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Project No: AZ FTNP/PLH/NPS GLCA 5(2) & 99(1)

Project Name: Lees Ferry Road & Paria River Bridge

Schedule: A

Schedule Type: Base

Solcitation No: DTFH68-13-B-00006

Division: Central Federal Lands

State: AZ       County: 

Federal Land: Opened at: Lakewood, CO

Opened by: Jeremiah Rogers

Date: 01/10/13

I certify that this Bid Tabulation accurately reflects the bids received and publically opened for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

Contractor Comment Bid Amount Responsive

SBBI, INC. $4,731,794.50
3282 Hwy 82
Sonoita Arizona 85637

Tyonek Contractors, LLC. $5,654,503.70
1689 C Street, Suite 219
Anchorage Arkansas 99501

Show Low Construction, Inc. $5,719,819.65
1801 W. Deuce of CLubs, Suite 300
Show Low Arizona 85901

NAC Construction $6,459,131.80
17 W. Wetmore Rd. Suite 300
Tucson Arizona 85705

Steve Manning Construction Inc $7,184,564.00
5211 Churn Creek Road
Redding California 96002

WRHCON, LLC $7,184,564.00
P. O. Box 376
Rexburg Idaho 83440

Wulfenstein Construction Co, Inc $7,854,643.10
P.O. Box 38
Pahrump Nevada 89041

Engineer's Estimate $6,413,096.40
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Project Name: Lees Ferry Road & Paria River Bridge

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0100 15101-0000 MOBILIZATION

SBBI, INC.      Lump Sum $473,000.00
Tyonek Contractors, LLC.      Lump Sum $430,159.31
Show Low Construction, Inc.      Lump Sum $530,000.00
NAC Construction      Lump Sum $510,000.00
Steve Manning Construction Inc      Lump Sum $1,000,000.00
WRHCON, LLC      Lump Sum $710,000.00
Wulfenstein Construction Co, Inc      Lump Sum $688,083.90
Engineer's Estimate ALL LPSM       Lump Sum $687,000.00

A0150 15201-0000 CONSTRUCTION SURVEY AND STAKING

SBBI, INC.      Lump Sum $57,600.00
Tyonek Contractors, LLC.      Lump Sum $64,660.00
Show Low Construction, Inc.      Lump Sum $140,000.00
NAC Construction      Lump Sum $90,000.00
Steve Manning Construction Inc      Lump Sum $60,000.00
WRHCON, LLC      Lump Sum $120,000.00
Wulfenstein Construction Co, Inc      Lump Sum $53,000.00
Engineer's Estimate ALL LPSM       Lump Sum $256,800.00

A0200 15301-0000 CONTRACTOR QUALITY CONTROL

SBBI, INC.      Lump Sum $160,000.00
Tyonek Contractors, LLC.      Lump Sum $99,735.00
Show Low Construction, Inc.      Lump Sum $172,000.00
NAC Construction      Lump Sum $63,000.00
Steve Manning Construction Inc      Lump Sum $100,000.00
WRHCON, LLC      Lump Sum $220,000.00
Wulfenstein Construction Co, Inc      Lump Sum $149,000.00
Engineer's Estimate ALL LPSM       Lump Sum $154,000.00

A0250 15401-0000 CONTRACTOR TESTING

SBBI, INC.      Lump Sum $88,000.00
Tyonek Contractors, LLC.      Lump Sum $85,026.68
Show Low Construction, Inc.      Lump Sum $65,000.00
NAC Construction      Lump Sum $41,000.00
Steve Manning Construction Inc      Lump Sum $100,000.00
WRHCON, LLC      Lump Sum $82,000.00
Wulfenstein Construction Co, Inc      Lump Sum $56,000.00
Engineer's Estimate ALL LPSM       Lump Sum $102,700.00
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A0300 15501-0000 CONSTRUCTION SCHEDULE

SBBI, INC.      Lump Sum $6,000.00
Tyonek Contractors, LLC.      Lump Sum $6,100.00
Show Low Construction, Inc.      Lump Sum $2,000.00
NAC Construction      Lump Sum $9,000.00
Steve Manning Construction Inc      Lump Sum $12,000.00
WRHCON, LLC      Lump Sum $17,000.00
Wulfenstein Construction Co, Inc      Lump Sum $47,400.00
Engineer's Estimate ALL LPSM       Lump Sum $77,000.00

A0350 15705-0100 SOIL EROSION CONTROL, SILT FENCE

SBBI, INC. $2.20 $8,030.00
Tyonek Contractors, LLC. $3.65 $13,322.50
Show Low Construction, Inc. $5.00 $18,250.00
NAC Construction $5.10 $18,615.00
Steve Manning Construction Inc $10.00 $36,500.00
WRHCON, LLC $5.00 $18,250.00
Wulfenstein Construction Co, Inc $1.80 $6,570.00
Engineer's Estimate 3,650 LNFT $6.00 $21,900.00

A0400 15705-1400 SOIL EROSION CONTROL, SEDIMENT LOG

SBBI, INC. $2.90 $4,263.00
Tyonek Contractors, LLC. $5.51 $8,099.70
Show Low Construction, Inc. $5.50 $8,085.00
NAC Construction $5.00 $7,350.00
Steve Manning Construction Inc $10.00 $14,700.00
WRHCON, LLC $9.00 $13,230.00
Wulfenstein Construction Co, Inc $6.79 $9,981.30
Engineer's Estimate 1,470 LNFT $7.00 $10,290.00

A0450 15705-1500 SOIL EROSION CONTROL, SEDIMENT WATTLE

SBBI, INC. $1.40 $952.00
Tyonek Contractors, LLC. $4.97 $3,379.60
Show Low Construction, Inc. $2.50 $1,700.00
NAC Construction $2.50 $1,700.00
Steve Manning Construction Inc $10.00 $6,800.00
WRHCON, LLC $4.00 $2,720.00
Wulfenstein Construction Co, Inc $6.28 $4,270.40
Engineer's Estimate 680 LNFT $20.00 $13,600.00
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A0500 15706-1000 SOIL EROSION CONTROL, INLET PROTECTION

SBBI, INC. $180.00 $2,160.00
Tyonek Contractors, LLC. $433.26 $5,199.12
Show Low Construction, Inc. $200.00 $2,400.00
NAC Construction $1,675.00 $20,100.00
Steve Manning Construction Inc $180.00 $2,160.00
WRHCON, LLC $150.00 $1,800.00
Wulfenstein Construction Co, Inc $191.51 $2,298.12
Engineer's Estimate 12 EACH $200.00 $2,400.00

A0550 15706-1600 SOIL EROSION CONTROL, STABILIZED CONSTRUCTION ENTRANCE

SBBI, INC. $2,000.00 $16,000.00
Tyonek Contractors, LLC. $176.90 $1,415.20
Show Low Construction, Inc. $1,680.00 $13,440.00
NAC Construction $2,800.00 $22,400.00
Steve Manning Construction Inc $2,250.00 $18,000.00
WRHCON, LLC $1,900.00 $15,200.00
Wulfenstein Construction Co, Inc $1,409.38 $11,275.04
Engineer's Estimate 8 EACH $2,000.00 $16,000.00

A0600 15802-0000 WATERING FOR DUST CONTROL

SBBI, INC.      Lump Sum $130,000.00
Tyonek Contractors, LLC.      Lump Sum $41,083.50
Show Low Construction, Inc.      Lump Sum $61,500.00
NAC Construction      Lump Sum $170,000.00
Steve Manning Construction Inc      Lump Sum $60,000.00
WRHCON, LLC      Lump Sum $132,000.00
Wulfenstein Construction Co, Inc      Lump Sum $45,000.00
Engineer's Estimate ALL LPSM       Lump Sum $42,000.00

A0650 20103-0000 CLEARING AND GRUBBING

SBBI, INC. $70.00 $86,800.00
Tyonek Contractors, LLC. $2.11 $2,616.40
Show Low Construction, Inc. $3.50 $4,340.00
NAC Construction $37.00 $45,880.00
Steve Manning Construction Inc $10.00 $12,400.00
WRHCON, LLC $6.00 $7,440.00
Wulfenstein Construction Co, Inc $9.29 $11,519.60
Engineer's Estimate 1,240 SQYD $6.00 $7,440.00
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A0700 20301-0100 REMOVAL OF BOLLARD

SBBI, INC. $300.00 $6,900.00
Tyonek Contractors, LLC. $58.43 $1,343.89
Show Low Construction, Inc. $50.00 $1,150.00
NAC Construction $56.00 $1,288.00
Steve Manning Construction Inc $100.00 $2,300.00
WRHCON, LLC $35.00 $805.00
Wulfenstein Construction Co, Inc $60.00 $1,380.00
Engineer's Estimate 23 EACH $75.00 $1,725.00

A0750 20301-1200 REMOVAL OF HEADWALL

SBBI, INC. $1,500.00 $7,500.00
Tyonek Contractors, LLC. $1,854.71 $9,273.55
Show Low Construction, Inc. $1,500.00 $7,500.00
NAC Construction $1,400.00 $7,000.00
Steve Manning Construction Inc $800.00 $4,000.00
WRHCON, LLC $500.00 $2,500.00
Wulfenstein Construction Co, Inc $1,800.00 $9,000.00
Engineer's Estimate 5 EACH $1,300.00 $6,500.00

A0800 20301-2000 REMOVAL OF PIPE END SECTION

SBBI, INC. $1,000.00 $13,000.00
Tyonek Contractors, LLC. $39.82 $517.66
Show Low Construction, Inc. $100.00 $1,300.00
NAC Construction $36.00 $468.00
Steve Manning Construction Inc $200.00 $2,600.00
WRHCON, LLC $120.00 $1,560.00
Wulfenstein Construction Co, Inc $210.00 $2,730.00
Engineer's Estimate 13 EACH $300.00 $3,900.00

A0850 20301-2400 REMOVAL OF SIGN

SBBI, INC. $200.00 $1,600.00
Tyonek Contractors, LLC. $50.67 $405.36
Show Low Construction, Inc. $200.00 $1,600.00
NAC Construction $190.00 $1,520.00
Steve Manning Construction Inc $150.00 $1,200.00
WRHCON, LLC $53.00 $424.00
Wulfenstein Construction Co, Inc $18.00 $144.00
Engineer's Estimate 8 EACH $200.00 $1,600.00
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A0900 20302-0500 REMOVAL OF CURB, CONCRETE

SBBI, INC. $12.00 $17,700.00
Tyonek Contractors, LLC. $8.02 $11,829.50
Show Low Construction, Inc. $7.00 $10,325.00
NAC Construction $10.00 $14,750.00
Steve Manning Construction Inc $16.00 $23,600.00
WRHCON, LLC $4.00 $5,900.00
Wulfenstein Construction Co, Inc $3.56 $5,251.00
Engineer's Estimate 1,475 LNFT $4.00 $5,900.00

A0950 20302-2100 REMOVAL OF PIPE CULVERT

SBBI, INC. $30.00 $11,100.00
Tyonek Contractors, LLC. $14.27 $5,279.90
Show Low Construction, Inc. $12.00 $4,440.00
NAC Construction $13.00 $4,810.00
Steve Manning Construction Inc $75.00 $27,750.00
WRHCON, LLC $20.00 $7,400.00
Wulfenstein Construction Co, Inc $18.00 $6,660.00
Engineer's Estimate 370 LNFT $16.00 $5,920.00

A1000 20303-0300 REMOVAL OF CONCRETE

SBBI, INC. $30.00 $1,350.00
Tyonek Contractors, LLC. $27.30 $1,228.50
Show Low Construction, Inc. $27.00 $1,215.00
NAC Construction $39.00 $1,755.00
Steve Manning Construction Inc $180.00 $8,100.00
WRHCON, LLC $35.00 $1,575.00
Wulfenstein Construction Co, Inc $53.86 $2,423.70
Engineer's Estimate 45 SQYD $50.00 $2,250.00

A1050 20303-3000 REMOVAL OF SIDEWALK, ASPHALT

SBBI, INC. $12.00 $7,500.00
Tyonek Contractors, LLC. $6.84 $4,275.00
Show Low Construction, Inc. $3.00 $1,875.00
NAC Construction $9.00 $5,625.00
Steve Manning Construction Inc $12.00 $7,500.00
WRHCON, LLC $20.00 $12,500.00
Wulfenstein Construction Co, Inc $9.06 $5,662.50
Engineer's Estimate 625 SQYD $15.00 $9,375.00
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A1100 20310-1000 PLUG, EXISTING PIPE

SBBI, INC. $610.00 $2,440.00
Tyonek Contractors, LLC. $124.88 $499.52
Show Low Construction, Inc. $500.00 $2,000.00
NAC Construction $1,500.00 $6,000.00
Steve Manning Construction Inc $1,750.00 $7,000.00
WRHCON, LLC $410.00 $1,640.00
Wulfenstein Construction Co, Inc $480.00 $1,920.00
Engineer's Estimate 4 EACH $475.00 $1,900.00

A1150 20402-0000 SUBEXCAVATION

SBBI, INC. $8.00 $2,400.00
Tyonek Contractors, LLC. $38.06 $11,418.00
Show Low Construction, Inc. $50.00 $15,000.00
NAC Construction $34.00 $10,200.00
Steve Manning Construction Inc $110.00 $33,000.00
WRHCON, LLC $48.00 $14,400.00
Wulfenstein Construction Co, Inc $31.51 $9,453.00
Engineer's Estimate 300 CUYD $17.00 $5,100.00

A1200 20420-0000 EMBANKMENT CONSTRUCTION

SBBI, INC. $7.00 $52,150.00
Tyonek Contractors, LLC. $9.03 $67,273.50
Show Low Construction, Inc. $22.50 $167,625.00
NAC Construction $8.00 $59,600.00
Steve Manning Construction Inc $38.00 $283,100.00
WRHCON, LLC $40.00 $298,000.00
Wulfenstein Construction Co, Inc $9.75 $72,637.50
Engineer's Estimate 7,450 CUYD $30.00 $223,500.00

A1250 20815-0000 COFFERDAMS

SBBI, INC.      Lump Sum $20,000.00
Tyonek Contractors, LLC.      Lump Sum $95,532.10
Show Low Construction, Inc.      Lump Sum $97,000.00
NAC Construction      Lump Sum $373,000.00
Steve Manning Construction Inc      Lump Sum $20,000.00
WRHCON, LLC      Lump Sum $58,825.00
Wulfenstein Construction Co, Inc      Lump Sum $148,064.00
Engineer's Estimate ALL LPSM       Lump Sum $20,000.00
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A1300 21101-1000 ROADWAY OBLITERATION, METHOD 1

SBBI, INC. $2.00 $5,000.00
Tyonek Contractors, LLC. $2.24 $5,600.00
Show Low Construction, Inc. $2.00 $5,000.00
NAC Construction $5.50 $13,750.00
Steve Manning Construction Inc $11.00 $27,500.00
WRHCON, LLC $24.00 $60,000.00
Wulfenstein Construction Co, Inc $5.15 $12,875.00
Engineer's Estimate 2,500 SQYD $20.00 $50,000.00

A1350 25101-2000 PLACED RIPRAP, CLASS 2

SBBI, INC. $88.00 $6,160.00
Tyonek Contractors, LLC. $169.41 $11,858.70
Show Low Construction, Inc. $285.00 $19,950.00
NAC Construction $500.00 $35,000.00
Steve Manning Construction Inc $210.00 $14,700.00
WRHCON, LLC $165.00 $11,550.00
Wulfenstein Construction Co, Inc $241.40 $16,898.00
Engineer's Estimate 70 CUYD $225.00 $15,750.00

A1400 25101-4000 PLACED RIPRAP, CLASS 4

SBBI, INC. $89.00 $1,780.00
Tyonek Contractors, LLC. $160.30 $3,206.00
Show Low Construction, Inc. $210.00 $4,200.00
NAC Construction $800.00 $16,000.00
Steve Manning Construction Inc $210.00 $4,200.00
WRHCON, LLC $165.00 $3,300.00
Wulfenstein Construction Co, Inc $241.40 $4,828.00
Engineer's Estimate 20 CUYD $225.00 $4,500.00

A1450 25125-0000 BOULDER

SBBI, INC. $240.00 $4,800.00
Tyonek Contractors, LLC. $114.21 $2,284.20
Show Low Construction, Inc. $150.00 $3,000.00
NAC Construction $1,000.00 $20,000.00
Steve Manning Construction Inc $250.00 $5,000.00
WRHCON, LLC $300.00 $6,000.00
Wulfenstein Construction Co, Inc $218.68 $4,373.60
Engineer's Estimate 20 EACH $200.00 $4,000.00
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A1500 25302-1000 GABIONS, GALVANIZED OR ALUMINIZED COATED

SBBI, INC. $170.00 $193,800.00
Tyonek Contractors, LLC. $179.54 $204,675.60
Show Low Construction, Inc. $190.00 $216,600.00
NAC Construction $230.00 $262,200.00
Steve Manning Construction Inc $325.00 $370,500.00
WRHCON, LLC $270.00 $307,800.00
Wulfenstein Construction Co, Inc $166.14 $189,399.60
Engineer's Estimate 1,140 CUYD $185.00 $210,900.00

A1550 25305-1000 REVET MATTRESS, GALVANIZED OR ALUMINIZED COATED

SBBI, INC. $90.00 $225,000.00
Tyonek Contractors, LLC. $119.61 $299,025.00
Show Low Construction, Inc. $99.50 $248,750.00
NAC Construction $75.00 $187,500.00
Steve Manning Construction Inc $170.00 $425,000.00
WRHCON, LLC $110.00 $275,000.00
Wulfenstein Construction Co, Inc $130.48 $326,200.00
Engineer's Estimate 2,500 SQYD $60.00 $150,000.00

A1600 30306-3000 PULVERIZING, 6-INCH DEPTH

SBBI, INC. $1.00 $61,250.00
Tyonek Contractors, LLC. $2.20 $134,750.00
Show Low Construction, Inc. $2.85 $174,562.50
NAC Construction $2.00 $122,500.00
Steve Manning Construction Inc $4.10 $251,125.00
WRHCON, LLC $4.50 $275,625.00
Wulfenstein Construction Co, Inc $0.72 $44,100.00
Engineer's Estimate 61,250 SQYD $3.00 $183,750.00

A1650 30802-2000 ROADWAY AGGREGATE, METHOD 2

SBBI, INC. $36.00 $431,280.00
Tyonek Contractors, LLC. $54.58 $653,868.40
Show Low Construction, Inc. $36.50 $437,270.00
NAC Construction $40.00 $479,200.00
Steve Manning Construction Inc $39.00 $467,220.00
WRHCON, LLC $40.00 $479,200.00
Wulfenstein Construction Co, Inc $36.56 $437,988.80
Engineer's Estimate 11,980 TON $27.00 $323,460.00
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A1700 40101-5600 SUPERPAVE PAVEMENT, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION

ESAL

SBBI, INC. $92.00 $1,269,600.00
Tyonek Contractors, LLC. $114.07 $1,574,166.00
Show Low Construction, Inc. $108.50 $1,497,300.00
NAC Construction $102.00 $1,407,600.00
Steve Manning Construction Inc $117.00 $1,614,600.00
WRHCON, LLC $128.00 $1,766,400.00
Wulfenstein Construction Co, Inc $102.93 $1,420,434.00
Engineer's Estimate 13,800 TON $131.00 $1,807,800.00

A1800 40105-3000 ANTISTRIP ADDITIVE, TYPE 3

SBBI, INC. $185.00 $25,530.00
Tyonek Contractors, LLC. $170.80 $23,570.40
Show Low Construction, Inc. $202.00 $27,876.00
NAC Construction $185.00 $25,530.00
Steve Manning Construction Inc $260.00 $35,880.00
WRHCON, LLC $300.00 $41,400.00
Wulfenstein Construction Co, Inc $181.80 $25,088.40
Engineer's Estimate 138 TON $145.00 $20,010.00

A1900 40920-1000 FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H

SBBI, INC. $638.00 $17,226.00
Tyonek Contractors, LLC. $661.85 $17,869.95
Show Low Construction, Inc. $607.00 $16,389.00
NAC Construction $590.00 $15,930.00
Steve Manning Construction Inc $950.00 $25,650.00
WRHCON, LLC $800.00 $21,600.00
Wulfenstein Construction Co, Inc $547.93 $14,794.11
Engineer's Estimate 27 TON $550.00 $14,850.00

A1950 41103-0000 PRIME COAT

SBBI, INC. $0.50 $32,140.50
Tyonek Contractors, LLC. $1.46 $93,850.26
Show Low Construction, Inc. $1.65 $106,063.65
NAC Construction $1.30 $83,565.30
Steve Manning Construction Inc $1.60 $102,849.60
WRHCON, LLC $1.00 $64,281.00
Wulfenstein Construction Co, Inc $1.21 $77,780.01
Engineer's Estimate 64,281 SQYD $0.40 $25,712.40
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A2000 41105-0000 BLOTTER

SBBI, INC. $15.00 $1,575.00
Tyonek Contractors, LLC. $0.00 $0.00
Show Low Construction, Inc. $46.00 $4,830.00
NAC Construction $45.00 $4,725.00
Steve Manning Construction Inc $50.00 $5,250.00
WRHCON, LLC $110.00 $11,550.00
Wulfenstein Construction Co, Inc $41.01 $4,306.05
Engineer's Estimate 105 TON $30.00 $3,150.00

A2050 41201-1000 TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H

SBBI, INC. $638.00 $17,226.00
Tyonek Contractors, LLC. $999.42 $26,984.34
Show Low Construction, Inc. $915.00 $24,705.00
NAC Construction $900.00 $24,300.00
Steve Manning Construction Inc $950.00 $25,650.00
WRHCON, LLC $700.00 $18,900.00
Wulfenstein Construction Co, Inc $8.27 $223.29
Engineer's Estimate 27 TON $550.00 $14,850.00

A2100 55201-0200 STRUCTURAL CONCRETE, CLASS A (AE)

SBBI, INC. $490.00 $49,000.00
Tyonek Contractors, LLC. $829.60 $82,960.00
Show Low Construction, Inc. $880.00 $88,000.00
NAC Construction $750.00 $75,000.00
Steve Manning Construction Inc $1,100.00 $110,000.00
WRHCON, LLC $1,100.00 $110,000.00
Wulfenstein Construction Co, Inc $1,056.00 $105,600.00
Engineer's Estimate 100 CUYD $1,100.00 $110,000.00

A2150 55222-0000 GROUT

SBBI, INC. $44.00 $1,936.00
Tyonek Contractors, LLC. $32.33 $1,422.52
Show Low Construction, Inc. $250.00 $11,000.00
NAC Construction $29.00 $1,276.00
Steve Manning Construction Inc $50.00 $2,200.00
WRHCON, LLC $235.00 $10,340.00
Wulfenstein Construction Co, Inc $31.80 $1,399.20
Engineer's Estimate 44 CUFT $800.00 $35,200.00
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A2200 55401-1000 REINFORCING STEEL

SBBI, INC. $1.50 $24,525.00
Tyonek Contractors, LLC. $0.83 $13,570.50
Show Low Construction, Inc. $0.85 $13,897.50
NAC Construction $0.75 $12,262.50
Steve Manning Construction Inc $2.00 $32,700.00
WRHCON, LLC $2.00 $32,700.00
Wulfenstein Construction Co, Inc $0.82 $13,407.00
Engineer's Estimate 16,350 LB $1.20 $19,620.00

A2250 60101-0000 CONCRETE

SBBI, INC. $450.00 $54,000.00
Tyonek Contractors, LLC. $640.50 $76,860.00
Show Low Construction, Inc. $705.00 $84,600.00
NAC Construction $680.00 $81,600.00
Steve Manning Construction Inc $9.00 $1,080.00
WRHCON, LLC $945.00 $113,400.00
Wulfenstein Construction Co, Inc $630.00 $75,600.00
Engineer's Estimate 120 CUYD $900.00 $108,000.00

A2300 60103-0140 CONCRETE, HEADWALL FOR 24-INCH PIPE CULVERT

SBBI, INC. $1,800.00 $3,600.00
Tyonek Contractors, LLC. $2,745.00 $5,490.00
Show Low Construction, Inc. $2,850.00 $5,700.00
NAC Construction $3,900.00 $7,800.00
Steve Manning Construction Inc $3,500.00 $7,000.00
WRHCON, LLC $5,200.00 $10,400.00
Wulfenstein Construction Co, Inc $2,700.00 $5,400.00
Engineer's Estimate 2 EACH $5,000.00 $10,000.00

A2350 60103-0180 CONCRETE, HEADWALL FOR 36-INCH PIPE CULVERT

SBBI, INC. $2,100.00 $2,100.00
Tyonek Contractors, LLC. $3,416.00 $3,416.00
Show Low Construction, Inc. $3,550.00 $3,550.00
NAC Construction $4,800.00 $4,800.00
Steve Manning Construction Inc $4,500.00 $4,500.00
WRHCON, LLC $5,530.00 $5,530.00
Wulfenstein Construction Co, Inc $3,360.00 $3,360.00
Engineer's Estimate 1 EACH $5,000.00 $5,000.00
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A2400 60201-0800 24-INCH PIPE CULVERT

SBBI, INC. $110.00 $37,400.00
Tyonek Contractors, LLC. $96.60 $32,844.00
Show Low Construction, Inc. $115.00 $39,100.00
NAC Construction $88.00 $29,920.00
Steve Manning Construction Inc $210.00 $71,400.00
WRHCON, LLC $75.00 $25,500.00
Wulfenstein Construction Co, Inc $62.40 $21,216.00
Engineer's Estimate 340 LNFT $100.00 $34,000.00

A2450 60201-1000 36-INCH PIPE CULVERT

SBBI, INC. $120.00 $21,600.00
Tyonek Contractors, LLC. $145.28 $26,150.40
Show Low Construction, Inc. $125.00 $22,500.00
NAC Construction $130.00 $23,400.00
Steve Manning Construction Inc $280.00 $50,400.00
WRHCON, LLC $90.00 $16,200.00
Wulfenstein Construction Co, Inc $72.00 $12,960.00
Engineer's Estimate 180 LNFT $175.00 $31,500.00

A2500 60210-0800 END SECTION FOR 24-INCH PIPE CULVERT

SBBI, INC. $380.00 $5,700.00
Tyonek Contractors, LLC. $348.25 $5,223.75
Show Low Construction, Inc. $320.00 $4,800.00
NAC Construction $300.00 $4,500.00
Steve Manning Construction Inc $500.00 $7,500.00
WRHCON, LLC $260.00 $3,900.00
Wulfenstein Construction Co, Inc $420.00 $6,300.00
Engineer's Estimate 15 EACH $450.00 $6,750.00

A2550 60210-1000 END SECTION FOR 36-INCH PIPE CULVERT

SBBI, INC. $780.00 $1,560.00
Tyonek Contractors, LLC. $811.00 $1,622.00
Show Low Construction, Inc. $620.00 $1,240.00
NAC Construction $700.00 $1,400.00
Steve Manning Construction Inc $700.00 $1,400.00
WRHCON, LLC $500.00 $1,000.00
Wulfenstein Construction Co, Inc $900.00 $1,800.00
Engineer's Estimate 2 EACH $1,000.00 $2,000.00
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A2600 60223-3000 10 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE BARREL

SBBI, INC. $2,600.00 $135,200.00
Tyonek Contractors, LLC. $2,856.87 $148,557.24
Show Low Construction, Inc. $3,833.00 $199,316.00
NAC Construction $5,400.00 $280,800.00
Steve Manning Construction Inc $4,450.00 $231,400.00
WRHCON, LLC $2,830.00 $147,160.00
Wulfenstein Construction Co, Inc $48,000.00 $2,496,000.00
Engineer's Estimate 52 LNFT $5,300.00 $275,600.00

A2650 60704-0000 CLEANING CULVERT IN PLACE

SBBI, INC. $2,000.00 $2,000.00
Tyonek Contractors, LLC. $3,044.82 $3,044.82
Show Low Construction, Inc. $6,000.00 $6,000.00
NAC Construction $5,200.00 $5,200.00
Steve Manning Construction Inc $2,800.00 $2,800.00
WRHCON, LLC $1,200.00 $1,200.00
Wulfenstein Construction Co, Inc $4,200.00 $4,200.00
Engineer's Estimate 1 EACH $1,325.00 $1,325.00

A2700 60707-1300 LINING 72-INCH PIPE CULVERT

SBBI, INC. $340.00 $55,080.00
Tyonek Contractors, LLC. $188.83 $30,590.46
Show Low Construction, Inc. $615.50 $99,711.00
NAC Construction $1,300.00 $210,600.00
Steve Manning Construction Inc $270.00 $43,740.00
WRHCON, LLC $353.00 $57,186.00
Wulfenstein Construction Co, Inc $600.00 $97,200.00
Engineer's Estimate 162 LNFT $932.00 $150,984.00

A2750 60901-1200 CURB, CONCRETE, 14-INCH DEPTH

SBBI, INC. $14.00 $29,260.00
Tyonek Contractors, LLC. $22.34 $46,690.60
Show Low Construction, Inc. $15.60 $32,604.00
NAC Construction $20.00 $41,800.00
Steve Manning Construction Inc $20.00 $41,800.00
WRHCON, LLC $30.00 $62,700.00
Wulfenstein Construction Co, Inc $14.88 $31,099.20
Engineer's Estimate 2,090 LNFT $22.00 $45,980.00
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A2800 60902-0800 CURB AND GUTTER, CONCRETE, 10-INCH DEPTH

SBBI, INC. $19.50 $31,590.00
Tyonek Contractors, LLC. $28.32 $45,878.40
Show Low Construction, Inc. $25.75 $41,715.00
NAC Construction $30.00 $48,600.00
Steve Manning Construction Inc $28.40 $46,008.00
WRHCON, LLC $38.00 $61,560.00
Wulfenstein Construction Co, Inc $24.54 $39,754.80
Engineer's Estimate 1,620 LNFT $22.00 $35,640.00

A2850 60902-1000 CURB AND GUTTER, CONCRETE, 12-INCH DEPTH

SBBI, INC. $17.50 $81,550.00
Tyonek Contractors, LLC. $29.58 $137,842.80
Show Low Construction, Inc. $25.75 $119,995.00
NAC Construction $30.00 $139,800.00
Steve Manning Construction Inc $28.00 $130,480.00
WRHCON, LLC $40.00 $186,400.00
Wulfenstein Construction Co, Inc $24.54 $114,356.40
Engineer's Estimate 4,660 LNFT $25.00 $116,500.00

A2900 60902-1700 CURB AND GUTTER, CONCRETE, 18-INCH DEPTH

SBBI, INC. $21.00 $41,580.00
Tyonek Contractors, LLC. $40.07 $79,338.60
Show Low Construction, Inc. $33.50 $66,330.00
NAC Construction $37.00 $73,260.00
Steve Manning Construction Inc $32.00 $63,360.00
WRHCON, LLC $46.00 $91,080.00
Wulfenstein Construction Co, Inc $31.92 $63,201.60
Engineer's Estimate 1,980 LNFT $28.00 $55,440.00

A2950 60908-1000 PAVED DITCH, ASPHALT

SBBI, INC. $36.00 $140,760.00
Tyonek Contractors, LLC. $88.82 $347,286.20
Show Low Construction, Inc. $45.00 $175,950.00
NAC Construction $40.00 $156,400.00
Steve Manning Construction Inc $37.00 $144,670.00
WRHCON, LLC $65.00 $254,150.00
Wulfenstein Construction Co, Inc $43.68 $170,788.80
Engineer's Estimate 3,910 SQYD $29.00 $113,390.00
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A3000 61102-1700 2-INCH WATERLINE, POLYVINYL CHLORIDE (PVC)

SBBI, INC. $23.00 $13,800.00
Tyonek Contractors, LLC. $14.14 $8,484.00
Show Low Construction, Inc. $6.00 $3,600.00
NAC Construction $31.00 $18,600.00
Steve Manning Construction Inc $38.00 $22,800.00
WRHCON, LLC $35.00 $21,000.00
Wulfenstein Construction Co, Inc $33.52 $20,112.00
Engineer's Estimate 600 LNFT $5.00 $3,000.00

A3050 61501-0100 SIDEWALK, CONCRETE

SBBI, INC. $55.00 $28,600.00
Tyonek Contractors, LLC. $55.27 $28,740.40
Show Low Construction, Inc. $57.00 $29,640.00
NAC Construction $120.00 $62,400.00
Steve Manning Construction Inc $55.00 $28,600.00
WRHCON, LLC $60.00 $31,200.00
Wulfenstein Construction Co, Inc $54.36 $28,267.20
Engineer's Estimate 520 SQYD $160.00 $83,200.00

A3100 61501-0800 SIDEWALK, AGGREGATE

SBBI, INC. $12.00 $1,500.00
Tyonek Contractors, LLC. $29.65 $3,706.25
Show Low Construction, Inc. $90.00 $11,250.00
NAC Construction $160.00 $20,000.00
Steve Manning Construction Inc $20.00 $2,500.00
WRHCON, LLC $47.00 $5,875.00
Wulfenstein Construction Co, Inc $26.40 $3,300.00
Engineer's Estimate 125 SQYD $17.00 $2,125.00

A3150 61505-1000 ACCESSIBILITY RAMP, CONCRETE

SBBI, INC. $2,300.00 $4,600.00
Tyonek Contractors, LLC. $1,384.70 $2,769.40
Show Low Construction, Inc. $2,860.00 $5,720.00
NAC Construction $4,300.00 $8,600.00
Steve Manning Construction Inc $2,900.00 $5,800.00
WRHCON, LLC $2,588.00 $5,176.00
Wulfenstein Construction Co, Inc $2,724.00 $5,448.00
Engineer's Estimate 2 EACH $2,000.00 $4,000.00
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A3200 62201-0100 DUMP TRUCK, 6 CUBIC YARD MINIMUM CAPACITY

SBBI, INC. $80.00 $13,600.00
Tyonek Contractors, LLC. $103.70 $17,629.00
Show Low Construction, Inc. $108.00 $18,360.00
NAC Construction $140.00 $23,800.00
Steve Manning Construction Inc $100.00 $17,000.00
WRHCON, LLC $118.00 $20,060.00
Wulfenstein Construction Co, Inc $114.00 $19,380.00
Engineer's Estimate 170 HOUR $80.00 $13,600.00

A3250 62201-0450 BACKHOE LOADER, 4 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 18-INCH WIDTH

SBBI, INC. $60.00 $10,200.00
Tyonek Contractors, LLC. $105.19 $17,882.30
Show Low Construction, Inc. $80.00 $13,600.00
NAC Construction $150.00 $25,500.00
Steve Manning Construction Inc $140.00 $23,800.00
WRHCON, LLC $141.00 $23,970.00
Wulfenstein Construction Co, Inc $96.00 $16,320.00
Engineer's Estimate 170 HOUR $120.00 $20,400.00

A3300 62201-2800 MOTOR GRADER, 8 FOOT MINIMUM BLADE

SBBI, INC. $120.00 $10,800.00
Tyonek Contractors, LLC. $172.53 $15,527.70
Show Low Construction, Inc. $136.00 $12,240.00
NAC Construction $230.00 $20,700.00
Steve Manning Construction Inc $150.00 $13,500.00
WRHCON, LLC $212.00 $19,080.00
Wulfenstein Construction Co, Inc $144.00 $12,960.00
Engineer's Estimate 90 HOUR $150.00 $13,500.00

A3350 62201-3350 HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY

SBBI, INC. $120.00 $13,200.00
Tyonek Contractors, LLC. $178.61 $19,647.10
Show Low Construction, Inc. $152.00 $16,720.00
NAC Construction $360.00 $39,600.00
Steve Manning Construction Inc $160.00 $17,600.00
WRHCON, LLC $260.00 $28,600.00
Wulfenstein Construction Co, Inc $114.00 $12,540.00
Engineer's Estimate 110 HOUR $175.00 $19,250.00
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A3400 62202-1000 MATERIALS TRANSFER VEHICLE

SBBI, INC.      Lump Sum $7,000.00
Tyonek Contractors, LLC.      Lump Sum $38,857.00
Show Low Construction, Inc.      Lump Sum $37,000.00
NAC Construction      Lump Sum $35,000.00
Steve Manning Construction Inc      Lump Sum $43,000.00
WRHCON, LLC      Lump Sum $50,000.00
Wulfenstein Construction Co, Inc      Lump Sum $42,960.00
Engineer's Estimate ALL LPSM       Lump Sum $40,000.00

A3450 62301-0000 GENERAL LABOR

SBBI, INC. $50.00 $8,500.00
Tyonek Contractors, LLC. $39.04 $6,636.80
Show Low Construction, Inc. $32.00 $5,440.00
NAC Construction $75.00 $12,750.00
Steve Manning Construction Inc $60.00 $10,200.00
WRHCON, LLC $58.00 $9,860.00
Wulfenstein Construction Co, Inc $48.00 $8,160.00
Engineer's Estimate 170 HOUR $50.00 $8,500.00

A3500 62302-1000 SPECIAL LABOR, HIRED TECHNICAL SERVICES

SBBI, INC. $100.00 $5,000.00
Tyonek Contractors, LLC. $152.50 $7,625.00
Show Low Construction, Inc. $100.00 $5,000.00
NAC Construction $90.00 $4,500.00
Steve Manning Construction Inc $150.00 $7,500.00
WRHCON, LLC $260.00 $13,000.00
Wulfenstein Construction Co, Inc $132.00 $6,600.00
Engineer's Estimate 50 HOUR $150.00 $7,500.00

A3550 62302-1100 SPECIAL LABOR, HIRED SURVEY SERVICES

SBBI, INC. $80.00 $4,000.00
Tyonek Contractors, LLC. $183.00 $9,150.00
Show Low Construction, Inc. $122.00 $6,100.00
NAC Construction $165.00 $8,250.00
Steve Manning Construction Inc $160.00 $8,000.00
WRHCON, LLC $260.00 $13,000.00
Wulfenstein Construction Co, Inc $132.00 $6,600.00
Engineer's Estimate 50 HOUR $150.00 $7,500.00
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A3600 62407-0000 PLACING CONSERVED TOPSOIL

SBBI, INC. $8.00 $824.00
Tyonek Contractors, LLC. $61.54 $6,338.62
Show Low Construction, Inc. $32.00 $3,296.00
NAC Construction $105.00 $10,815.00
Steve Manning Construction Inc $200.00 $20,600.00
WRHCON, LLC $20.00 $2,060.00
Wulfenstein Construction Co, Inc $54.00 $5,562.00
Engineer's Estimate 103 CUYD $25.00 $2,575.00

A3650 62510-1000 SEEDING, DRY METHOD

SBBI, INC. $225.00 $3,375.00
Tyonek Contractors, LLC. $244.00 $3,660.00
Show Low Construction, Inc. $275.00 $4,125.00
NAC Construction $325.00 $4,875.00
Steve Manning Construction Inc $1,300.00 $19,500.00
WRHCON, LLC $500.00 $7,500.00
Wulfenstein Construction Co, Inc $240.00 $3,600.00
Engineer's Estimate 15.0 ACRE $1,500.00 $22,500.00

A3700 62515-2000 MULCHING, HYDRAULIC METHOD

SBBI, INC. $3,300.00 $49,500.00
Tyonek Contractors, LLC. $3,736.86 $56,052.90
Show Low Construction, Inc. $4,165.00 $62,475.00
NAC Construction $3,000.00 $45,000.00
Steve Manning Construction Inc $2,900.00 $43,500.00
WRHCON, LLC $4,000.00 $60,000.00
Wulfenstein Construction Co, Inc $3,675.60 $55,134.00
Engineer's Estimate 15.0 ACRE $1,600.00 $24,000.00

A3750 63301-0000 SIGN SYSTEM

SBBI, INC. $300.00 $3,300.00
Tyonek Contractors, LLC. $695.34 $7,648.74
Show Low Construction, Inc. $495.00 $5,445.00
NAC Construction $550.00 $6,050.00
Steve Manning Construction Inc $600.00 $6,600.00
WRHCON, LLC $365.00 $4,015.00
Wulfenstein Construction Co, Inc $464.10 $5,105.10
Engineer's Estimate 11 EACH $400.00 $4,400.00
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A3800 63301-1000 SIGN SYSTEM, GOVERNMENT FURNISHED SIGN

SBBI, INC. $170.00 $340.00
Tyonek Contractors, LLC. $1,088.70 $2,177.40
Show Low Construction, Inc. $580.00 $1,160.00
NAC Construction $950.00 $1,900.00
Steve Manning Construction Inc $400.00 $800.00
WRHCON, LLC $460.00 $920.00
Wulfenstein Construction Co, Inc $510.30 $1,020.60
Engineer's Estimate 2 EACH $400.00 $800.00

A3850 63306-1700 POST, WOOD, 4-INCH X 4-INCH

SBBI, INC. $73.00 $438.00
Tyonek Contractors, LLC. $123.87 $743.22
Show Low Construction, Inc. $186.00 $1,116.00
NAC Construction $180.00 $1,080.00
Steve Manning Construction Inc $70.00 $420.00
WRHCON, LLC $577.00 $3,462.00
Wulfenstein Construction Co, Inc $174.42 $1,046.52
Engineer's Estimate 6 EACH $250.00 $1,500.00

A3900 63309-0900 DELINEATOR, TYPE FLEXIBLE

SBBI, INC. $60.00 $10,200.00
Tyonek Contractors, LLC. $95.43 $16,223.10
Show Low Construction, Inc. $83.00 $14,110.00
NAC Construction $220.00 $37,400.00
Steve Manning Construction Inc $55.00 $9,350.00
WRHCON, LLC $70.00 $11,900.00
Wulfenstein Construction Co, Inc $78.00 $13,260.00
Engineer's Estimate 170 EACH $50.00 $8,500.00

A3950 63316-1000 REMOVE AND RESET SIGN

SBBI, INC. $200.00 $2,000.00
Tyonek Contractors, LLC. $152.33 $1,523.30
Show Low Construction, Inc. $200.00 $2,000.00
NAC Construction $550.00 $5,500.00
Steve Manning Construction Inc $300.00 $3,000.00
WRHCON, LLC $600.00 $6,000.00
Wulfenstein Construction Co, Inc $186.00 $1,860.00
Engineer's Estimate 10 EACH $250.00 $2,500.00
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A4000 63404-0200 PAVEMENT MARKINGS, TYPE B

SBBI, INC. $22.00 $8,184.00
Tyonek Contractors, LLC. $31.72 $11,799.84
Show Low Construction, Inc. $40.00 $14,880.00
NAC Construction $31.00 $11,532.00
Steve Manning Construction Inc $28.00 $10,416.00
WRHCON, LLC $70.00 $26,040.00
Wulfenstein Construction Co, Inc $31.20 $11,606.40
Engineer's Estimate 372 GAL $60.00 $22,320.00

A4050 63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

SBBI, INC. $207.00 $414.00
Tyonek Contractors, LLC. $768.60 $1,537.20
Show Low Construction, Inc. $193.00 $386.00
NAC Construction $750.00 $1,500.00
Steve Manning Construction Inc $200.00 $400.00
WRHCON, LLC $705.00 $1,410.00
Wulfenstein Construction Co, Inc $163.61 $327.22
Engineer's Estimate 2 EACH $370.00 $740.00

A4100 63502-0700 TEMPORARY TRAFFIC CONTROL, CONE

SBBI, INC. $20.00 $4,000.00
Tyonek Contractors, LLC. $68.08 $13,616.00
Show Low Construction, Inc. $36.00 $7,200.00
NAC Construction $72.00 $14,400.00
Steve Manning Construction Inc $32.00 $6,400.00
WRHCON, LLC $30.00 $6,000.00
Wulfenstein Construction Co, Inc $30.79 $6,158.00
Engineer's Estimate 200 EACH $10.00 $2,000.00

A4150 63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM

SBBI, INC. $34.00 $1,700.00
Tyonek Contractors, LLC. $72.47 $3,623.50
Show Low Construction, Inc. $193.00 $9,650.00
NAC Construction $480.00 $24,000.00
Steve Manning Construction Inc $100.00 $5,000.00
WRHCON, LLC $200.00 $10,000.00
Wulfenstein Construction Co, Inc $163.61 $8,180.50
Engineer's Estimate 50 EACH $40.00 $2,000.00
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A4200 63502-1600 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B

SBBI, INC. $91.00 $728.00
Tyonek Contractors, LLC. $54.90 $439.20
Show Low Construction, Inc. $124.00 $992.00
NAC Construction $430.00 $3,440.00
Steve Manning Construction Inc $160.00 $1,280.00
WRHCON, LLC $355.00 $2,840.00
Wulfenstein Construction Co, Inc $105.86 $846.88
Engineer's Estimate 8 EACH $185.00 $1,480.00

A4250 63502-2100 TEMPORARY TRAFFIC CONTROL, CRASH CUSHION

SBBI, INC. $2,650.00 $10,600.00
Tyonek Contractors, LLC. $2,196.00 $8,784.00
Show Low Construction, Inc. $4,000.00 $16,000.00
NAC Construction $13,500.00 $54,000.00
Steve Manning Construction Inc $300.00 $1,200.00
WRHCON, LLC $4,000.00 $16,000.00
Wulfenstein Construction Co, Inc $8,662.94 $34,651.76
Engineer's Estimate 4 EACH $7,000.00 $28,000.00

A4300 63503-0400 TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER

SBBI, INC. $32.00 $38,400.00
Tyonek Contractors, LLC. $41.88 $50,256.00
Show Low Construction, Inc. $33.00 $39,600.00
NAC Construction $82.00 $98,400.00
Steve Manning Construction Inc $36.00 $43,200.00
WRHCON, LLC $98.00 $117,600.00
Wulfenstein Construction Co, Inc $39.13 $46,956.00
Engineer's Estimate 1,200 LNFT $35.00 $42,000.00

A4350 63503-0700 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

SBBI, INC. $0.06 $10,578.00
Tyonek Contractors, LLC. $0.11 $19,393.00
Show Low Construction, Inc. $0.15 $26,445.00
NAC Construction $0.10 $17,630.00
Steve Manning Construction Inc $0.04 $7,052.00
WRHCON, LLC $0.25 $44,075.00
Wulfenstein Construction Co, Inc $0.11 $19,393.00
Engineer's Estimate 176,300 LNFT $0.15 $26,445.00
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A4400 63503-1000 TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE

SBBI, INC. $3.00 $6,000.00
Tyonek Contractors, LLC. $3.36 $6,720.00
Show Low Construction, Inc. $7.25 $14,500.00
NAC Construction $8.00 $16,000.00
Steve Manning Construction Inc $3.00 $6,000.00
WRHCON, LLC $15.00 $30,000.00
Wulfenstein Construction Co, Inc $7.72 $15,440.00
Engineer's Estimate 2,000 LNFT $5.00 $10,000.00

A4450 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

SBBI, INC. $26.00 $10,660.00
Tyonek Contractors, LLC. $25.01 $10,254.10
Show Low Construction, Inc. $57.00 $23,370.00
NAC Construction $73.00 $29,930.00
Steve Manning Construction Inc $25.00 $10,250.00
WRHCON, LLC $60.00 $24,600.00
Wulfenstein Construction Co, Inc $48.12 $19,729.20
Engineer's Estimate 410 SQFT $20.00 $8,200.00

A4500 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER

SBBI, INC. $50.00 $125,000.00
Tyonek Contractors, LLC. $30.50 $76,250.00
Show Low Construction, Inc. $29.50 $73,750.00
NAC Construction $65.00 $162,500.00
Steve Manning Construction Inc $68.00 $170,000.00
WRHCON, LLC $47.00 $117,500.00
Wulfenstein Construction Co, Inc $42.00 $105,000.00
Engineer's Estimate 2,500 HOUR $75.00 $187,500.00

A4550 63506-0600 TEMPORARY TRAFFIC CONTROL, PILOT CAR

SBBI, INC. $80.00 $76,800.00
Tyonek Contractors, LLC. $48.80 $46,848.00
Show Low Construction, Inc. $50.00 $48,000.00
NAC Construction $100.00 $96,000.00
Steve Manning Construction Inc $90.00 $86,400.00
WRHCON, LLC $100.00 $96,000.00
Wulfenstein Construction Co, Inc $78.00 $74,880.00
Engineer's Estimate 960 HOUR $60.00 $57,600.00
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A4600 63510-0100 TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR

SBBI, INC. $2,000.00 $54,000.00
Tyonek Contractors, LLC. $610.00 $16,470.00
Show Low Construction, Inc. $1,800.00 $48,600.00
NAC Construction $5,600.00 $151,200.00
Steve Manning Construction Inc $2,500.00 $67,500.00
WRHCON, LLC $2,500.00 $67,500.00
Wulfenstein Construction Co, Inc $1,680.00 $45,360.00
Engineer's Estimate 27 WEEK $2,500.00 $67,500.00

A4650 63602-6020 SYSTEM INSTALLATION, TRAFFIC DETECTOR WIRE LOOP

SBBI, INC. $6,200.00 $6,200.00
Tyonek Contractors, LLC. $6,100.00 $6,100.00
Show Low Construction, Inc. $3,600.00 $3,600.00
NAC Construction $3,100.00 $3,100.00
Steve Manning Construction Inc $7,000.00 $7,000.00
WRHCON, LLC $7,200.00 $7,200.00
Wulfenstein Construction Co, Inc $2,640.00 $2,640.00
Engineer's Estimate 1 EACH $3,000.00 $3,000.00

A4700 63621-1000 UTILITY BOX, PULLBOX

SBBI, INC. $500.00 $500.00
Tyonek Contractors, LLC. $1,220.00 $1,220.00
Show Low Construction, Inc. $2,200.00 $2,200.00
NAC Construction $1,900.00 $1,900.00
Steve Manning Construction Inc $1,200.00 $1,200.00
WRHCON, LLC $2,940.00 $2,940.00
Wulfenstein Construction Co, Inc $1,582.80 $1,582.80
Engineer's Estimate 1 EACH $500.00 $500.00
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Solcitation No: DTFH68-13-B-00006

Division: Central Federal Lands

State: AZ       County: 

Federal Land: Opened at: Lakewood, CO

Opened by: Jeremiah Rogers

Date: 01/10/13

I certify that this Bid Tabulation accurately reflects the bids received and publically opened for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

Contractor Comment Bid Amount Responsive

SBBI, INC. $5,186,764.50
3282 Hwy 82
Sonoita Arizona 85637

Show Low Construction, Inc. $6,169,805.75
1801 W. Deuce of CLubs, Suite 300
Show Low Arizona 85901

Tyonek Contractors, LLC. $6,207,439.74
1689 C Street, Suite 219
Anchorage Arkansas 99501

NAC Construction $6,925,766.00
17 W. Wetmore Rd. Suite 300
Tucson Arizona 85705

WRHCON, LLC $7,768,090.00
P. O. Box 376
Rexburg Idaho 83440

Steve Manning Construction Inc $7,830,401.00
5211 Churn Creek Road
Redding California 96002

Wulfenstein Construction Co, Inc $8,253,590.57
P.O. Box 38
Pahrump Nevada 89041

Engineer's Estimate $7,017,207.00
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B0100 15101-0000 MOBILIZATION

SBBI, INC.      Lump Sum $519,000.00
Show Low Construction, Inc.      Lump Sum $565,000.00
Tyonek Contractors, LLC.      Lump Sum $450,289.31
NAC Construction      Lump Sum $520,000.00
WRHCON, LLC      Lump Sum $740,000.00
Steve Manning Construction Inc      Lump Sum $1,100,000.00
Wulfenstein Construction Co, Inc      Lump Sum $688,083.90
Engineer's Estimate ALL LPSM       Lump Sum $739,000.00

B0150 15201-0000 CONSTRUCTION SURVEY AND STAKING

SBBI, INC.      Lump Sum $64,800.00
Show Low Construction, Inc.      Lump Sum $140,000.00
Tyonek Contractors, LLC.      Lump Sum $69,662.00
NAC Construction      Lump Sum $98,000.00
WRHCON, LLC      Lump Sum $127,000.00
Steve Manning Construction Inc      Lump Sum $75,000.00
Wulfenstein Construction Co, Inc      Lump Sum $57,000.00
Engineer's Estimate ALL LPSM       Lump Sum $283,000.00

B0200 15301-0000 CONTRACTOR QUALITY CONTROL

SBBI, INC.      Lump Sum $180,000.00
Show Low Construction, Inc.      Lump Sum $172,000.00
Tyonek Contractors, LLC.      Lump Sum $6,100.00
NAC Construction      Lump Sum $55,000.00
WRHCON, LLC      Lump Sum $225,000.00
Steve Manning Construction Inc      Lump Sum $137,500.00
Wulfenstein Construction Co, Inc      Lump Sum $160,000.00
Engineer's Estimate ALL LPSM       Lump Sum $170,000.00

B0250 15401-0000 CONTRACTOR TESTING

SBBI, INC.      Lump Sum $99,000.00
Show Low Construction, Inc.      Lump Sum $65,000.00
Tyonek Contractors, LLC.      Lump Sum $91,504.88
NAC Construction      Lump Sum $35,000.00
WRHCON, LLC      Lump Sum $82,000.00
Steve Manning Construction Inc      Lump Sum $137,500.00
Wulfenstein Construction Co, Inc      Lump Sum $60,000.00
Engineer's Estimate ALL LPSM       Lump Sum $113,000.00
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B0300 15501-0000 CONSTRUCTION SCHEDULE

SBBI, INC.      Lump Sum $6,000.00
Show Low Construction, Inc.      Lump Sum $2,000.00
Tyonek Contractors, LLC.      Lump Sum $3,050.00
NAC Construction      Lump Sum $10,000.00
WRHCON, LLC      Lump Sum $17,000.00
Steve Manning Construction Inc      Lump Sum $15,000.00
Wulfenstein Construction Co, Inc      Lump Sum $47,400.00
Engineer's Estimate ALL LPSM       Lump Sum $85,000.00

B0350 15705-0100 SOIL EROSION CONTROL, SILT FENCE

SBBI, INC. $2.20 $8,030.00
Show Low Construction, Inc. $5.00 $18,250.00
Tyonek Contractors, LLC. $3.65 $13,322.50
NAC Construction $5.10 $18,615.00
WRHCON, LLC $5.00 $18,250.00
Steve Manning Construction Inc $10.00 $36,500.00
Wulfenstein Construction Co, Inc $1.80 $6,570.00
Engineer's Estimate 3,650 LNFT $6.00 $21,900.00

B0400 15705-1400 SOIL EROSION CONTROL, SEDIMENT LOG

SBBI, INC. $2.90 $4,350.00
Show Low Construction, Inc. $5.50 $8,250.00
Tyonek Contractors, LLC. $5.51 $8,265.00
NAC Construction $5.00 $7,500.00
WRHCON, LLC $9.00 $13,500.00
Steve Manning Construction Inc $10.00 $15,000.00
Wulfenstein Construction Co, Inc $6.79 $10,185.00
Engineer's Estimate 1,500 LNFT $7.00 $10,500.00

B0450 15705-1500 SOIL EROSION CONTROL, SEDIMENT WATTLE

SBBI, INC. $1.40 $952.00
Show Low Construction, Inc. $2.50 $1,700.00
Tyonek Contractors, LLC. $5.06 $3,440.80
NAC Construction $2.70 $1,836.00
WRHCON, LLC $4.00 $2,720.00
Steve Manning Construction Inc $10.00 $6,800.00
Wulfenstein Construction Co, Inc $6.28 $4,270.40
Engineer's Estimate 680 LNFT $20.00 $13,600.00
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B0500 15706-1000 SOIL EROSION CONTROL, INLET PROTECTION

SBBI, INC. $180.00 $2,340.00
Show Low Construction, Inc. $200.00 $2,600.00
Tyonek Contractors, LLC. $433.26 $5,632.38
NAC Construction $1,700.00 $22,100.00
WRHCON, LLC $150.00 $1,950.00
Steve Manning Construction Inc $180.00 $2,340.00
Wulfenstein Construction Co, Inc $191.51 $2,489.63
Engineer's Estimate 13 EACH $200.00 $2,600.00

B0550 15706-1600 SOIL EROSION CONTROL, STABILIZED CONSTRUCTION ENTRANCE

SBBI, INC. $2,000.00 $16,000.00
Show Low Construction, Inc. $1,680.00 $13,440.00
Tyonek Contractors, LLC. $178.36 $1,426.88
NAC Construction $2,800.00 $22,400.00
WRHCON, LLC $1,900.00 $15,200.00
Steve Manning Construction Inc $2,250.00 $18,000.00
Wulfenstein Construction Co, Inc $1,409.38 $11,275.04
Engineer's Estimate 8 EACH $2,000.00 $16,000.00

B0600 15802-0000 WATERING FOR DUST CONTROL

SBBI, INC.      Lump Sum $130,000.00
Show Low Construction, Inc.      Lump Sum $61,500.00
Tyonek Contractors, LLC.      Lump Sum $42,234.88
NAC Construction      Lump Sum $170,000.00
WRHCON, LLC      Lump Sum $135,000.00
Steve Manning Construction Inc      Lump Sum $70,000.00
Wulfenstein Construction Co, Inc      Lump Sum $49,000.00
Engineer's Estimate ALL LPSM       Lump Sum $42,000.00

B0650 20103-0000 CLEARING AND GRUBBING

SBBI, INC. $70.00 $86,800.00
Show Low Construction, Inc. $3.50 $4,340.00
Tyonek Contractors, LLC. $2.11 $2,616.40
NAC Construction $45.00 $55,800.00
WRHCON, LLC $6.00 $7,440.00
Steve Manning Construction Inc $20.00 $24,800.00
Wulfenstein Construction Co, Inc $9.29 $11,519.60
Engineer's Estimate 1,240 SQYD $6.00 $7,440.00
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B0700 20301-0100 REMOVAL OF BOLLARD

SBBI, INC. $300.00 $7,200.00
Show Low Construction, Inc. $50.00 $1,200.00
Tyonek Contractors, LLC. $55.99 $1,343.76
NAC Construction $56.00 $1,344.00
WRHCON, LLC $35.00 $840.00
Steve Manning Construction Inc $100.00 $2,400.00
Wulfenstein Construction Co, Inc $60.00 $1,440.00
Engineer's Estimate 24 EACH $75.00 $1,800.00

B0750 20301-1200 REMOVAL OF HEADWALL

SBBI, INC. $1,500.00 $7,500.00
Show Low Construction, Inc. $1,500.00 $7,500.00
Tyonek Contractors, LLC. $1,936.69 $9,683.45
NAC Construction $1,500.00 $7,500.00
WRHCON, LLC $500.00 $2,500.00
Steve Manning Construction Inc $800.00 $4,000.00
Wulfenstein Construction Co, Inc $1,800.00 $9,000.00
Engineer's Estimate 5 EACH $1,300.00 $6,500.00

B0800 20301-2000 REMOVAL OF PIPE END SECTION

SBBI, INC. $1,000.00 $19,000.00
Show Low Construction, Inc. $100.00 $1,900.00
Tyonek Contractors, LLC. $39.82 $756.58
NAC Construction $37.00 $703.00
WRHCON, LLC $120.00 $2,280.00
Steve Manning Construction Inc $200.00 $3,800.00
Wulfenstein Construction Co, Inc $210.00 $3,990.00
Engineer's Estimate 19 EACH $300.00 $5,700.00

B0850 20301-2400 REMOVAL OF SIGN

SBBI, INC. $200.00 $2,400.00
Show Low Construction, Inc. $200.00 $2,400.00
Tyonek Contractors, LLC. $55.36 $664.32
NAC Construction $190.00 $2,280.00
WRHCON, LLC $53.00 $636.00
Steve Manning Construction Inc $150.00 $1,800.00
Wulfenstein Construction Co, Inc $18.00 $216.00
Engineer's Estimate 12 EACH $200.00 $2,400.00
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B0900 20302-0500 REMOVAL OF CURB, CONCRETE

SBBI, INC. $12.00 $17,700.00
Show Low Construction, Inc. $7.00 $10,325.00
Tyonek Contractors, LLC. $8.02 $11,829.50
NAC Construction $11.00 $16,225.00
WRHCON, LLC $4.00 $5,900.00
Steve Manning Construction Inc $16.00 $23,600.00
Wulfenstein Construction Co, Inc $3.56 $5,251.00
Engineer's Estimate 1,475 LNFT $4.00 $5,900.00

B0950 20302-2100 REMOVAL OF PIPE CULVERT

SBBI, INC. $30.00 $16,200.00
Show Low Construction, Inc. $12.00 $6,480.00
Tyonek Contractors, LLC. $16.30 $8,802.00
NAC Construction $12.25 $6,615.00
WRHCON, LLC $20.00 $10,800.00
Steve Manning Construction Inc $75.00 $40,500.00
Wulfenstein Construction Co, Inc $18.00 $9,720.00
Engineer's Estimate 540 LNFT $16.00 $8,640.00

B1000 20303-0300 REMOVAL OF CONCRETE

SBBI, INC. $30.00 $1,350.00
Show Low Construction, Inc. $27.00 $1,215.00
Tyonek Contractors, LLC. $27.30 $1,228.50
NAC Construction $90.00 $4,050.00
WRHCON, LLC $35.00 $1,575.00
Steve Manning Construction Inc $180.00 $8,100.00
Wulfenstein Construction Co, Inc $53.86 $2,423.70
Engineer's Estimate 45 SQYD $50.00 $2,250.00

B1050 20303-3000 REMOVAL OF SIDEWALK, ASPHALT

SBBI, INC. $12.00 $7,500.00
Show Low Construction, Inc. $3.00 $1,875.00
Tyonek Contractors, LLC. $6.84 $4,275.00
NAC Construction $9.00 $5,625.00
WRHCON, LLC $20.00 $12,500.00
Steve Manning Construction Inc $12.00 $7,500.00
Wulfenstein Construction Co, Inc $9.06 $5,662.50
Engineer's Estimate 625 SQYD $15.00 $9,375.00
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B1100 20310-1000 PLUG, EXISTING PIPE

SBBI, INC. $610.00 $2,440.00
Show Low Construction, Inc. $500.00 $2,000.00
Tyonek Contractors, LLC. $194.27 $777.08
NAC Construction $1,500.00 $6,000.00
WRHCON, LLC $410.00 $1,640.00
Steve Manning Construction Inc $1,750.00 $7,000.00
Wulfenstein Construction Co, Inc $480.00 $1,920.00
Engineer's Estimate 4 EACH $475.00 $1,900.00

B1150 20402-0000 SUBEXCAVATION

SBBI, INC. $8.00 $2,400.00
Show Low Construction, Inc. $50.00 $15,000.00
Tyonek Contractors, LLC. $38.06 $11,418.00
NAC Construction $35.00 $10,500.00
WRHCON, LLC $48.00 $14,400.00
Steve Manning Construction Inc $110.00 $33,000.00
Wulfenstein Construction Co, Inc $31.51 $9,453.00
Engineer's Estimate 300 CUYD $17.00 $5,100.00

B1200 20420-0000 EMBANKMENT CONSTRUCTION

SBBI, INC. $7.00 $52,150.00
Show Low Construction, Inc. $22.50 $167,625.00
Tyonek Contractors, LLC. $40.65 $302,842.50
NAC Construction $8.00 $59,600.00
WRHCON, LLC $40.00 $298,000.00
Steve Manning Construction Inc $38.00 $283,100.00
Wulfenstein Construction Co, Inc $9.75 $72,637.50
Engineer's Estimate 7,450 CUYD $30.00 $223,500.00

B1250 20815-0000 COFFERDAMS

SBBI, INC.      Lump Sum $20,000.00
Show Low Construction, Inc.      Lump Sum $97,000.00
Tyonek Contractors, LLC.      Lump Sum $95,532.10
NAC Construction      Lump Sum $360,000.00
WRHCON, LLC      Lump Sum $58,825.00
Steve Manning Construction Inc      Lump Sum $25,000.00
Wulfenstein Construction Co, Inc      Lump Sum $148,064.00
Engineer's Estimate ALL LPSM       Lump Sum $20,000.00
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B1300 21101-1000 ROADWAY OBLITERATION, METHOD 1

SBBI, INC. $2.00 $9,000.00
Show Low Construction, Inc. $2.00 $9,000.00
Tyonek Contractors, LLC. $2.21 $9,945.00
NAC Construction $5.00 $22,500.00
WRHCON, LLC $24.00 $108,000.00
Steve Manning Construction Inc $11.00 $49,500.00
Wulfenstein Construction Co, Inc $5.15 $23,175.00
Engineer's Estimate 4,500 SQYD $20.00 $90,000.00

B1350 25101-2000 PLACED RIPRAP, CLASS 2

SBBI, INC. $88.00 $6,600.00
Show Low Construction, Inc. $285.00 $21,375.00
Tyonek Contractors, LLC. $169.41 $12,705.75
NAC Construction $500.00 $37,500.00
WRHCON, LLC $165.00 $12,375.00
Steve Manning Construction Inc $210.00 $15,750.00
Wulfenstein Construction Co, Inc $241.40 $18,105.00
Engineer's Estimate 75 CUYD $225.00 $16,875.00

B1400 25101-4000 PLACED RIPRAP, CLASS 4

SBBI, INC. $89.00 $1,780.00
Show Low Construction, Inc. $210.00 $4,200.00
Tyonek Contractors, LLC. $160.30 $3,206.00
NAC Construction $825.00 $16,500.00
WRHCON, LLC $165.00 $3,300.00
Steve Manning Construction Inc $210.00 $4,200.00
Wulfenstein Construction Co, Inc $241.40 $4,828.00
Engineer's Estimate 20 CUYD $225.00 $4,500.00

B1450 25125-0000 BOULDER

SBBI, INC. $240.00 $15,600.00
Show Low Construction, Inc. $150.00 $9,750.00
Tyonek Contractors, LLC. $105.10 $6,831.50
NAC Construction $1,000.00 $65,000.00
WRHCON, LLC $300.00 $19,500.00
Steve Manning Construction Inc $250.00 $16,250.00
Wulfenstein Construction Co, Inc $218.68 $14,214.20
Engineer's Estimate 65 EACH $200.00 $13,000.00
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B1500 25302-1000 GABIONS, GALVANIZED OR ALUMINIZED COATED

SBBI, INC. $170.00 $193,800.00
Show Low Construction, Inc. $190.00 $216,600.00
Tyonek Contractors, LLC. $179.54 $204,675.60
NAC Construction $235.00 $267,900.00
WRHCON, LLC $270.00 $307,800.00
Steve Manning Construction Inc $325.00 $370,500.00
Wulfenstein Construction Co, Inc $166.14 $189,399.60
Engineer's Estimate 1,140 CUYD $185.00 $210,900.00

B1550 25305-1000 REVET MATTRESS, GALVANIZED OR ALUMINIZED COATED

SBBI, INC. $90.00 $248,400.00
Show Low Construction, Inc. $99.50 $274,620.00
Tyonek Contractors, LLC. $119.61 $330,123.60
NAC Construction $74.00 $204,240.00
WRHCON, LLC $110.00 $303,600.00
Steve Manning Construction Inc $170.00 $469,200.00
Wulfenstein Construction Co, Inc $130.48 $360,124.80
Engineer's Estimate 2,760 SQYD $60.00 $165,600.00

B1600 30306-3000 PULVERIZING, 6-INCH DEPTH

SBBI, INC. $1.00 $68,550.00
Show Low Construction, Inc. $2.85 $195,367.50
Tyonek Contractors, LLC. $2.20 $150,810.00
NAC Construction $2.00 $137,100.00
WRHCON, LLC $4.50 $308,475.00
Steve Manning Construction Inc $4.10 $281,055.00
Wulfenstein Construction Co, Inc $0.72 $49,356.00
Engineer's Estimate 68,550 SQYD $3.00 $205,650.00

B1650 30802-2000 ROADWAY AGGREGATE, METHOD 2

SBBI, INC. $36.00 $465,120.00
Show Low Construction, Inc. $36.50 $471,580.00
Tyonek Contractors, LLC. $41.07 $530,624.40
NAC Construction $39.00 $503,880.00
WRHCON, LLC $40.00 $516,800.00
Steve Manning Construction Inc $39.00 $503,880.00
Wulfenstein Construction Co, Inc $36.56 $472,355.20
Engineer's Estimate 12,920 TON $27.00 $348,840.00
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B1700 40101-5600 SUPERPAVE PAVEMENT, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION

ESAL

SBBI, INC. $92.00 $1,426,000.00
Show Low Construction, Inc. $108.50 $1,681,750.00
Tyonek Contractors, LLC. $114.07 $1,768,085.00
NAC Construction $102.00 $1,581,000.00
WRHCON, LLC $128.00 $1,984,000.00
Steve Manning Construction Inc $117.00 $1,813,500.00
Wulfenstein Construction Co, Inc $102.93 $1,595,415.00
Engineer's Estimate 15,500 TON $131.00 $2,030,500.00

B1800 40105-3000 ANTISTRIP ADDITIVE, TYPE 3

SBBI, INC. $185.00 $28,675.00
Show Low Construction, Inc. $202.00 $31,310.00
Tyonek Contractors, LLC. $170.80 $26,474.00
NAC Construction $180.00 $27,900.00
WRHCON, LLC $300.00 $46,500.00
Steve Manning Construction Inc $260.00 $40,300.00
Wulfenstein Construction Co, Inc $181.80 $28,179.00
Engineer's Estimate 155 TON $145.00 $22,475.00

B1900 40920-1000 FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H

SBBI, INC. $638.00 $19,778.00
Show Low Construction, Inc. $607.00 $18,817.00
Tyonek Contractors, LLC. $661.85 $20,517.35
NAC Construction $590.00 $18,290.00
WRHCON, LLC $800.00 $24,800.00
Steve Manning Construction Inc $950.00 $29,450.00
Wulfenstein Construction Co, Inc $0.00 $0.00
Engineer's Estimate 31 TON $550.00 $17,050.00

B1950 41103-0000 PRIME COAT

SBBI, INC. $0.50 $36,047.50
Show Low Construction, Inc. $1.65 $118,956.75
Tyonek Contractors, LLC. $1.46 $105,258.70
NAC Construction $1.10 $79,304.50
WRHCON, LLC $1.00 $72,095.00
Steve Manning Construction Inc $1.60 $115,352.00
Wulfenstein Construction Co, Inc $1.21 $87,234.95
Engineer's Estimate 72,095 SQYD $0.40 $28,838.00



Tabulation of Bids
Report Date: 01/15/13

45 out of 97
Project No: AZ FTNP/PLH/NPS GLCA 5(2) & 99(1)

Project Name: Lees Ferry Road & Paria River Bridge

Schedule: B

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

B2000 41105-0000 BLOTTER

SBBI, INC. $15.00 $1,800.00
Show Low Construction, Inc. $46.00 $5,520.00
Tyonek Contractors, LLC. $49.48 $5,937.60
NAC Construction $45.00 $5,400.00
WRHCON, LLC $110.00 $13,200.00
Steve Manning Construction Inc $50.00 $6,000.00
Wulfenstein Construction Co, Inc $41.01 $4,921.20
Engineer's Estimate 120 TON $30.00 $3,600.00

B2050 41201-1000 TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H

SBBI, INC. $638.00 $19,778.00
Show Low Construction, Inc. $915.00 $28,365.00
Tyonek Contractors, LLC. $511.42 $15,854.02
NAC Construction $900.00 $27,900.00
WRHCON, LLC $700.00 $21,700.00
Steve Manning Construction Inc $950.00 $29,450.00
Wulfenstein Construction Co, Inc $8.27 $256.37
Engineer's Estimate 31 TON $550.00 $17,050.00

B2100 55201-0200 STRUCTURAL CONCRETE, CLASS A (AE)

SBBI, INC. $490.00 $49,000.00
Show Low Construction, Inc. $880.00 $88,000.00
Tyonek Contractors, LLC. $829.60 $82,960.00
NAC Construction $765.00 $76,500.00
WRHCON, LLC $1,100.00 $110,000.00
Steve Manning Construction Inc $1,100.00 $110,000.00
Wulfenstein Construction Co, Inc $1,056.00 $105,600.00
Engineer's Estimate 100 CUYD $1,100.00 $110,000.00

B2150 55222-0000 GROUT

SBBI, INC. $44.00 $1,936.00
Show Low Construction, Inc. $250.00 $11,000.00
Tyonek Contractors, LLC. $32.33 $1,422.52
NAC Construction $29.00 $1,276.00
WRHCON, LLC $235.00 $10,340.00
Steve Manning Construction Inc $50.00 $2,200.00
Wulfenstein Construction Co, Inc $31.80 $1,399.20
Engineer's Estimate 44 CUFT $800.00 $35,200.00
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B2200 55401-1000 REINFORCING STEEL

SBBI, INC. $1.50 $24,525.00
Show Low Construction, Inc. $0.85 $13,897.50
Tyonek Contractors, LLC. $0.83 $13,570.50
NAC Construction $0.75 $12,262.50
WRHCON, LLC $2.00 $32,700.00
Steve Manning Construction Inc $2.00 $32,700.00
Wulfenstein Construction Co, Inc $0.82 $13,407.00
Engineer's Estimate 16,350 LB $1.20 $19,620.00

B2250 60101-0000 CONCRETE

SBBI, INC. $450.00 $54,000.00
Show Low Construction, Inc. $705.00 $84,600.00
Tyonek Contractors, LLC. $640.50 $76,860.00
NAC Construction $775.00 $93,000.00
WRHCON, LLC $945.00 $113,400.00
Steve Manning Construction Inc $900.00 $108,000.00
Wulfenstein Construction Co, Inc $630.00 $75,600.00
Engineer's Estimate 120 CUYD $900.00 $108,000.00

B2300 60103-0140 CONCRETE, HEADWALL FOR 24-INCH PIPE CULVERT

SBBI, INC. $1,800.00 $3,600.00
Show Low Construction, Inc. $2,850.00 $5,700.00
Tyonek Contractors, LLC. $2,745.00 $5,490.00
NAC Construction $3,800.00 $7,600.00
WRHCON, LLC $5,200.00 $10,400.00
Steve Manning Construction Inc $3,500.00 $7,000.00
Wulfenstein Construction Co, Inc $2,700.00 $5,400.00
Engineer's Estimate 2 EACH $5,000.00 $10,000.00

B2350 60103-0180 CONCRETE, HEADWALL FOR 36-INCH PIPE CULVERT

SBBI, INC. $2,100.00 $2,100.00
Show Low Construction, Inc. $3,550.00 $3,550.00
Tyonek Contractors, LLC. $3,416.00 $3,416.00
NAC Construction $4,700.00 $4,700.00
WRHCON, LLC $5,530.00 $5,530.00
Steve Manning Construction Inc $4,500.00 $4,500.00
Wulfenstein Construction Co, Inc $3,360.00 $3,360.00
Engineer's Estimate 1 EACH $5,000.00 $5,000.00
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B2400 60201-0800 24-INCH PIPE CULVERT

SBBI, INC. $110.00 $47,300.00
Show Low Construction, Inc. $115.00 $49,450.00
Tyonek Contractors, LLC. $1,006.50 $432,795.00
NAC Construction $89.00 $38,270.00
WRHCON, LLC $75.00 $32,250.00
Steve Manning Construction Inc $210.00 $90,300.00
Wulfenstein Construction Co, Inc $62.40 $26,832.00
Engineer's Estimate 430 LNFT $100.00 $43,000.00

B2450 60201-1000 36-INCH PIPE CULVERT

SBBI, INC. $120.00 $33,600.00
Show Low Construction, Inc. $125.00 $35,000.00
Tyonek Contractors, LLC. $145.28 $40,678.40
NAC Construction $134.00 $37,520.00
WRHCON, LLC $90.00 $25,200.00
Steve Manning Construction Inc $280.00 $78,400.00
Wulfenstein Construction Co, Inc $72.00 $20,160.00
Engineer's Estimate 280 LNFT $175.00 $49,000.00

B2500 60201-1200 48-INCH PIPE CULVERT

SBBI, INC. $150.00 $11,550.00
Show Low Construction, Inc. $170.00 $13,090.00
Tyonek Contractors, LLC. $175.78 $13,535.06
NAC Construction $162.00 $12,474.00
WRHCON, LLC $120.00 $9,240.00
Steve Manning Construction Inc $360.00 $27,720.00
Wulfenstein Construction Co, Inc $87.60 $6,745.20
Engineer's Estimate 77 LNFT $200.00 $15,400.00

B2550 60210-0800 END SECTION FOR 24-INCH PIPE CULVERT

SBBI, INC. $380.00 $6,840.00
Show Low Construction, Inc. $320.00 $5,760.00
Tyonek Contractors, LLC. $348.25 $6,268.50
NAC Construction $321.00 $5,778.00
WRHCON, LLC $260.00 $4,680.00
Steve Manning Construction Inc $500.00 $9,000.00
Wulfenstein Construction Co, Inc $420.00 $7,560.00
Engineer's Estimate 18 EACH $450.00 $8,100.00
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B2600 60210-1000 END SECTION FOR 36-INCH PIPE CULVERT

SBBI, INC. $780.00 $3,120.00
Show Low Construction, Inc. $620.00 $2,480.00
Tyonek Contractors, LLC. $811.00 $3,244.00
NAC Construction $749.00 $2,996.00
WRHCON, LLC $500.00 $2,000.00
Steve Manning Construction Inc $700.00 $2,800.00
Wulfenstein Construction Co, Inc $900.00 $3,600.00
Engineer's Estimate 4 EACH $1,000.00 $4,000.00

B2650 60210-1200 END SECTION FOR 48-INCH PIPE CULVERT

SBBI, INC. $1,400.00 $1,400.00
Show Low Construction, Inc. $1,175.00 $1,175.00
Tyonek Contractors, LLC. $1,732.00 $1,732.00
NAC Construction $1,500.00 $1,500.00
WRHCON, LLC $1,530.00 $1,530.00
Steve Manning Construction Inc $1,200.00 $1,200.00
Wulfenstein Construction Co, Inc $1,680.00 $1,680.00
Engineer's Estimate 1 EACH $1,000.00 $1,000.00

B2700 60223-3000 10 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE BARREL

SBBI, INC. $2,600.00 $135,200.00
Show Low Construction, Inc. $3,833.00 $199,316.00
Tyonek Contractors, LLC. $2,856.87 $148,557.24
NAC Construction $5,000.00 $260,000.00
WRHCON, LLC $2,830.00 $147,160.00
Steve Manning Construction Inc $4,450.00 $231,400.00
Wulfenstein Construction Co, Inc $48,000.00 $2,496,000.00
Engineer's Estimate 52 LNFT $5,300.00 $275,600.00

B2750 60704-0000 CLEANING CULVERT IN PLACE

SBBI, INC. $2,000.00 $2,000.00
Show Low Construction, Inc. $6,000.00 $6,000.00
Tyonek Contractors, LLC. $3,044.82 $3,044.82
NAC Construction $5,000.00 $5,000.00
WRHCON, LLC $1,200.00 $1,200.00
Steve Manning Construction Inc $2,800.00 $2,800.00
Wulfenstein Construction Co, Inc $4,200.00 $4,200.00
Engineer's Estimate 1 EACH $1,325.00 $1,325.00
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B2800 60707-1300 LINING 72-INCH PIPE CULVERT

SBBI, INC. $340.00 $55,080.00
Show Low Construction, Inc. $615.00 $99,630.00
Tyonek Contractors, LLC. $170.01 $27,541.62
NAC Construction $1,390.00 $225,180.00
WRHCON, LLC $353.00 $57,186.00
Steve Manning Construction Inc $270.00 $43,740.00
Wulfenstein Construction Co, Inc $600.00 $97,200.00
Engineer's Estimate 162 LNFT $932.00 $150,984.00

B2850 60901-1200 CURB, CONCRETE, 14-INCH DEPTH

SBBI, INC. $14.00 $34,440.00
Show Low Construction, Inc. $15.60 $38,376.00
Tyonek Contractors, LLC. $20.25 $49,815.00
NAC Construction $20.00 $49,200.00
WRHCON, LLC $30.00 $73,800.00
Steve Manning Construction Inc $20.00 $49,200.00
Wulfenstein Construction Co, Inc $14.88 $36,604.80
Engineer's Estimate 2,460 LNFT $22.00 $54,120.00

B2900 60902-0800 CURB AND GUTTER, CONCRETE, 10-INCH DEPTH

SBBI, INC. $19.50 $31,590.00
Show Low Construction, Inc. $25.75 $41,715.00
Tyonek Contractors, LLC. $25.33 $41,034.60
NAC Construction $30.00 $48,600.00
WRHCON, LLC $38.00 $61,560.00
Steve Manning Construction Inc $28.40 $46,008.00
Wulfenstein Construction Co, Inc $24.54 $39,754.80
Engineer's Estimate 1,620 LNFT $22.00 $35,640.00

B2950 60902-1000 CURB AND GUTTER, CONCRETE, 12-INCH DEPTH

SBBI, INC. $17.50 $81,550.00
Show Low Construction, Inc. $25.75 $119,995.00
Tyonek Contractors, LLC. $26.59 $123,909.40
NAC Construction $30.00 $139,800.00
WRHCON, LLC $40.00 $186,400.00
Steve Manning Construction Inc $28.00 $130,480.00
Wulfenstein Construction Co, Inc $24.54 $114,356.40
Engineer's Estimate 4,660 LNFT $25.00 $116,500.00
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B3000 60902-1700 CURB AND GUTTER, CONCRETE, 18-INCH DEPTH

SBBI, INC. $21.00 $41,580.00
Show Low Construction, Inc. $33.50 $66,330.00
Tyonek Contractors, LLC. $0.00 $0.00
NAC Construction $35.00 $69,300.00
WRHCON, LLC $46.00 $91,080.00
Steve Manning Construction Inc $32.00 $63,360.00
Wulfenstein Construction Co, Inc $31.92 $63,201.60
Engineer's Estimate 1,980 LNFT $28.00 $55,440.00

B3050 60908-1000 PAVED DITCH, ASPHALT

SBBI, INC. $36.00 $140,760.00
Show Low Construction, Inc. $45.00 $175,950.00
Tyonek Contractors, LLC. $44.41 $173,643.10
NAC Construction $40.00 $156,400.00
WRHCON, LLC $65.00 $254,150.00
Steve Manning Construction Inc $37.00 $144,670.00
Wulfenstein Construction Co, Inc $43.68 $170,788.80
Engineer's Estimate 3,910 SQYD $29.00 $113,390.00

B3100 61102-1700 2-INCH WATERLINE, POLYVINYL CHLORIDE (PVC)

SBBI, INC. $23.00 $13,800.00
Show Low Construction, Inc. $6.00 $3,600.00
Tyonek Contractors, LLC. $14.14 $8,484.00
NAC Construction $30.00 $18,000.00
WRHCON, LLC $35.00 $21,000.00
Steve Manning Construction Inc $38.00 $22,800.00
Wulfenstein Construction Co, Inc $33.52 $20,112.00
Engineer's Estimate 600 LNFT $5.00 $3,000.00

B3150 61108-4000 ADJUST VALVE BOX

SBBI, INC. $110.00 $330.00
Show Low Construction, Inc. $300.00 $900.00
Tyonek Contractors, LLC. $89.39 $268.17
NAC Construction $1,500.00 $4,500.00
WRHCON, LLC $400.00 $1,200.00
Steve Manning Construction Inc $700.00 $2,100.00
Wulfenstein Construction Co, Inc $834.00 $2,502.00
Engineer's Estimate 3 EACH $300.00 $900.00
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B3200 61501-0100 SIDEWALK, CONCRETE

SBBI, INC. $55.00 $28,600.00
Show Low Construction, Inc. $57.00 $29,640.00
Tyonek Contractors, LLC. $55.27 $28,740.40
NAC Construction $120.00 $62,400.00
WRHCON, LLC $60.00 $31,200.00
Steve Manning Construction Inc $55.00 $28,600.00
Wulfenstein Construction Co, Inc $54.36 $28,267.20
Engineer's Estimate 520 SQYD $160.00 $83,200.00

B3250 61501-0800 SIDEWALK, AGGREGATE

SBBI, INC. $12.00 $1,500.00
Show Low Construction, Inc. $90.00 $11,250.00
Tyonek Contractors, LLC. $155.24 $19,405.00
NAC Construction $151.00 $18,875.00
WRHCON, LLC $47.00 $5,875.00
Steve Manning Construction Inc $20.00 $2,500.00
Wulfenstein Construction Co, Inc $26.40 $3,300.00
Engineer's Estimate 125 SQYD $17.00 $2,125.00

B3300 61505-1000 ACCESSIBILITY RAMP, CONCRETE

SBBI, INC. $2,300.00 $4,600.00
Show Low Construction, Inc. $2,860.00 $5,720.00
Tyonek Contractors, LLC. $2,769.40 $5,538.80
NAC Construction $4,200.00 $8,400.00
WRHCON, LLC $2,588.00 $5,176.00
Steve Manning Construction Inc $2,900.00 $5,800.00
Wulfenstein Construction Co, Inc $2,724.00 $5,448.00
Engineer's Estimate 2 EACH $2,000.00 $4,000.00

B3350 62201-0100 DUMP TRUCK, 6 CUBIC YARD MINIMUM CAPACITY

SBBI, INC. $80.00 $15,600.00
Show Low Construction, Inc. $108.00 $21,060.00
Tyonek Contractors, LLC. $103.70 $20,221.50
NAC Construction $145.00 $28,275.00
WRHCON, LLC $118.00 $23,010.00
Steve Manning Construction Inc $100.00 $19,500.00
Wulfenstein Construction Co, Inc $114.00 $22,230.00
Engineer's Estimate 195 HOUR $80.00 $15,600.00
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B3400 62201-0450 BACKHOE LOADER, 4 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 18-INCH WIDTH

SBBI, INC. $60.00 $11,700.00
Show Low Construction, Inc. $80.00 $15,600.00
Tyonek Contractors, LLC. $105.18 $20,510.10
NAC Construction $155.00 $30,225.00
WRHCON, LLC $141.00 $27,495.00
Steve Manning Construction Inc $140.00 $27,300.00
Wulfenstein Construction Co, Inc $96.00 $18,720.00
Engineer's Estimate 195 HOUR $120.00 $23,400.00

B3450 62201-2800 MOTOR GRADER, 8 FOOT MINIMUM BLADE

SBBI, INC. $120.00 $12,600.00
Show Low Construction, Inc. $136.00 $14,280.00
Tyonek Contractors, LLC. $172.48 $18,110.40
NAC Construction $230.00 $24,150.00
WRHCON, LLC $212.00 $22,260.00
Steve Manning Construction Inc $150.00 $15,750.00
Wulfenstein Construction Co, Inc $144.00 $15,120.00
Engineer's Estimate 105 HOUR $150.00 $15,750.00

B3500 62201-3350 HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY

SBBI, INC. $120.00 $15,000.00
Show Low Construction, Inc. $152.00 $19,000.00
Tyonek Contractors, LLC. $173.01 $21,626.25
NAC Construction $350.00 $43,750.00
WRHCON, LLC $260.00 $32,500.00
Steve Manning Construction Inc $160.00 $20,000.00
Wulfenstein Construction Co, Inc $114.00 $14,250.00
Engineer's Estimate 125 HOUR $175.00 $21,875.00

B3550 62202-1000 MATERIALS TRANSFER VEHICLE

SBBI, INC.      Lump Sum $7,000.00
Show Low Construction, Inc.      Lump Sum $41,200.00
Tyonek Contractors, LLC.      Lump Sum $38,857.00
NAC Construction      Lump Sum $39,000.00
WRHCON, LLC      Lump Sum $50,000.00
Steve Manning Construction Inc      Lump Sum $50,000.00
Wulfenstein Construction Co, Inc      Lump Sum $42,960.00
Engineer's Estimate ALL LPSM       Lump Sum $40,000.00
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B3600 62301-0000 GENERAL LABOR

SBBI, INC. $50.00 $9,750.00
Show Low Construction, Inc. $32.00 $6,240.00
Tyonek Contractors, LLC. $39.04 $7,612.80
NAC Construction $75.00 $14,625.00
WRHCON, LLC $58.00 $11,310.00
Steve Manning Construction Inc $60.00 $11,700.00
Wulfenstein Construction Co, Inc $48.00 $9,360.00
Engineer's Estimate 195 HOUR $50.00 $9,750.00

B3650 62302-1000 SPECIAL LABOR, HIRED TECHNICAL SERVICES

SBBI, INC. $100.00 $5,500.00
Show Low Construction, Inc. $100.00 $5,500.00
Tyonek Contractors, LLC. $152.50 $8,387.50
NAC Construction $91.00 $5,005.00
WRHCON, LLC $260.00 $14,300.00
Steve Manning Construction Inc $150.00 $8,250.00
Wulfenstein Construction Co, Inc $132.00 $7,260.00
Engineer's Estimate 55 HOUR $150.00 $8,250.00

B3700 62302-1100 SPECIAL LABOR, HIRED SURVEY SERVICES

SBBI, INC. $80.00 $4,400.00
Show Low Construction, Inc. $122.00 $6,710.00
Tyonek Contractors, LLC. $183.00 $10,065.00
NAC Construction $155.00 $8,525.00
WRHCON, LLC $260.00 $14,300.00
Steve Manning Construction Inc $160.00 $8,800.00
Wulfenstein Construction Co, Inc $156.00 $8,580.00
Engineer's Estimate 55 HOUR $150.00 $8,250.00

B3750 62407-0000 PLACING CONSERVED TOPSOIL

SBBI, INC. $8.00 $824.00
Show Low Construction, Inc. $32.00 $3,296.00
Tyonek Contractors, LLC. $58.52 $6,027.56
NAC Construction $100.00 $10,300.00
WRHCON, LLC $20.00 $2,060.00
Steve Manning Construction Inc $200.00 $20,600.00
Wulfenstein Construction Co, Inc $54.00 $5,562.00
Engineer's Estimate 103 CUYD $25.00 $2,575.00
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B3800 62510-1000 SEEDING, DRY METHOD

SBBI, INC. $225.00 $3,825.00
Show Low Construction, Inc. $275.00 $4,675.00
Tyonek Contractors, LLC. $244.00 $4,148.00
NAC Construction $300.00 $5,100.00
WRHCON, LLC $500.00 $8,500.00
Steve Manning Construction Inc $1,300.00 $22,100.00
Wulfenstein Construction Co, Inc $240.00 $4,080.00
Engineer's Estimate 17.0 ACRE $1,500.00 $25,500.00

B3850 62515-2000 MULCHING, HYDRAULIC METHOD

SBBI, INC. $3,300.00 $56,100.00
Show Low Construction, Inc. $4,165.00 $70,805.00
Tyonek Contractors, LLC. $3,736.86 $63,526.62
NAC Construction $3,000.00 $51,000.00
WRHCON, LLC $4,000.00 $68,000.00
Steve Manning Construction Inc $2,900.00 $49,300.00
Wulfenstein Construction Co, Inc $3,675.00 $62,475.00
Engineer's Estimate 17.0 ACRE $1,600.00 $27,200.00

B3900 63301-0000 SIGN SYSTEM

SBBI, INC. $300.00 $4,500.00
Show Low Construction, Inc. $495.00 $7,425.00
Tyonek Contractors, LLC. $620.92 $9,313.80
NAC Construction $500.00 $7,500.00
WRHCON, LLC $365.00 $5,475.00
Steve Manning Construction Inc $600.00 $9,000.00
Wulfenstein Construction Co, Inc $464.10 $6,961.50
Engineer's Estimate 15 EACH $400.00 $6,000.00

B3950 63301-1000 SIGN SYSTEM, GOVERNMENT FURNISHED SIGN

SBBI, INC. $170.00 $340.00
Show Low Construction, Inc. $580.00 $1,160.00
Tyonek Contractors, LLC. $1,088.70 $2,177.40
NAC Construction $950.00 $1,900.00
WRHCON, LLC $460.00 $920.00
Steve Manning Construction Inc $400.00 $800.00
Wulfenstein Construction Co, Inc $510.30 $1,020.60
Engineer's Estimate 2 EACH $400.00 $800.00
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B4000 63306-1700 POST, WOOD, 4-INCH X 4-INCH

SBBI, INC. $73.00 $438.00
Show Low Construction, Inc. $186.00 $1,116.00
Tyonek Contractors, LLC. $123.87 $743.22
NAC Construction $182.00 $1,092.00
WRHCON, LLC $577.00 $3,462.00
Steve Manning Construction Inc $70.00 $420.00
Wulfenstein Construction Co, Inc $174.42 $1,046.52
Engineer's Estimate 6 EACH $250.00 $1,500.00

B4050 63309-0900 DELINEATOR, TYPE FLEXIBLE

SBBI, INC. $60.00 $11,400.00
Show Low Construction, Inc. $83.00 $15,770.00
Tyonek Contractors, LLC. $108.83 $20,677.70
NAC Construction $220.00 $41,800.00
WRHCON, LLC $70.00 $13,300.00
Steve Manning Construction Inc $55.00 $10,450.00
Wulfenstein Construction Co, Inc $78.00 $14,820.00
Engineer's Estimate 190 EACH $50.00 $9,500.00

B4100 63316-1000 REMOVE AND RESET SIGN

SBBI, INC. $200.00 $2,800.00
Show Low Construction, Inc. $200.00 $2,800.00
Tyonek Contractors, LLC. $189.03 $2,646.42
NAC Construction $550.00 $7,700.00
WRHCON, LLC $600.00 $8,400.00
Steve Manning Construction Inc $300.00 $4,200.00
Wulfenstein Construction Co, Inc $186.00 $2,604.00
Engineer's Estimate 14 EACH $250.00 $3,500.00

B4150 63404-0200 PAVEMENT MARKINGS, TYPE B

SBBI, INC. $22.00 $8,800.00
Show Low Construction, Inc. $40.00 $16,000.00
Tyonek Contractors, LLC. $31.72 $12,688.00
NAC Construction $29.00 $11,600.00
WRHCON, LLC $70.00 $28,000.00
Steve Manning Construction Inc $28.00 $11,200.00
Wulfenstein Construction Co, Inc $31.20 $12,480.00
Engineer's Estimate 400 GAL $60.00 $24,000.00



Tabulation of Bids
Report Date: 01/15/13

56 out of 97
Project No: AZ FTNP/PLH/NPS GLCA 5(2) & 99(1)

Project Name: Lees Ferry Road & Paria River Bridge

Schedule: B

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

B4200 63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

SBBI, INC. $207.00 $414.00
Show Low Construction, Inc. $193.00 $386.00
Tyonek Contractors, LLC. $768.60 $1,537.20
NAC Construction $750.00 $1,500.00
WRHCON, LLC $705.00 $1,410.00
Steve Manning Construction Inc $200.00 $400.00
Wulfenstein Construction Co, Inc $163.61 $327.22
Engineer's Estimate 2 EACH $370.00 $740.00

B4250 63502-0700 TEMPORARY TRAFFIC CONTROL, CONE

SBBI, INC. $20.00 $4,000.00
Show Low Construction, Inc. $36.00 $7,200.00
Tyonek Contractors, LLC. $68.08 $13,616.00
NAC Construction $72.00 $14,400.00
WRHCON, LLC $30.00 $6,000.00
Steve Manning Construction Inc $32.00 $6,400.00
Wulfenstein Construction Co, Inc $30.79 $6,158.00
Engineer's Estimate 200 EACH $10.00 $2,000.00

B4300 63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM

SBBI, INC. $34.00 $1,700.00
Show Low Construction, Inc. $193.00 $9,650.00
Tyonek Contractors, LLC. $72.47 $3,623.50
NAC Construction $475.00 $23,750.00
WRHCON, LLC $200.00 $10,000.00
Steve Manning Construction Inc $100.00 $5,000.00
Wulfenstein Construction Co, Inc $163.61 $8,180.50
Engineer's Estimate 50 EACH $40.00 $2,000.00

B4350 63502-1600 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B

SBBI, INC. $91.00 $728.00
Show Low Construction, Inc. $124.00 $992.00
Tyonek Contractors, LLC. $54.90 $439.20
NAC Construction $420.00 $3,360.00
WRHCON, LLC $355.00 $2,840.00
Steve Manning Construction Inc $160.00 $1,280.00
Wulfenstein Construction Co, Inc $105.86 $846.88
Engineer's Estimate 8 EACH $185.00 $1,480.00
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B4400 63502-2100 TEMPORARY TRAFFIC CONTROL, CRASH CUSHION

SBBI, INC. $2,650.00 $10,600.00
Show Low Construction, Inc. $4,000.00 $16,000.00
Tyonek Contractors, LLC. $2,196.00 $8,784.00
NAC Construction $13,000.00 $52,000.00
WRHCON, LLC $4,000.00 $16,000.00
Steve Manning Construction Inc $300.00 $1,200.00
Wulfenstein Construction Co, Inc $8,662.94 $34,651.76
Engineer's Estimate 4 EACH $7,000.00 $28,000.00

B4450 63503-0400 TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER

SBBI, INC. $32.00 $38,400.00
Show Low Construction, Inc. $33.00 $39,600.00
Tyonek Contractors, LLC. $41.88 $50,256.00
NAC Construction $85.00 $102,000.00
WRHCON, LLC $98.00 $117,600.00
Steve Manning Construction Inc $36.00 $43,200.00
Wulfenstein Construction Co, Inc $39.13 $46,956.00
Engineer's Estimate 1,200 LNFT $35.00 $42,000.00

B4500 63503-0700 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

SBBI, INC. $0.06 $11,844.00
Show Low Construction, Inc. $0.15 $29,610.00
Tyonek Contractors, LLC. $0.11 $21,714.00
NAC Construction $0.10 $19,740.00
WRHCON, LLC $0.25 $49,350.00
Steve Manning Construction Inc $0.04 $7,896.00
Wulfenstein Construction Co, Inc $0.11 $21,714.00
Engineer's Estimate 197,400 LNFT $0.15 $29,610.00

B4550 63503-1000 TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE

SBBI, INC. $3.00 $7,500.00
Show Low Construction, Inc. $7.25 $18,125.00
Tyonek Contractors, LLC. $3.36 $8,400.00
NAC Construction $8.00 $20,000.00
WRHCON, LLC $15.00 $37,500.00
Steve Manning Construction Inc $3.00 $7,500.00
Wulfenstein Construction Co, Inc $7.72 $19,300.00
Engineer's Estimate 2,500 LNFT $5.00 $12,500.00
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B4600 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

SBBI, INC. $26.00 $10,660.00
Show Low Construction, Inc. $57.00 $23,370.00
Tyonek Contractors, LLC. $25.01 $10,254.10
NAC Construction $73.00 $29,930.00
WRHCON, LLC $60.00 $24,600.00
Steve Manning Construction Inc $25.00 $10,250.00
Wulfenstein Construction Co, Inc $48.12 $19,729.20
Engineer's Estimate 410 SQFT $20.00 $8,200.00

B4650 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER

SBBI, INC. $50.00 $150,000.00
Show Low Construction, Inc. $29.50 $88,500.00
Tyonek Contractors, LLC. $30.50 $91,500.00
NAC Construction $65.00 $195,000.00
WRHCON, LLC $47.00 $141,000.00
Steve Manning Construction Inc $68.00 $204,000.00
Wulfenstein Construction Co, Inc $42.00 $126,000.00
Engineer's Estimate 3,000 HOUR $75.00 $225,000.00

B4700 63506-0600 TEMPORARY TRAFFIC CONTROL, PILOT CAR

SBBI, INC. $80.00 $89,600.00
Show Low Construction, Inc. $50.00 $56,000.00
Tyonek Contractors, LLC. $48.80 $54,656.00
NAC Construction $100.00 $112,000.00
WRHCON, LLC $100.00 $112,000.00
Steve Manning Construction Inc $90.00 $100,800.00
Wulfenstein Construction Co, Inc $78.00 $87,360.00
Engineer's Estimate 1,120 HOUR $60.00 $67,200.00

B4750 63510-0100 TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR

SBBI, INC. $2,000.00 $60,000.00
Show Low Construction, Inc. $1,800.00 $54,000.00
Tyonek Contractors, LLC. $610.00 $18,300.00
NAC Construction $5,500.00 $165,000.00
WRHCON, LLC $2,500.00 $75,000.00
Steve Manning Construction Inc $2,500.00 $75,000.00
Wulfenstein Construction Co, Inc $1,680.00 $50,400.00
Engineer's Estimate 30 WEEK $2,500.00 $75,000.00
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B4800 63602-6020 SYSTEM INSTALLATION, TRAFFIC DETECTOR WIRE LOOP

SBBI, INC. $6,200.00 $6,200.00
Show Low Construction, Inc. $3,600.00 $3,600.00
Tyonek Contractors, LLC. $6,100.00 $6,100.00
NAC Construction $3,000.00 $3,000.00
WRHCON, LLC $7,200.00 $7,200.00
Steve Manning Construction Inc $7,000.00 $7,000.00
Wulfenstein Construction Co, Inc $2,640.00 $2,640.00
Engineer's Estimate 1 EACH $3,000.00 $3,000.00

B4850 63621-1000 UTILITY BOX, PULLBOX

SBBI, INC. $500.00 $500.00
Show Low Construction, Inc. $2,200.00 $2,200.00
Tyonek Contractors, LLC. $1,220.00 $1,220.00
NAC Construction $1,900.00 $1,900.00
WRHCON, LLC $2,940.00 $2,940.00
Steve Manning Construction Inc $1,200.00 $1,200.00
Wulfenstein Construction Co, Inc $1,582.80 $1,582.80
Engineer's Estimate 1 EACH $500.00 $500.00
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Solcitation No: DTFH68-13-B-00006

Division: Central Federal Lands

State: AZ       County: 

Federal Land: Opened at: Lakewood, CO

Opened by: Jeremiah Rogers

Date: 01/10/13

I certify that this Bid Tabulation accurately reflects the bids received and publically opened for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

Contractor Comment Bid Amount Responsive

SBBI, INC. $6,379,758.50
3282 Hwy 82
Sonoita Arizona 85637

Tyonek Contractors, LLC. $7,094,580.81
1689 C Street, Suite 219
Anchorage Arkansas 99501

Show Low Construction, Inc. $7,523,971.05
1801 W. Deuce of CLubs, Suite 300
Show Low Arizona 85901

NAC Construction $8,805,728.60
17 W. Wetmore Rd. Suite 300
Tucson Arizona 85705

WRHCON, LLC $9,076,401.00
P. O. Box 376
Rexburg Idaho 83440

Steve Manning Construction Inc $9,328,164.20
5211 Churn Creek Road
Redding California 96002

Wulfenstein Construction Co, Inc $9,472,628.23
P.O. Box 38
Pahrump Nevada 89041

Engineer's Estimate $8,734,872.80
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C0100 15101-0000 MOBILIZATION

SBBI, INC.      Lump Sum $637,000.00
Tyonek Contractors, LLC.      Lump Sum $465,722.31
Show Low Construction, Inc.      Lump Sum $625,000.00
NAC Construction      Lump Sum $600,000.00
WRHCON, LLC      Lump Sum $775,000.00
Steve Manning Construction Inc      Lump Sum $1,050,000.00
Wulfenstein Construction Co, Inc      Lump Sum $688,083.90
Engineer's Estimate ALL LPSM       Lump Sum $940,000.00

C0150 15201-0000 CONSTRUCTION SURVEY AND STAKING

SBBI, INC.      Lump Sum $72,000.00
Tyonek Contractors, LLC.      Lump Sum $78,080.00
Show Low Construction, Inc.      Lump Sum $195,000.00
NAC Construction      Lump Sum $100,000.00
WRHCON, LLC      Lump Sum $147,530.00
Steve Manning Construction Inc      Lump Sum $90,000.00
Wulfenstein Construction Co, Inc      Lump Sum $97,620.00
Engineer's Estimate ALL LPSM       Lump Sum $351,000.00

C0200 15301-0000 CONTRACTOR QUALITY CONTROL

SBBI, INC.      Lump Sum $200,000.00
Tyonek Contractors, LLC.      Lump Sum $127,993.25
Show Low Construction, Inc.      Lump Sum $204,000.00
NAC Construction      Lump Sum $125,000.00
WRHCON, LLC      Lump Sum $240,100.00
Steve Manning Construction Inc      Lump Sum $120,000.00
Wulfenstein Construction Co, Inc      Lump Sum $182,000.00
Engineer's Estimate ALL LPSM       Lump Sum $211,000.00

C0250 15401-0000 CONTRACTOR TESTING

SBBI, INC.      Lump Sum $110,000.00
Tyonek Contractors, LLC.      Lump Sum $104,377.10
Show Low Construction, Inc.      Lump Sum $77,000.00
NAC Construction      Lump Sum $33,000.00
WRHCON, LLC      Lump Sum $90,300.00
Steve Manning Construction Inc      Lump Sum $150,000.00
Wulfenstein Construction Co, Inc      Lump Sum $68,000.00
Engineer's Estimate ALL LPSM       Lump Sum $140,000.00
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C0300 15501-0000 CONSTRUCTION SCHEDULE

SBBI, INC.      Lump Sum $7,500.00
Tyonek Contractors, LLC.      Lump Sum $6,100.00
Show Low Construction, Inc.      Lump Sum $2,000.00
NAC Construction      Lump Sum $14,000.00
WRHCON, LLC      Lump Sum $18,000.00
Steve Manning Construction Inc      Lump Sum $17,500.00
Wulfenstein Construction Co, Inc      Lump Sum $47,400.00
Engineer's Estimate ALL LPSM       Lump Sum $105,000.00

C0350 15705-0100 SOIL EROSION CONTROL, SILT FENCE

SBBI, INC. $2.20 $8,470.00
Tyonek Contractors, LLC. $4.10 $15,785.00
Show Low Construction, Inc. $5.00 $19,250.00
NAC Construction $5.10 $19,635.00
WRHCON, LLC $5.00 $19,250.00
Steve Manning Construction Inc $10.00 $38,500.00
Wulfenstein Construction Co, Inc $1.80 $6,930.00
Engineer's Estimate 3,850 LNFT $6.00 $23,100.00

C0400 15705-1400 SOIL EROSION CONTROL, SEDIMENT LOG

SBBI, INC. $2.90 $4,843.00
Tyonek Contractors, LLC. $5.51 $9,201.70
Show Low Construction, Inc. $5.50 $9,185.00
NAC Construction $5.00 $8,350.00
WRHCON, LLC $9.00 $15,030.00
Steve Manning Construction Inc $10.00 $16,700.00
Wulfenstein Construction Co, Inc $6.79 $11,339.30
Engineer's Estimate 1,670 LNFT $7.00 $11,690.00

C0450 15705-1500 SOIL EROSION CONTROL, SEDIMENT WATTLE

SBBI, INC. $1.40 $952.00
Tyonek Contractors, LLC. $5.06 $3,440.80
Show Low Construction, Inc. $2.50 $1,700.00
NAC Construction $2.70 $1,836.00
WRHCON, LLC $4.00 $2,720.00
Steve Manning Construction Inc $10.00 $6,800.00
Wulfenstein Construction Co, Inc $6.28 $4,270.40
Engineer's Estimate 680 LNFT $20.00 $13,600.00
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C0500 15706-1000 SOIL EROSION CONTROL, INLET PROTECTION

SBBI, INC. $180.00 $2,340.00
Tyonek Contractors, LLC. $433.26 $5,632.38
Show Low Construction, Inc. $200.00 $2,600.00
NAC Construction $1,800.00 $23,400.00
WRHCON, LLC $150.00 $1,950.00
Steve Manning Construction Inc $180.00 $2,340.00
Wulfenstein Construction Co, Inc $191.51 $2,489.63
Engineer's Estimate 13 EACH $200.00 $2,600.00

C0550 15706-1600 SOIL EROSION CONTROL, STABILIZED CONSTRUCTION ENTRANCE

SBBI, INC. $2,000.00 $18,000.00
Tyonek Contractors, LLC. $178.36 $1,605.24
Show Low Construction, Inc. $1,680.00 $15,120.00
NAC Construction $3,000.00 $27,000.00
WRHCON, LLC $1,900.00 $17,100.00
Steve Manning Construction Inc $2,250.00 $20,250.00
Wulfenstein Construction Co, Inc $1,409.38 $12,684.42
Engineer's Estimate 9 EACH $2,000.00 $18,000.00

C0600 15802-0000 WATERING FOR DUST CONTROL

SBBI, INC.      Lump Sum $150,000.00
Tyonek Contractors, LLC.      Lump Sum $54,778.00
Show Low Construction, Inc.      Lump Sum $61,500.00
NAC Construction      Lump Sum $180,000.00
WRHCON, LLC      Lump Sum $142,000.00
Steve Manning Construction Inc      Lump Sum $80,000.00
Wulfenstein Construction Co, Inc      Lump Sum $56,297.00
Engineer's Estimate ALL LPSM       Lump Sum $55,000.00

C0650 20103-0000 CLEARING AND GRUBBING

SBBI, INC. $70.00 $86,520.00
Tyonek Contractors, LLC. $2.11 $2,607.96
Show Low Construction, Inc. $3.50 $4,326.00
NAC Construction $50.00 $61,800.00
WRHCON, LLC $6.00 $7,416.00
Steve Manning Construction Inc $20.00 $24,720.00
Wulfenstein Construction Co, Inc $9.29 $11,482.44
Engineer's Estimate 1,236 SQYD $6.00 $7,416.00
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C0700 20301-0100 REMOVAL OF BOLLARD

SBBI, INC. $300.00 $7,500.00
Tyonek Contractors, LLC. $55.22 $1,380.50
Show Low Construction, Inc. $50.00 $1,250.00
NAC Construction $55.00 $1,375.00
WRHCON, LLC $35.00 $875.00
Steve Manning Construction Inc $100.00 $2,500.00
Wulfenstein Construction Co, Inc $60.00 $1,500.00
Engineer's Estimate 25 EACH $75.00 $1,875.00

C0750 20301-1200 REMOVAL OF HEADWALL

SBBI, INC. $1,500.00 $7,500.00
Tyonek Contractors, LLC. $1,936.69 $9,683.45
Show Low Construction, Inc. $1,500.00 $7,500.00
NAC Construction $1,400.00 $7,000.00
WRHCON, LLC $500.00 $2,500.00
Steve Manning Construction Inc $800.00 $4,000.00
Wulfenstein Construction Co, Inc $1,800.00 $9,000.00
Engineer's Estimate 5 EACH $1,300.00 $6,500.00

C0800 20301-2000 REMOVAL OF PIPE END SECTION

SBBI, INC. $1,000.00 $27,000.00
Tyonek Contractors, LLC. $39.82 $1,075.14
Show Low Construction, Inc. $100.00 $2,700.00
NAC Construction $37.00 $999.00
WRHCON, LLC $120.00 $3,240.00
Steve Manning Construction Inc $200.00 $5,400.00
Wulfenstein Construction Co, Inc $210.00 $5,670.00
Engineer's Estimate 27 EACH $300.00 $8,100.00

C0850 20301-2400 REMOVAL OF SIGN

SBBI, INC. $200.00 $7,400.00
Tyonek Contractors, LLC. $51.81 $1,916.97
Show Low Construction, Inc. $200.00 $7,400.00
NAC Construction $210.00 $7,770.00
WRHCON, LLC $53.00 $1,961.00
Steve Manning Construction Inc $150.00 $5,550.00
Wulfenstein Construction Co, Inc $18.00 $666.00
Engineer's Estimate 37 EACH $16.00 $592.00
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C0900 20302-0500 REMOVAL OF CURB, CONCRETE

SBBI, INC. $12.00 $17,700.00
Tyonek Contractors, LLC. $8.02 $11,829.50
Show Low Construction, Inc. $7.00 $10,325.00
NAC Construction $12.00 $17,700.00
WRHCON, LLC $4.00 $5,900.00
Steve Manning Construction Inc $16.00 $23,600.00
Wulfenstein Construction Co, Inc $3.56 $5,251.00
Engineer's Estimate 1,475 LNFT $4.00 $5,900.00

C0950 20302-2100 REMOVAL OF PIPE CULVERT

SBBI, INC. $30.00 $26,100.00
Tyonek Contractors, LLC. $14.27 $12,414.90
Show Low Construction, Inc. $12.00 $10,440.00
NAC Construction $13.00 $11,310.00
WRHCON, LLC $20.00 $17,400.00
Steve Manning Construction Inc $75.00 $65,250.00
Wulfenstein Construction Co, Inc $18.00 $15,660.00
Engineer's Estimate 870 LNFT $16.00 $13,920.00

C1000 20303-0300 REMOVAL OF CONCRETE

SBBI, INC. $30.00 $1,350.00
Tyonek Contractors, LLC. $27.30 $1,228.50
Show Low Construction, Inc. $27.00 $1,215.00
NAC Construction $95.00 $4,275.00
WRHCON, LLC $35.00 $1,575.00
Steve Manning Construction Inc $180.00 $8,100.00
Wulfenstein Construction Co, Inc $53.86 $2,423.70
Engineer's Estimate 45 SQYD $50.00 $2,250.00

C1050 20303-3000 REMOVAL OF SIDEWALK, ASPHALT

SBBI, INC. $12.00 $7,500.00
Tyonek Contractors, LLC. $6.84 $4,275.00
Show Low Construction, Inc. $3.00 $1,875.00
NAC Construction $10.00 $6,250.00
WRHCON, LLC $20.00 $12,500.00
Steve Manning Construction Inc $12.00 $7,500.00
Wulfenstein Construction Co, Inc $9.06 $5,662.50
Engineer's Estimate 625 SQYD $15.00 $9,375.00
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C1100 20310-1000 PLUG, EXISTING PIPE

SBBI, INC. $610.00 $3,050.00
Tyonek Contractors, LLC. $197.84 $989.20
Show Low Construction, Inc. $500.00 $2,500.00
NAC Construction $1,600.00 $8,000.00
WRHCON, LLC $410.00 $2,050.00
Steve Manning Construction Inc $1,750.00 $8,750.00
Wulfenstein Construction Co, Inc $480.00 $2,400.00
Engineer's Estimate 5 EACH $475.00 $2,375.00

C1150 20402-0000 SUBEXCAVATION

SBBI, INC. $8.00 $2,400.00
Tyonek Contractors, LLC. $38.06 $11,418.00
Show Low Construction, Inc. $50.00 $15,000.00
NAC Construction $33.00 $9,900.00
WRHCON, LLC $48.00 $14,400.00
Steve Manning Construction Inc $110.00 $33,000.00
Wulfenstein Construction Co, Inc $31.51 $9,453.00
Engineer's Estimate 300 CUYD $40.00 $12,000.00

C1200 20420-0000 EMBANKMENT CONSTRUCTION

SBBI, INC. $7.00 $52,150.00
Tyonek Contractors, LLC. $4.06 $30,247.00
Show Low Construction, Inc. $22.50 $167,625.00
NAC Construction $8.00 $59,600.00
WRHCON, LLC $40.00 $298,000.00
Steve Manning Construction Inc $38.00 $283,100.00
Wulfenstein Construction Co, Inc $9.75 $72,637.50
Engineer's Estimate 7,450 CUYD $30.00 $223,500.00

C1250 20811-0000 SHORING AND BRACING

SBBI, INC. $6.50 $6,318.00
Tyonek Contractors, LLC. $73.20 $71,150.40
Show Low Construction, Inc. $5.00 $4,860.00
NAC Construction $65.00 $63,180.00
WRHCON, LLC $70.00 $68,040.00
Steve Manning Construction Inc $70.00 $68,040.00
Wulfenstein Construction Co, Inc $30.00 $29,160.00
Engineer's Estimate 972 SQFT $80.00 $77,760.00
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C1300 20815-0000 COFFERDAMS

SBBI, INC.      Lump Sum $20,000.00
Tyonek Contractors, LLC.      Lump Sum $95,532.10
Show Low Construction, Inc.      Lump Sum $97,000.00
NAC Construction      Lump Sum $400,000.00
WRHCON, LLC      Lump Sum $58,825.00
Steve Manning Construction Inc      Lump Sum $30,000.00
Wulfenstein Construction Co, Inc      Lump Sum $148,064.00
Engineer's Estimate ALL LPSM       Lump Sum $20,000.00

C1350 21101-1000 ROADWAY OBLITERATION, METHOD 1

SBBI, INC. $2.00 $10,400.00
Tyonek Contractors, LLC. $2.23 $11,596.00
Show Low Construction, Inc. $2.00 $10,400.00
NAC Construction $5.00 $26,000.00
WRHCON, LLC $24.00 $124,800.00
Steve Manning Construction Inc $7.00 $36,400.00
Wulfenstein Construction Co, Inc $5.15 $26,780.00
Engineer's Estimate 5,200 SQYD $20.00 $104,000.00

C1400 25101-2000 PLACED RIPRAP, CLASS 2

SBBI, INC. $88.00 $6,600.00
Tyonek Contractors, LLC. $169.41 $12,705.75
Show Low Construction, Inc. $285.00 $21,375.00
NAC Construction $550.00 $41,250.00
WRHCON, LLC $165.00 $12,375.00
Steve Manning Construction Inc $210.00 $15,750.00
Wulfenstein Construction Co, Inc $241.40 $18,105.00
Engineer's Estimate 75 CUYD $225.00 $16,875.00

C1450 25101-4000 PLACED RIPRAP, CLASS 4

SBBI, INC. $89.00 $1,780.00
Tyonek Contractors, LLC. $160.30 $3,206.00
Show Low Construction, Inc. $210.00 $4,200.00
NAC Construction $900.00 $18,000.00
WRHCON, LLC $165.00 $3,300.00
Steve Manning Construction Inc $210.00 $4,200.00
Wulfenstein Construction Co, Inc $241.40 $4,828.00
Engineer's Estimate 20 CUYD $225.00 $4,500.00
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C1500 25125-0000 BOULDER

SBBI, INC. $240.00 $26,400.00
Tyonek Contractors, LLC. $106.61 $11,727.10
Show Low Construction, Inc. $150.00 $16,500.00
NAC Construction $1,000.00 $110,000.00
WRHCON, LLC $205.00 $22,550.00
Steve Manning Construction Inc $250.00 $27,500.00
Wulfenstein Construction Co, Inc $218.68 $24,054.80
Engineer's Estimate 110 EACH $200.00 $22,000.00

C1550 25302-1000 GABIONS, GALVANIZED OR ALUMINIZED COATED

SBBI, INC. $170.00 $232,900.00
Tyonek Contractors, LLC. $189.33 $259,382.10
Show Low Construction, Inc. $190.00 $260,300.00
NAC Construction $240.00 $328,800.00
WRHCON, LLC $260.00 $356,200.00
Steve Manning Construction Inc $325.00 $445,250.00
Wulfenstein Construction Co, Inc $166.14 $227,611.80
Engineer's Estimate 1,370 CUYD $185.00 $253,450.00

C1600 25305-1000 REVET MATTRESS, GALVANIZED OR ALUMINIZED COATED

SBBI, INC. $90.00 $304,200.00
Tyonek Contractors, LLC. $119.61 $404,281.80
Show Low Construction, Inc. $99.50 $336,310.00
NAC Construction $70.00 $236,600.00
WRHCON, LLC $100.00 $338,000.00
Steve Manning Construction Inc $170.00 $574,600.00
Wulfenstein Construction Co, Inc $130.48 $441,022.40
Engineer's Estimate 3,380 SQYD $60.00 $202,800.00

C1650 30306-3000 PULVERIZING, 6-INCH DEPTH

SBBI, INC. $1.00 $89,400.00
Tyonek Contractors, LLC. $1.79 $160,026.00
Show Low Construction, Inc. $2.85 $254,790.00
NAC Construction $2.00 $178,800.00
WRHCON, LLC $4.00 $357,600.00
Steve Manning Construction Inc $4.10 $366,540.00
Wulfenstein Construction Co, Inc $0.72 $64,368.00
Engineer's Estimate 89,400 SQYD $3.00 $268,200.00
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C1700 30802-2000 ROADWAY AGGREGATE, METHOD 2

SBBI, INC. $36.00 $563,760.00
Tyonek Contractors, LLC. $40.96 $641,433.60
Show Low Construction, Inc. $36.50 $571,590.00
NAC Construction $40.00 $626,400.00
WRHCON, LLC $38.00 $595,080.00
Steve Manning Construction Inc $39.00 $610,740.00
Wulfenstein Construction Co, Inc $36.56 $572,529.60
Engineer's Estimate 15,660 TON $27.00 $422,820.00

C1800 40101-5600 SUPERPAVE PAVEMENT, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION

ESAL

SBBI, INC. $92.00 $1,853,800.00
Tyonek Contractors, LLC. $114.07 $2,298,510.50
Show Low Construction, Inc. $108.50 $2,186,275.00
NAC Construction $102.00 $2,055,300.00
WRHCON, LLC $124.00 $2,498,600.00
Steve Manning Construction Inc $117.00 $2,357,550.00
Wulfenstein Construction Co, Inc $102.93 $2,074,039.50
Engineer's Estimate 20,150 TON $131.00 $2,639,650.00

C1850 40105-3000 ANTISTRIP ADDITIVE, TYPE 3

SBBI, INC. $185.00 $37,370.00
Tyonek Contractors, LLC. $170.80 $34,501.60
Show Low Construction, Inc. $202.00 $40,804.00
NAC Construction $200.00 $40,400.00
WRHCON, LLC $270.00 $54,540.00
Steve Manning Construction Inc $260.00 $52,520.00
Wulfenstein Construction Co, Inc $181.80 $36,723.60
Engineer's Estimate 202 TON $145.00 $29,290.00

C1950 40920-1000 FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H

SBBI, INC. $638.00 $25,520.00
Tyonek Contractors, LLC. $661.85 $26,474.00
Show Low Construction, Inc. $607.00 $24,280.00
NAC Construction $600.00 $24,000.00
WRHCON, LLC $600.00 $24,000.00
Steve Manning Construction Inc $950.00 $38,000.00
Wulfenstein Construction Co, Inc $547.93 $21,917.20
Engineer's Estimate 40 TON $550.00 $22,000.00
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C2000 41103-0000 PRIME COAT

SBBI, INC. $0.50 $46,963.50
Tyonek Contractors, LLC. $1.46 $137,133.42
Show Low Construction, Inc. $1.65 $154,979.55
NAC Construction $1.30 $122,105.10
WRHCON, LLC $1.00 $93,927.00
Steve Manning Construction Inc $1.60 $150,283.20
Wulfenstein Construction Co, Inc $1.21 $113,651.67
Engineer's Estimate 93,927 SQYD $0.40 $37,570.80

C2050 41105-0000 BLOTTER

SBBI, INC. $15.00 $2,385.00
Tyonek Contractors, LLC. $46.53 $7,398.27
Show Low Construction, Inc. $46.00 $7,314.00
NAC Construction $45.00 $7,155.00
WRHCON, LLC $100.00 $15,900.00
Steve Manning Construction Inc $50.00 $7,950.00
Wulfenstein Construction Co, Inc $41.01 $6,520.59
Engineer's Estimate 159 TON $30.00 $4,770.00

C2100 41201-1000 TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H

SBBI, INC. $638.00 $25,520.00
Tyonek Contractors, LLC. $999.42 $39,976.80
Show Low Construction, Inc. $915.00 $36,600.00
NAC Construction $900.00 $36,000.00
WRHCON, LLC $600.00 $24,000.00
Steve Manning Construction Inc $950.00 $38,000.00
Wulfenstein Construction Co, Inc $8.27 $330.80
Engineer's Estimate 40 TON $550.00 $22,000.00

C2150 55201-0200 STRUCTURAL CONCRETE, CLASS A (AE)

SBBI, INC. $490.00 $53,900.00
Tyonek Contractors, LLC. $829.60 $91,256.00
Show Low Construction, Inc. $880.00 $96,800.00
NAC Construction $770.00 $84,700.00
WRHCON, LLC $1,100.00 $121,000.00
Steve Manning Construction Inc $1,100.00 $121,000.00
Wulfenstein Construction Co, Inc $1,056.00 $116,160.00
Engineer's Estimate 110 CUYD $1,100.00 $121,000.00
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C2200 55222-0000 GROUT

SBBI, INC. $44.00 $1,936.00
Tyonek Contractors, LLC. $32.33 $1,422.52
Show Low Construction, Inc. $250.00 $11,000.00
NAC Construction $30.00 $1,320.00
WRHCON, LLC $235.00 $10,340.00
Steve Manning Construction Inc $50.00 $2,200.00
Wulfenstein Construction Co, Inc $31.80 $1,399.20
Engineer's Estimate 44 CUFT $800.00 $35,200.00

C2250 55401-1000 REINFORCING STEEL

SBBI, INC. $1.50 $27,075.00
Tyonek Contractors, LLC. $0.83 $14,981.50
Show Low Construction, Inc. $0.85 $15,342.50
NAC Construction $0.75 $13,537.50
WRHCON, LLC $2.00 $36,100.00
Steve Manning Construction Inc $2.00 $36,100.00
Wulfenstein Construction Co, Inc $0.82 $14,801.00
Engineer's Estimate 18,050 LB $1.20 $21,660.00

C2300 60101-0000 CONCRETE

SBBI, INC. $450.00 $54,000.00
Tyonek Contractors, LLC. $640.50 $76,860.00
Show Low Construction, Inc. $705.00 $84,600.00
NAC Construction $800.00 $96,000.00
WRHCON, LLC $945.00 $113,400.00
Steve Manning Construction Inc $900.00 $108,000.00
Wulfenstein Construction Co, Inc $630.00 $75,600.00
Engineer's Estimate 120 CUYD $900.00 $108,000.00

C2350 60103-0140 CONCRETE, HEADWALL FOR 24-INCH PIPE CULVERT

SBBI, INC. $1,800.00 $3,600.00
Tyonek Contractors, LLC. $2,745.00 $5,490.00
Show Low Construction, Inc. $2,850.00 $5,700.00
NAC Construction $4,000.00 $8,000.00
WRHCON, LLC $5,200.00 $10,400.00
Steve Manning Construction Inc $3,500.00 $7,000.00
Wulfenstein Construction Co, Inc $2,700.00 $5,400.00
Engineer's Estimate 2 EACH $5,000.00 $10,000.00
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C2400 60103-0180 CONCRETE, HEADWALL FOR 36-INCH PIPE CULVERT

SBBI, INC. $2,100.00 $2,100.00
Tyonek Contractors, LLC. $3,416.00 $3,416.00
Show Low Construction, Inc. $3,550.00 $3,550.00
NAC Construction $5,000.00 $5,000.00
WRHCON, LLC $5,530.00 $5,530.00
Steve Manning Construction Inc $4,500.00 $4,500.00
Wulfenstein Construction Co, Inc $3,360.00 $3,360.00
Engineer's Estimate 1 EACH $5,000.00 $5,000.00

C2450 60103-0700 CONCRETE, HEADWALL FOR DOUBLE 48-INCH PIPE CULVERT

SBBI, INC. $4,210.00 $8,420.00
Tyonek Contractors, LLC. $10,065.00 $20,130.00
Show Low Construction, Inc. $10,400.00 $20,800.00
NAC Construction $11,500.00 $23,000.00
WRHCON, LLC $16,200.00 $32,400.00
Steve Manning Construction Inc $9,500.00 $19,000.00
Wulfenstein Construction Co, Inc $9,900.00 $19,800.00
Engineer's Estimate 2 EACH $5,000.00 $10,000.00

C2500 60201-0800 24-INCH PIPE CULVERT

SBBI, INC. $110.00 $58,300.00
Tyonek Contractors, LLC. $96.60 $51,198.00
Show Low Construction, Inc. $115.00 $60,950.00
NAC Construction $88.00 $46,640.00
WRHCON, LLC $65.00 $34,450.00
Steve Manning Construction Inc $210.00 $111,300.00
Wulfenstein Construction Co, Inc $62.40 $33,072.00
Engineer's Estimate 530 LNFT $100.00 $53,000.00

C2550 60201-1000 36-INCH PIPE CULVERT

SBBI, INC. $120.00 $51,600.00
Tyonek Contractors, LLC. $145.28 $62,470.40
Show Low Construction, Inc. $125.00 $53,750.00
NAC Construction $132.00 $56,760.00
WRHCON, LLC $82.00 $35,260.00
Steve Manning Construction Inc $280.00 $120,400.00
Wulfenstein Construction Co, Inc $72.00 $30,960.00
Engineer's Estimate 430 LNFT $175.00 $75,250.00
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C2600 60201-1200 48-INCH PIPE CULVERT

SBBI, INC. $150.00 $36,300.00
Tyonek Contractors, LLC. $175.77 $42,536.34
Show Low Construction, Inc. $170.00 $41,140.00
NAC Construction $160.00 $38,720.00
WRHCON, LLC $95.00 $22,990.00
Steve Manning Construction Inc $360.00 $87,120.00
Wulfenstein Construction Co, Inc $87.00 $21,054.00
Engineer's Estimate 242 LNFT $200.00 $48,400.00

C2650 60210-0800 END SECTION FOR 24-INCH PIPE CULVERT

SBBI, INC. $380.00 $7,600.00
Tyonek Contractors, LLC. $348.25 $6,965.00
Show Low Construction, Inc. $320.00 $6,400.00
NAC Construction $320.00 $6,400.00
WRHCON, LLC $260.00 $5,200.00
Steve Manning Construction Inc $500.00 $10,000.00
Wulfenstein Construction Co, Inc $420.00 $8,400.00
Engineer's Estimate 20 EACH $450.00 $9,000.00

C2700 60210-1000 END SECTION FOR 36-INCH PIPE CULVERT

SBBI, INC. $780.00 $6,240.00
Tyonek Contractors, LLC. $811.00 $6,488.00
Show Low Construction, Inc. $620.00 $4,960.00
NAC Construction $750.00 $6,000.00
WRHCON, LLC $425.00 $3,400.00
Steve Manning Construction Inc $700.00 $5,600.00
Wulfenstein Construction Co, Inc $900.00 $7,200.00
Engineer's Estimate 8 EACH $1,000.00 $8,000.00

C2750 60210-1200 END SECTION FOR 48-INCH PIPE CULVERT

SBBI, INC. $1,400.00 $1,400.00
Tyonek Contractors, LLC. $1,732.00 $1,732.00
Show Low Construction, Inc. $1,175.00 $1,175.00
NAC Construction $1,500.00 $1,500.00
WRHCON, LLC $1,530.00 $1,530.00
Steve Manning Construction Inc $1,200.00 $1,200.00
Wulfenstein Construction Co, Inc $1,680.00 $1,680.00
Engineer's Estimate 1 EACH $1,000.00 $1,000.00
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C2800 60223-3000 10 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE BARREL

SBBI, INC. $2,600.00 $135,200.00
Tyonek Contractors, LLC. $2,856.86 $148,556.72
Show Low Construction, Inc. $3,833.00 $199,316.00
NAC Construction $6,345.00 $329,940.00
WRHCON, LLC $2,830.00 $147,160.00
Steve Manning Construction Inc $4,450.00 $231,400.00
Wulfenstein Construction Co, Inc $48,000.00 $2,496,000.00
Engineer's Estimate 52 LNFT $5,300.00 $275,600.00

C2850 60704-0000 CLEANING CULVERT IN PLACE

SBBI, INC. $2,000.00 $4,000.00
Tyonek Contractors, LLC. $3,044.82 $6,089.64
Show Low Construction, Inc. $4,600.00 $9,200.00
NAC Construction $6,000.00 $12,000.00
WRHCON, LLC $1,175.00 $2,350.00
Steve Manning Construction Inc $2,800.00 $5,600.00
Wulfenstein Construction Co, Inc $4,200.00 $8,400.00
Engineer's Estimate 2 EACH $1,325.00 $2,650.00

C2900 60707-1300 LINING 72-INCH PIPE CULVERT

SBBI, INC. $340.00 $55,080.00
Tyonek Contractors, LLC. $170.01 $27,541.62
Show Low Construction, Inc. $615.50 $99,711.00
NAC Construction $1,625.00 $263,250.00
WRHCON, LLC $353.00 $57,186.00
Steve Manning Construction Inc $270.00 $43,740.00
Wulfenstein Construction Co, Inc $600.00 $97,200.00
Engineer's Estimate 162 LNFT $932.00 $150,984.00

C2950 60901-1200 CURB, CONCRETE, 14-INCH DEPTH

SBBI, INC. $14.00 $70,840.00
Tyonek Contractors, LLC. $22.30 $112,838.00
Show Low Construction, Inc. $15.60 $78,936.00
NAC Construction $20.00 $101,200.00
WRHCON, LLC $29.00 $146,740.00
Steve Manning Construction Inc $20.00 $101,200.00
Wulfenstein Construction Co, Inc $14.88 $75,292.80
Engineer's Estimate 5,060 LNFT $22.00 $111,320.00
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C3000 60902-0800 CURB AND GUTTER, CONCRETE, 10-INCH DEPTH

SBBI, INC. $19.50 $31,590.00
Tyonek Contractors, LLC. $28.32 $45,878.40
Show Low Construction, Inc. $25.75 $41,715.00
NAC Construction $31.00 $50,220.00
WRHCON, LLC $38.00 $61,560.00
Steve Manning Construction Inc $28.40 $46,008.00
Wulfenstein Construction Co, Inc $24.54 $39,754.80
Engineer's Estimate 1,620 LNFT $22.00 $35,640.00

C3050 60902-1000 CURB AND GUTTER, CONCRETE, 12-INCH DEPTH

SBBI, INC. $17.50 $81,550.00
Tyonek Contractors, LLC. $29.58 $137,842.80
Show Low Construction, Inc. $25.75 $119,995.00
NAC Construction $31.50 $146,790.00
WRHCON, LLC $40.00 $186,400.00
Steve Manning Construction Inc $28.00 $130,480.00
Wulfenstein Construction Co, Inc $24.54 $114,356.40
Engineer's Estimate 4,660 LNFT $25.00 $116,500.00

C3100 60902-1700 CURB AND GUTTER, CONCRETE, 18-INCH DEPTH

SBBI, INC. $21.00 $41,580.00
Tyonek Contractors, LLC. $39.84 $78,883.20
Show Low Construction, Inc. $33.50 $66,330.00
NAC Construction $38.00 $75,240.00
WRHCON, LLC $46.00 $91,080.00
Steve Manning Construction Inc $32.00 $63,360.00
Wulfenstein Construction Co, Inc $31.92 $63,201.60
Engineer's Estimate 1,980 LNFT $28.00 $55,440.00

C3150 60908-1000 PAVED DITCH, ASPHALT

SBBI, INC. $36.00 $213,120.00
Tyonek Contractors, LLC. $44.41 $262,907.20
Show Low Construction, Inc. $45.00 $266,400.00
NAC Construction $40.00 $236,800.00
WRHCON, LLC $59.00 $349,280.00
Steve Manning Construction Inc $37.00 $219,040.00
Wulfenstein Construction Co, Inc $43.68 $258,585.60
Engineer's Estimate 5,920 SQYD $29.00 $171,680.00
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C3200 61102-1700 2-INCH WATERLINE, POLYVINYL CHLORIDE (PVC)

SBBI, INC. $23.00 $13,800.00
Tyonek Contractors, LLC. $14.14 $8,484.00
Show Low Construction, Inc. $6.00 $3,600.00
NAC Construction $30.00 $18,000.00
WRHCON, LLC $35.00 $21,000.00
Steve Manning Construction Inc $38.00 $22,800.00
Wulfenstein Construction Co, Inc $33.52 $20,112.00
Engineer's Estimate 600 LNFT $5.00 $3,000.00

C3250 61108-4000 ADJUST VALVE BOX

SBBI, INC. $110.00 $550.00
Tyonek Contractors, LLC. $151.47 $757.35
Show Low Construction, Inc. $300.00 $1,500.00
NAC Construction $1,900.00 $9,500.00
WRHCON, LLC $355.00 $1,775.00
Steve Manning Construction Inc $700.00 $3,500.00
Wulfenstein Construction Co, Inc $834.00 $4,170.00
Engineer's Estimate 5 EACH $300.00 $1,500.00

C3300 61501-0100 SIDEWALK, CONCRETE

SBBI, INC. $55.00 $28,600.00
Tyonek Contractors, LLC. $55.27 $28,740.40
Show Low Construction, Inc. $57.00 $29,640.00
NAC Construction $130.00 $67,600.00
WRHCON, LLC $60.00 $31,200.00
Steve Manning Construction Inc $55.00 $28,600.00
Wulfenstein Construction Co, Inc $54.36 $28,267.20
Engineer's Estimate 520 SQYD $160.00 $83,200.00

C3350 61501-0800 SIDEWALK, AGGREGATE

SBBI, INC. $12.00 $1,500.00
Tyonek Contractors, LLC. $155.24 $19,405.00
Show Low Construction, Inc. $90.00 $11,250.00
NAC Construction $180.00 $22,500.00
WRHCON, LLC $47.00 $5,875.00
Steve Manning Construction Inc $20.00 $2,500.00
Wulfenstein Construction Co, Inc $26.40 $3,300.00
Engineer's Estimate 125 SQYD $17.00 $2,125.00
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C3400 61505-1000 ACCESSIBILITY RAMP, CONCRETE

SBBI, INC. $2,300.00 $4,600.00
Tyonek Contractors, LLC. $2,769.40 $5,538.80
Show Low Construction, Inc. $2,860.00 $5,720.00
NAC Construction $4,500.00 $9,000.00
WRHCON, LLC $2,588.00 $5,176.00
Steve Manning Construction Inc $2,900.00 $5,800.00
Wulfenstein Construction Co, Inc $2,724.00 $5,448.00
Engineer's Estimate 2 EACH $2,000.00 $4,000.00

C3450 62201-0100 DUMP TRUCK, 6 CUBIC YARD MINIMUM CAPACITY

SBBI, INC. $80.00 $17,600.00
Tyonek Contractors, LLC. $103.70 $22,814.00
Show Low Construction, Inc. $108.00 $23,760.00
NAC Construction $150.00 $33,000.00
WRHCON, LLC $118.00 $25,960.00
Steve Manning Construction Inc $100.00 $22,000.00
Wulfenstein Construction Co, Inc $114.00 $25,080.00
Engineer's Estimate 220 HOUR $80.00 $17,600.00

C3500 62201-0450 BACKHOE LOADER, 4 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 18-INCH WIDTH

SBBI, INC. $60.00 $13,200.00
Tyonek Contractors, LLC. $105.17 $23,137.40
Show Low Construction, Inc. $80.00 $17,600.00
NAC Construction $177.00 $38,940.00
WRHCON, LLC $141.00 $31,020.00
Steve Manning Construction Inc $140.00 $30,800.00
Wulfenstein Construction Co, Inc $96.00 $21,120.00
Engineer's Estimate 220 HOUR $120.00 $26,400.00

C3550 62201-2800 MOTOR GRADER, 8 FOOT MINIMUM BLADE

SBBI, INC. $120.00 $14,400.00
Tyonek Contractors, LLC. $160.86 $19,303.20
Show Low Construction, Inc. $136.00 $16,320.00
NAC Construction $263.00 $31,560.00
WRHCON, LLC $212.00 $25,440.00
Steve Manning Construction Inc $150.00 $18,000.00
Wulfenstein Construction Co, Inc $144.00 $17,280.00
Engineer's Estimate 120 HOUR $150.00 $18,000.00
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C3600 62201-3350 HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY

SBBI, INC. $120.00 $16,800.00
Tyonek Contractors, LLC. $168.61 $23,605.40
Show Low Construction, Inc. $152.00 $21,280.00
NAC Construction $390.00 $54,600.00
WRHCON, LLC $260.00 $36,400.00
Steve Manning Construction Inc $160.00 $22,400.00
Wulfenstein Construction Co, Inc $114.00 $15,960.00
Engineer's Estimate 140 HOUR $175.00 $24,500.00

C3650 62202-1000 MATERIALS TRANSFER VEHICLE

SBBI, INC.      Lump Sum $7,000.00
Tyonek Contractors, LLC.      Lump Sum $38,857.00
Show Low Construction, Inc.      Lump Sum $45,000.00
NAC Construction      Lump Sum $43,000.00
WRHCON, LLC      Lump Sum $50,000.00
Steve Manning Construction Inc      Lump Sum $52,000.00
Wulfenstein Construction Co, Inc      Lump Sum $42,960.00
Engineer's Estimate ALL LPSM       Lump Sum $40,000.00

C3700 62301-0000 GENERAL LABOR

SBBI, INC. $50.00 $11,000.00
Tyonek Contractors, LLC. $39.04 $8,588.80
Show Low Construction, Inc. $32.00 $7,040.00
NAC Construction $75.00 $16,500.00
WRHCON, LLC $58.00 $12,760.00
Steve Manning Construction Inc $60.00 $13,200.00
Wulfenstein Construction Co, Inc $48.00 $10,560.00
Engineer's Estimate 220 HOUR $50.00 $11,000.00

C3750 62302-1000 SPECIAL LABOR, HIRED TECHNICAL SERVICES

SBBI, INC. $100.00 $6,000.00
Tyonek Contractors, LLC. $152.50 $9,150.00
Show Low Construction, Inc. $100.00 $6,000.00
NAC Construction $90.00 $5,400.00
WRHCON, LLC $260.00 $15,600.00
Steve Manning Construction Inc $160.00 $9,600.00
Wulfenstein Construction Co, Inc $132.00 $7,920.00
Engineer's Estimate 60 HOUR $150.00 $9,000.00
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C3800 62302-1100 SPECIAL LABOR, HIRED SURVEY SERVICES

SBBI, INC. $80.00 $4,800.00
Tyonek Contractors, LLC. $183.00 $10,980.00
Show Low Construction, Inc. $122.00 $7,320.00
NAC Construction $170.00 $10,200.00
WRHCON, LLC $260.00 $15,600.00
Steve Manning Construction Inc $160.00 $9,600.00
Wulfenstein Construction Co, Inc $156.00 $9,360.00
Engineer's Estimate 60 HOUR $150.00 $9,000.00

C3850 62407-0000 PLACING CONSERVED TOPSOIL

SBBI, INC. $8.00 $824.00
Tyonek Contractors, LLC. $60.76 $6,258.28
Show Low Construction, Inc. $32.00 $3,296.00
NAC Construction $120.00 $12,360.00
WRHCON, LLC $20.00 $2,060.00
Steve Manning Construction Inc $200.00 $20,600.00
Wulfenstein Construction Co, Inc $54.00 $5,562.00
Engineer's Estimate 103 CUYD $25.00 $2,575.00

C3900 62510-1000 SEEDING, DRY METHOD

SBBI, INC. $225.00 $4,500.00
Tyonek Contractors, LLC. $244.00 $4,880.00
Show Low Construction, Inc. $275.00 $5,500.00
NAC Construction $330.00 $6,600.00
WRHCON, LLC $300.00 $6,000.00
Steve Manning Construction Inc $1,300.00 $26,000.00
Wulfenstein Construction Co, Inc $240.00 $4,800.00
Engineer's Estimate 20.0 ACRE $1,500.00 $30,000.00

C3950 62515-2000 MULCHING, HYDRAULIC METHOD

SBBI, INC. $3,300.00 $66,000.00
Tyonek Contractors, LLC. $3,736.86 $74,737.20
Show Low Construction, Inc. $4,165.00 $83,300.00
NAC Construction $3,100.00 $62,000.00
WRHCON, LLC $3,650.00 $73,000.00
Steve Manning Construction Inc $2,900.00 $58,000.00
Wulfenstein Construction Co, Inc $3,675.60 $73,512.00
Engineer's Estimate 20.0 ACRE $1,600.00 $32,000.00
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C4000 63301-0000 SIGN SYSTEM

SBBI, INC. $300.00 $11,700.00
Tyonek Contractors, LLC. $617.86 $24,096.54
Show Low Construction, Inc. $495.00 $19,305.00
NAC Construction $560.00 $21,840.00
WRHCON, LLC $365.00 $14,235.00
Steve Manning Construction Inc $600.00 $23,400.00
Wulfenstein Construction Co, Inc $464.10 $18,099.90
Engineer's Estimate 39 EACH $700.00 $27,300.00

C4050 63301-1000 SIGN SYSTEM, GOVERNMENT FURNISHED SIGN

SBBI, INC. $170.00 $170.00
Tyonek Contractors, LLC. $1,271.70 $1,271.70
Show Low Construction, Inc. $580.00 $580.00
NAC Construction $1,000.00 $1,000.00
WRHCON, LLC $460.00 $460.00
Steve Manning Construction Inc $400.00 $400.00
Wulfenstein Construction Co, Inc $510.30 $510.30
Engineer's Estimate 1 EACH $700.00 $700.00

C4100 63306-1700 POST, WOOD, 4-INCH X 4-INCH

SBBI, INC. $73.00 $438.00
Tyonek Contractors, LLC. $123.87 $743.22
Show Low Construction, Inc. $186.00 $1,116.00
NAC Construction $185.00 $1,110.00
WRHCON, LLC $577.00 $3,462.00
Steve Manning Construction Inc $70.00 $420.00
Wulfenstein Construction Co, Inc $174.42 $1,046.52
Engineer's Estimate 6 EACH $250.00 $1,500.00

C4150 63309-0900 DELINEATOR, TYPE FLEXIBLE

SBBI, INC. $60.00 $11,940.00
Tyonek Contractors, LLC. $93.84 $18,674.16
Show Low Construction, Inc. $83.00 $16,517.00
NAC Construction $225.00 $44,775.00
WRHCON, LLC $62.00 $12,338.00
Steve Manning Construction Inc $45.00 $8,955.00
Wulfenstein Construction Co, Inc $78.00 $15,522.00
Engineer's Estimate 199 EACH $50.00 $9,950.00
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C4200 63315-0000 RUMBLE STRIP

SBBI, INC. $65.00 $2,080.00
Tyonek Contractors, LLC. $97.60 $3,123.20
Show Low Construction, Inc. $200.00 $6,400.00
NAC Construction $95.00 $3,040.00
WRHCON, LLC $240.00 $7,680.00
Steve Manning Construction Inc $85.00 $2,720.00
Wulfenstein Construction Co, Inc $96.00 $3,072.00
Engineer's Estimate 32 SQYD $75.00 $2,400.00

C4250 63316-1000 REMOVE AND RESET SIGN

SBBI, INC. $200.00 $4,000.00
Tyonek Contractors, LLC. $207.48 $4,149.60
Show Low Construction, Inc. $200.00 $4,000.00
NAC Construction $575.00 $11,500.00
WRHCON, LLC $588.00 $11,760.00
Steve Manning Construction Inc $300.00 $6,000.00
Wulfenstein Construction Co, Inc $186.00 $3,720.00
Engineer's Estimate 20 EACH $250.00 $5,000.00

C4300 63404-0200 PAVEMENT MARKINGS, TYPE B

SBBI, INC. $22.00 $11,088.00
Tyonek Contractors, LLC. $31.72 $15,986.88
Show Low Construction, Inc. $40.00 $20,160.00
NAC Construction $32.00 $16,128.00
WRHCON, LLC $50.00 $25,200.00
Steve Manning Construction Inc $28.00 $14,112.00
Wulfenstein Construction Co, Inc $31.20 $15,724.80
Engineer's Estimate 504 GAL $60.00 $30,240.00

C4350 63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

SBBI, INC. $207.00 $414.00
Tyonek Contractors, LLC. $768.60 $1,537.20
Show Low Construction, Inc. $193.00 $386.00
NAC Construction $840.00 $1,680.00
WRHCON, LLC $705.00 $1,410.00
Steve Manning Construction Inc $200.00 $400.00
Wulfenstein Construction Co, Inc $163.61 $327.22
Engineer's Estimate 2 EACH $370.00 $740.00
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C4400 63502-0700 TEMPORARY TRAFFIC CONTROL, CONE

SBBI, INC. $20.00 $4,000.00
Tyonek Contractors, LLC. $68.08 $13,616.00
Show Low Construction, Inc. $36.00 $7,200.00
NAC Construction $83.00 $16,600.00
WRHCON, LLC $30.00 $6,000.00
Steve Manning Construction Inc $32.00 $6,400.00
Wulfenstein Construction Co, Inc $30.79 $6,158.00
Engineer's Estimate 200 EACH $10.00 $2,000.00

C4450 63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM

SBBI, INC. $34.00 $1,700.00
Tyonek Contractors, LLC. $72.47 $3,623.50
Show Low Construction, Inc. $193.00 $9,650.00
NAC Construction $540.00 $27,000.00
WRHCON, LLC $200.00 $10,000.00
Steve Manning Construction Inc $100.00 $5,000.00
Wulfenstein Construction Co, Inc $163.61 $8,180.50
Engineer's Estimate 50 EACH $40.00 $2,000.00

C4500 63502-1600 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B

SBBI, INC. $91.00 $728.00
Tyonek Contractors, LLC. $54.90 $439.20
Show Low Construction, Inc. $124.00 $992.00
NAC Construction $480.00 $3,840.00
WRHCON, LLC $355.00 $2,840.00
Steve Manning Construction Inc $160.00 $1,280.00
Wulfenstein Construction Co, Inc $105.86 $846.88
Engineer's Estimate 8 EACH $185.00 $1,480.00

C4550 63502-2100 TEMPORARY TRAFFIC CONTROL, CRASH CUSHION

SBBI, INC. $2,650.00 $10,600.00
Tyonek Contractors, LLC. $2,196.00 $8,784.00
Show Low Construction, Inc. $4,000.00 $16,000.00
NAC Construction $14,675.00 $58,700.00
WRHCON, LLC $4,000.00 $16,000.00
Steve Manning Construction Inc $300.00 $1,200.00
Wulfenstein Construction Co, Inc $8,662.94 $34,651.76
Engineer's Estimate 4 EACH $7,000.00 $28,000.00
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C4600 63503-0400 TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER

SBBI, INC. $32.00 $38,400.00
Tyonek Contractors, LLC. $41.88 $50,256.00
Show Low Construction, Inc. $33.00 $39,600.00
NAC Construction $93.00 $111,600.00
WRHCON, LLC $98.00 $117,600.00
Steve Manning Construction Inc $36.00 $43,200.00
Wulfenstein Construction Co, Inc $39.13 $46,956.00
Engineer's Estimate 1,200 LNFT $35.00 $42,000.00

C4650 63503-0700 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

SBBI, INC. $0.06 $14,544.00
Tyonek Contractors, LLC. $0.11 $26,664.00
Show Low Construction, Inc. $0.15 $36,360.00
NAC Construction $0.12 $29,088.00
WRHCON, LLC $0.25 $60,600.00
Steve Manning Construction Inc $0.04 $9,696.00
Wulfenstein Construction Co, Inc $0.11 $26,664.00
Engineer's Estimate 242,400 LNFT $0.15 $36,360.00

C4700 63503-1000 TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE

SBBI, INC. $3.00 $9,000.00
Tyonek Contractors, LLC. $3.36 $10,080.00
Show Low Construction, Inc. $7.25 $21,750.00
NAC Construction $9.50 $28,500.00
WRHCON, LLC $14.00 $42,000.00
Steve Manning Construction Inc $3.00 $9,000.00
Wulfenstein Construction Co, Inc $7.72 $23,160.00
Engineer's Estimate 3,000 LNFT $5.00 $15,000.00

C4750 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

SBBI, INC. $26.00 $10,660.00
Tyonek Contractors, LLC. $25.01 $10,254.10
Show Low Construction, Inc. $57.00 $23,370.00
NAC Construction $78.00 $31,980.00
WRHCON, LLC $60.00 $24,600.00
Steve Manning Construction Inc $25.00 $10,250.00
Wulfenstein Construction Co, Inc $48.12 $19,729.20
Engineer's Estimate 410 SQFT $20.00 $8,200.00
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C4800 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER

SBBI, INC. $50.00 $200,000.00
Tyonek Contractors, LLC. $30.50 $122,000.00
Show Low Construction, Inc. $29.50 $118,000.00
NAC Construction $81.00 $324,000.00
WRHCON, LLC $47.00 $188,000.00
Steve Manning Construction Inc $68.00 $272,000.00
Wulfenstein Construction Co, Inc $42.00 $168,000.00
Engineer's Estimate 4,000 HOUR $75.00 $300,000.00

C4850 63506-0600 TEMPORARY TRAFFIC CONTROL, PILOT CAR

SBBI, INC. $80.00 $102,400.00
Tyonek Contractors, LLC. $48.80 $62,464.00
Show Low Construction, Inc. $50.00 $64,000.00
NAC Construction $116.00 $148,480.00
WRHCON, LLC $94.00 $120,320.00
Steve Manning Construction Inc $90.00 $115,200.00
Wulfenstein Construction Co, Inc $78.00 $99,840.00
Engineer's Estimate 1,280 HOUR $60.00 $76,800.00

C4900 63510-0100 TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR

SBBI, INC. $2,000.00 $72,000.00
Tyonek Contractors, LLC. $610.00 $21,960.00
Show Low Construction, Inc. $1,800.00 $64,800.00
NAC Construction $6,500.00 $234,000.00
WRHCON, LLC $2,350.00 $84,600.00
Steve Manning Construction Inc $2,500.00 $90,000.00
Wulfenstein Construction Co, Inc $1,680.00 $60,480.00
Engineer's Estimate 36 WEEK $2,500.00 $90,000.00

C4950 63602-6020 SYSTEM INSTALLATION, TRAFFIC DETECTOR WIRE LOOP

SBBI, INC. $6,200.00 $6,200.00
Tyonek Contractors, LLC. $6,100.00 $6,100.00
Show Low Construction, Inc. $3,600.00 $3,600.00
NAC Construction $3,000.00 $3,000.00
WRHCON, LLC $7,200.00 $7,200.00
Steve Manning Construction Inc $1,000.00 $1,000.00
Wulfenstein Construction Co, Inc $2,640.00 $2,640.00
Engineer's Estimate 1 EACH $3,000.00 $3,000.00
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C5000 63621-1000 UTILITY BOX, PULLBOX

SBBI, INC. $500.00 $500.00
Tyonek Contractors, LLC. $1,220.00 $1,220.00
Show Low Construction, Inc. $2,200.00 $2,200.00
NAC Construction $1,900.00 $1,900.00
WRHCON, LLC $2,940.00 $2,940.00
Steve Manning Construction Inc $1,000.00 $1,000.00
Wulfenstein Construction Co, Inc $1,582.80 $1,582.80
Engineer's Estimate 1 EACH $500.00 $500.00
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Solcitation No: DTFH68-13-B-00006

Division: Central Federal Lands

State: AZ       County: 

Federal Land: Opened at: Lakewood, CO

Opened by: Jeremiah Rogers

Date: 01/10/13

I certify that this Bid Tabulation accurately reflects the bids received and publically opened for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

Contractor Comment Bid Amount Responsive

SBBI, INC. $143,573.00
3282 Hwy 82
Sonoita Arizona 85637

Show Low Construction, Inc. $188,873.00
1801 W. Deuce of CLubs, Suite 300
Show Low Arizona 85901

Wulfenstein Construction Co, Inc $251,162.75
P.O. Box 38
Pahrump Nevada 89041

Steve Manning Construction Inc $264,570.00
5211 Churn Creek Road
Redding California 96002

WRHCON, LLC $278,170.00
P. O. Box 376
Rexburg Idaho 83440

Tyonek Contractors, LLC. $293,676.91
1689 C Street, Suite 219
Anchorage Arkansas 99501

NAC Construction $375,870.50
17 W. Wetmore Rd. Suite 300
Tucson Arizona 85705

Engineer's Estimate $137,347.00
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X0100 15101-0000 MOBILIZATION

SBBI, INC.      Lump Sum $14,000.00
Show Low Construction, Inc.      Lump Sum $15,000.00
Wulfenstein Construction Co, Inc      Lump Sum $0.00
Steve Manning Construction Inc      Lump Sum $40,000.00
WRHCON, LLC      Lump Sum $12,500.00
Tyonek Contractors, LLC.      Lump Sum $696.00
NAC Construction      Lump Sum $21,000.00
Engineer's Estimate ALL LPSM       Lump Sum $14,700.00

X0150 15201-0000 CONSTRUCTION SURVEY AND STAKING

SBBI, INC.      Lump Sum $2,800.00
Show Low Construction, Inc.      Lump Sum $3,400.00
Wulfenstein Construction Co, Inc      Lump Sum $1,700.00
Steve Manning Construction Inc      Lump Sum $3,000.00
WRHCON, LLC      Lump Sum $8,500.00
Tyonek Contractors, LLC.      Lump Sum $1,972.00
NAC Construction      Lump Sum $11,000.00
Engineer's Estimate ALL LPSM       Lump Sum $5,500.00

X0200 15301-0000 CONTRACTOR QUALITY CONTROL

SBBI, INC.      Lump Sum $3,100.00
Show Low Construction, Inc.      Lump Sum $2,500.00
Wulfenstein Construction Co, Inc      Lump Sum $16,000.00
Steve Manning Construction Inc      Lump Sum $12,000.00
WRHCON, LLC      Lump Sum $37,300.00
Tyonek Contractors, LLC.      Lump Sum $580.00
NAC Construction      Lump Sum $16,000.00
Engineer's Estimate ALL LPSM       Lump Sum $3,300.00

X0250 15401-0000 CONTRACTOR TESTING

SBBI, INC.      Lump Sum $2,100.00
Show Low Construction, Inc.      Lump Sum $1,000.00
Wulfenstein Construction Co, Inc      Lump Sum $7,000.00
Steve Manning Construction Inc      Lump Sum $20,000.00
WRHCON, LLC      Lump Sum $14,500.00
Tyonek Contractors, LLC.      Lump Sum $116,000.00
NAC Construction      Lump Sum $12,000.00
Engineer's Estimate ALL LPSM       Lump Sum $2,200.00
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X0300 15501-0000 CONSTRUCTION SCHEDULE

SBBI, INC.      Lump Sum $1,500.00
Show Low Construction, Inc.      Lump Sum $1,000.00
Wulfenstein Construction Co, Inc      Lump Sum $47,400.00
Steve Manning Construction Inc      Lump Sum $2,500.00
WRHCON, LLC      Lump Sum $2,500.00
Tyonek Contractors, LLC.      Lump Sum $2,320.00
NAC Construction      Lump Sum $3,000.00
Engineer's Estimate ALL LPSM       Lump Sum $1,650.00

X0350 15705-0100 SOIL EROSION CONTROL, SILT FENCE

SBBI, INC. $2.20 $484.00
Show Low Construction, Inc. $5.00 $1,100.00
Wulfenstein Construction Co, Inc $1.80 $396.00
Steve Manning Construction Inc $10.00 $2,200.00
WRHCON, LLC $8.00 $1,760.00
Tyonek Contractors, LLC. $3.90 $858.00
NAC Construction $5.00 $1,100.00
Engineer's Estimate 220 LNFT $6.00 $1,320.00

X0400 15705-1500 SOIL EROSION CONTROL, SEDIMENT WATTLE

SBBI, INC. $1.40 $462.00
Show Low Construction, Inc. $2.50 $825.00
Wulfenstein Construction Co, Inc $6.28 $2,072.40
Steve Manning Construction Inc $10.00 $3,300.00
WRHCON, LLC $6.00 $1,980.00
Tyonek Contractors, LLC. $4.81 $1,587.30
NAC Construction $2.75 $907.50
Engineer's Estimate 330 LNFT $20.00 $6,600.00

X0450 15706-1600 SOIL EROSION CONTROL, STABILIZED CONSTRUCTION ENTRANCE

SBBI, INC. $2,000.00 $2,000.00
Show Low Construction, Inc. $1,700.00 $1,700.00
Wulfenstein Construction Co, Inc $1,409.38 $1,409.38
Steve Manning Construction Inc $2,250.00 $2,250.00
WRHCON, LLC $3,000.00 $3,000.00
Tyonek Contractors, LLC. $169.59 $169.59
NAC Construction $2,800.00 $2,800.00
Engineer's Estimate 1 EACH $2,000.00 $2,000.00
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X0500 15802-0000 WATERING FOR DUST CONTROL

SBBI, INC.      Lump Sum $20,000.00
Show Low Construction, Inc.      Lump Sum $1,000.00
Wulfenstein Construction Co, Inc      Lump Sum $0.00
Steve Manning Construction Inc      Lump Sum $12,000.00
WRHCON, LLC      Lump Sum $12,500.00
Tyonek Contractors, LLC.      Lump Sum $5,800.00
NAC Construction      Lump Sum $18,000.00
Engineer's Estimate ALL LPSM       Lump Sum $1,000.00

X0550 20103-0000 CLEARING AND GRUBBING

SBBI, INC. $70.00 $10,990.00
Show Low Construction, Inc. $4.00 $628.00
Wulfenstein Construction Co, Inc $9.29 $1,458.53
Steve Manning Construction Inc $70.00 $10,990.00
WRHCON, LLC $10.00 $1,570.00
Tyonek Contractors, LLC. $1.92 $301.44
NAC Construction $19.00 $2,983.00
Engineer's Estimate 157 SQYD $6.00 $942.00

X0600 20303-0300 REMOVAL OF CONCRETE

SBBI, INC. $30.00 $300.00
Show Low Construction, Inc. $410.00 $4,100.00
Wulfenstein Construction Co, Inc $53.86 $538.60
Steve Manning Construction Inc $180.00 $1,800.00
WRHCON, LLC $300.00 $3,000.00
Tyonek Contractors, LLC. $25.96 $259.60
NAC Construction $225.00 $2,250.00
Engineer's Estimate 10 SQYD $50.00 $500.00

X0650 20815-0000 COFFERDAMS

SBBI, INC.      Lump Sum $10,000.00
Show Low Construction, Inc.      Lump Sum $66,000.00
Wulfenstein Construction Co, Inc      Lump Sum $89,000.00
Steve Manning Construction Inc      Lump Sum $15,000.00
WRHCON, LLC      Lump Sum $31,250.00
Tyonek Contractors, LLC.      Lump Sum $90,833.80
NAC Construction      Lump Sum $160,000.00
Engineer's Estimate ALL LPSM       Lump Sum $5,000.00
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X0700 25302-1000 GABIONS, GALVANIZED OR ALUMINIZED COATED

SBBI, INC. $170.00 $56,100.00
Show Low Construction, Inc. $200.00 $66,000.00
Wulfenstein Construction Co, Inc $166.14 $54,826.20
Steve Manning Construction Inc $325.00 $107,250.00
WRHCON, LLC $320.00 $105,600.00
Tyonek Contractors, LLC. $160.46 $52,951.80
NAC Construction $250.00 $82,500.00
Engineer's Estimate 330 CUYD $185.00 $61,050.00

X0750 62201-0100 DUMP TRUCK, 6 CUBIC YARD MINIMUM CAPACITY

SBBI, INC. $80.00 $800.00
Show Low Construction, Inc. $108.00 $1,080.00
Wulfenstein Construction Co, Inc $114.00 $1,140.00
Steve Manning Construction Inc $100.00 $1,000.00
WRHCON, LLC $125.00 $1,250.00
Tyonek Contractors, LLC. $98.60 $986.00
NAC Construction $128.00 $1,280.00
Engineer's Estimate 10 HOUR $80.00 $800.00

X0800 62201-0450 BACKHOE LOADER, 4 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 18-INCH WIDTH

SBBI, INC. $60.00 $600.00
Show Low Construction, Inc. $80.00 $800.00
Wulfenstein Construction Co, Inc $96.00 $960.00
Steve Manning Construction Inc $140.00 $1,400.00
WRHCON, LLC $141.00 $1,410.00
Tyonek Contractors, LLC. $101.33 $1,013.30
NAC Construction $142.00 $1,420.00
Engineer's Estimate 10 HOUR $120.00 $1,200.00

X0850 62201-3350 HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY

SBBI, INC. $120.00 $1,200.00
Show Low Construction, Inc. $152.00 $1,520.00
Wulfenstein Construction Co, Inc $114.00 $1,140.00
Steve Manning Construction Inc $160.00 $1,600.00
WRHCON, LLC $260.00 $2,600.00
Tyonek Contractors, LLC. $172.78 $1,727.80
NAC Construction $318.00 $3,180.00
Engineer's Estimate 10 HOUR $175.00 $1,750.00
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X0900 62301-0000 GENERAL LABOR

SBBI, INC. $50.00 $1,000.00
Show Low Construction, Inc. $32.00 $640.00
Wulfenstein Construction Co, Inc $48.00 $960.00
Steve Manning Construction Inc $60.00 $1,200.00
WRHCON, LLC $58.00 $1,160.00
Tyonek Contractors, LLC. $37.12 $742.40
NAC Construction $75.00 $1,500.00
Engineer's Estimate 20 HOUR $50.00 $1,000.00

X0950 62302-1000 SPECIAL LABOR, HIRED TECHNICAL SERVICES

SBBI, INC. $100.00 $800.00
Show Low Construction, Inc. $100.00 $800.00
Wulfenstein Construction Co, Inc $132.00 $1,056.00
Steve Manning Construction Inc $160.00 $1,280.00
WRHCON, LLC $260.00 $2,080.00
Tyonek Contractors, LLC. $145.00 $1,160.00
NAC Construction $130.00 $1,040.00
Engineer's Estimate 8 HOUR $150.00 $1,200.00

X1000 62302-1100 SPECIAL LABOR, HIRED SURVEY SERVICES

SBBI, INC. $80.00 $640.00
Show Low Construction, Inc. $122.00 $976.00
Wulfenstein Construction Co, Inc $156.00 $1,248.00
Steve Manning Construction Inc $160.00 $1,280.00
WRHCON, LLC $260.00 $2,080.00
Tyonek Contractors, LLC. $174.00 $1,392.00
NAC Construction $160.00 $1,280.00
Engineer's Estimate 8 HOUR $150.00 $1,200.00

X1050 62407-0000 PLACING CONSERVED TOPSOIL

SBBI, INC. $8.00 $120.00
Show Low Construction, Inc. $32.00 $480.00
Wulfenstein Construction Co, Inc $54.00 $810.00
Steve Manning Construction Inc $200.00 $3,000.00
WRHCON, LLC $20.00 $300.00
Tyonek Contractors, LLC. $57.78 $866.70
NAC Construction $95.00 $1,425.00
Engineer's Estimate 15 CUYD $25.00 $375.00
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X1100 62510-1000 SEEDING, DRY METHOD

SBBI, INC. $225.00 $45.00
Show Low Construction, Inc. $300.00 $60.00
Wulfenstein Construction Co, Inc $240.00 $48.00
Steve Manning Construction Inc $1,300.00 $260.00
WRHCON, LLC $300.00 $60.00
Tyonek Contractors, LLC. $232.00 $46.40
NAC Construction $335.00 $67.00
Engineer's Estimate 0.2 ACRE $1,500.00 $300.00

X1150 62515-2000 MULCHING, HYDRAULIC METHOD

SBBI, INC. $3,300.00 $660.00
Show Low Construction, Inc. $4,200.00 $840.00
Wulfenstein Construction Co, Inc $3,675.00 $735.00
Steve Manning Construction Inc $2,900.00 $580.00
WRHCON, LLC $3,650.00 $730.00
Tyonek Contractors, LLC. $3,553.08 $710.62
NAC Construction $3,100.00 $620.00
Engineer's Estimate 0.2 ACRE $1,600.00 $320.00

X1200 63503-1000 TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE

SBBI, INC. $3.00 $3,000.00
Show Low Construction, Inc. $5.00 $5,000.00
Wulfenstein Construction Co, Inc $7.72 $7,720.00
Steve Manning Construction Inc $3.00 $3,000.00
WRHCON, LLC $14.00 $14,000.00
Tyonek Contractors, LLC. $3.19 $3,190.00
NAC Construction $7.75 $7,750.00
Engineer's Estimate 1,000 LNFT $5.00 $5,000.00

X1250 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

SBBI, INC. $26.00 $1,872.00
Show Low Construction, Inc. $57.00 $4,104.00
Wulfenstein Construction Co, Inc $48.12 $3,464.64
Steve Manning Construction Inc $25.00 $1,800.00
WRHCON, LLC $60.00 $4,320.00
Tyonek Contractors, LLC. $23.78 $1,712.16
NAC Construction $19.00 $1,368.00
Engineer's Estimate 72 SQFT $20.00 $1,440.00
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X1300 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER

SBBI, INC. $50.00 $8,000.00
Show Low Construction, Inc. $29.50 $4,720.00
Wulfenstein Construction Co, Inc $42.00 $6,720.00
Steve Manning Construction Inc $68.00 $10,880.00
WRHCON, LLC $47.00 $7,520.00
Tyonek Contractors, LLC. $29.00 $4,640.00
NAC Construction $65.00 $10,400.00
Engineer's Estimate 160 HOUR $75.00 $12,000.00

X1350 63510-0100 TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR

SBBI, INC. $500.00 $1,000.00
Show Low Construction, Inc. $1,800.00 $3,600.00
Wulfenstein Construction Co, Inc $1,680.00 $3,360.00
Steve Manning Construction Inc $2,500.00 $5,000.00
WRHCON, LLC $2,350.00 $4,700.00
Tyonek Contractors, LLC. $580.00 $1,160.00
NAC Construction $5,500.00 $11,000.00
Engineer's Estimate 2 WEEK $2,500.00 $5,000.00
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Road User/Administrative Cost Subtotal

Schedule C

Schedule: C

Contractor Responsive?

Engineer's Estimate

NAC Construction

SBBI, INC.

Show Low Construction, Inc.

Steve Manning Construction Inc

Tyonek Contractors, LLC.

WRHCON, LLC

Wulfenstein Construction Co, Inc

No of Calendar Days

180

217

180

242

180

195

300

180

Road User/Admin Cost

$2,600.00

$2,600.00

$2,600.00

$2,600.00

$2,600.00

$2,600.00

$2,600.00

$2,600.00

Amount Bid

$468,000.00

$564,200.00

$468,000.00

$629,200.00

$468,000.00

$507,000.00

$780,000.00

$468,000.00
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Schedule A

Schedule: A

Contractor Responsive?

Engineer's Estimate

NAC Construction

SBBI, INC.

Show Low Construction, Inc.

Steve Manning Construction Inc

Tyonek Contractors, LLC.

WRHCON, LLC

Wulfenstein Construction Co, Inc

No of Calendar Days

140

168

140

240

140

155

140

Road User/Admin Cost

$2,600.00

$2,600.00

$2,600.00

$2,600.00

$2,600.00

$2,600.00

$2,600.00

$2,600.00

Amount Bid

$364,000.00

$436,800.00

$364,000.00

$624,000.00

$364,000.00

$403,000.00

$0.00

$364,000.00
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Schedule B

Schedule: B

Contractor Responsive?

Engineer's Estimate

NAC Construction

SBBI, INC.

Show Low Construction, Inc.

Steve Manning Construction Inc

Tyonek Contractors, LLC.

WRHCON, LLC

Wulfenstein Construction Co, Inc

No of Calendar Days

155

189

155

240

155

170

260

155

Road User/Admin Cost

$2,600.00

$2,600.00

$2,600.00

$2,600.00

$2,600.00

$2,600.00

$2,600.00

$2,600.00

Amount Bid

$403,000.00

$491,400.00

$403,000.00

$624,000.00

$403,000.00

$442,000.00

$676,000.00

$403,000.00
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Option X

Schedule: X

Contractor Responsive?

Engineer's Estimate

NAC Construction

SBBI, INC.

Show Low Construction, Inc.

Steve Manning Construction Inc

Tyonek Contractors, LLC.

WRHCON, LLC

Wulfenstein Construction Co, Inc

No of Calendar Days

0

30

30

Road User/Admin Cost

$2,600.00

$2,600.00

$2,600.00

$2,600.00

$2,600.00

$2,600.00

$2,600.00

$2,600.00

Amount Bid

$0.00

$0.00

$0.00

$78,000.00

$0.00

$0.00

$78,000.00

$0.00




