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A-18 
 

PART B  ROAD USER/ADMINISTRATIVE COSTS (Option X)   
 
Multiply the Calendar Days by the Administrative Cost. 

 
Number of Calendar Days to 

complete Schedule A 
(MAX= 245 Days) 

Road User 
Administrative Cost 

 
PART B SUBTOTAL 

(Calendar days * Road User Admin 
Costs) 

 
Calendar Days* =               $12,000.00 Per Day 

 
$ 

*The number of calendar days used shall include all weekends, holidays, periods of inclement 
weather, winter shutdown, and all other days during which work may or may not be performed. 

 
 
 

PART (A+B)  CONSTRUCTION COST SUBTOTAL + ROAD USER/ 
ADMINISTRATIVE  COSTS (Option X)  
  
Add construction cost subtotal + road user/administrative costs subtotal (A+B) 

 
Option X CONSTRUCTION COST 

SUBTOTAL 
(A) 

Option X ROAD 
USER/ADMIN COST 

(B) 

 
Option X 

BID 
(A+B) 

 
$ $  $  

 
 
 
 
 
 
Submitted by:             

   Name of Bidder 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Bid Schedule Option X 
Project: HI A-AD 6(6) 
  SADDLE ROAD – WEST SIDE 

 

Amendment A002 
8/9/2012
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