Bid Schedule C

Project No.: CA PFH 112-1(1)

TABULATION OF

Project Name: SOUTH FORK SMITH RIVER ROAD

State: CA
County: DEL NORTE

SIX RIVERS NATIONAL FOREST

BIDS

Opened at: FHWA - California Division

By: Scott McHenry

Date: 12/04/08

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed: Craig Holsopple
Title: Contract  Specialist Date: 1/29/2009
Contract Awarded to:  Tldewater  Contractors, Inc Date: 1/30/2009
Contractor Bid Amount Responsive

Tidewater Contractors, Inc 13,282,299.20

PO Box 1956

Brookings, OR 97415

J.F. Shea Construction, Inc 15,897,036.50

17400 Clear Creek Road

Redding, CA 96001

Mercer-Fraser Company 17,307,357.40

PO Box 1006

Eureka, CA 95502-1006

Steve Manning Construction Inc 18,190,308.00

PO Box 491660

Redding, CA 96049
Engineer's Estimate 15,738,180.85

Administrative
Construction Cost Number| Cost Subtotal | Total Cost Basis
Subtotal (Part A) of Days (Part B) (A+B)

Tidewater Contractors, Inc $13.282.299.20 545| $1,798.500.00] $15,080,799.20

J.F. Shea Construction, Inc $15.897.036.50 640| $2.112.000.00] $18.009.036.50
Mercer-Fraser Company $17.307,357.40 215 $709.500.00 $18,016.857.40
Steve Manning Construction Inj $18.190.308.00 20| $2,046.000.00( $20.236.308.00
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15101-0000 0 LPSM MOBILIZATION
Tidewater Contractors, Inc ALL 2,000,000.00 2,000,000.00
J.F. Shea Construction, Inc 710,000.00 710,000.00
Mercer-Fraser Company 1,900,000.00 1,900,000.00
Steve Manning Construction Inc 1,200,000.00 1,200,000.00
ENGINEER'S ESTIMATE 1,418,000.00 1,418,000.00
15206-0000 0 STA SLOPE, REFERENCE, AND CLEARING AND GRUBBING STAKE
Tidewater Contractors, Inc 67.00 250.00 16,750.00
J.F. Shea Construction, Inc 1,200.00 80,400.00
Mercer-Fraser Company 2,000.00 134,000.00
Steve Manning Construction Inc 960.00 64,320.00
ENGINEER'S ESTIMATE 1,200.00 80,400.00
15214-2000 0 LPSM SURVEY AND STAKING, RETAINING WALL
Tidewater Contractors, Inc ALL 34,500.00 34,500.00
J.F. Shea Construction, Inc 17,000.00 17,000.00
Mercer-Fraser Company 25,000.00 25,000.00
Steve Manning Construction Inc 48,000.00 48,000.00
ENGINEER'S ESTIMATE 20,000.00 20,000.00
15215-1000 0 EACH SURVEY AND STAKING, APPROACH ROAD
Tidewater Contractors, Inc 4 525.00 2,100.00
J.F. Shea Construction, Inc 2,100.00 8,400.00
Mercer-Fraser Company 2,500.00 10,000.00
Steve Manning Construction Inc 2,400.00 9,600.00
ENGINEER'S ESTIMATE 3,550.00 14,200.00
15215-2000 0 EACH SURVEY AND STAKING, BRIDGE
Tidewater Contractors, Inc 2 10,500.00 21,000.00
J.F. Shea Construction, Inc 5,000.00 10,000.00
Mercer-Fraser Company 6,500.00 13,000.00
Steve Manning Construction Inc 7,500.00 15,000.00
ENGINEER'S ESTIMATE 10,000.00 20,000.00
15215-3000 0 EACH SURVEY AND STAKING, DRAINAGE STRUCTURE
Tidewater Contractors, Inc 8 600.00 4,800.00
J.F. Shea Construction, Inc 2,000.00 16,000.00
Mercer-Fraser Company 2,500.00 20,000.00
Steve Manning Construction Inc 2,100.00 16,800.00
ENGINEER'S ESTIMATE 2,000.00 16,000.00
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15216-2000 0 STA SURVEY AND STAKING, GRADE FINISHING STAKES
Tidewater Contractors, Inc 109.00 215.00 23,435.00
J.F. Shea Construction, Inc 220.00 23,980.00
Mercer-Fraser Company 490.00 53,410.00
Steve Manning Construction Inc 250.00 27,250.00
ENGINEER'S ESTIMATE 400.00 43,600.00
15401-0000 0 LPSM CONTRACTOR TESTING
Tidewater Contractors, Inc ALL 375,000.00 375,000.00
J.F. Shea Construction, Inc 500,000.00 500,000.00
Mercer-Fraser Company 0.00 0.00
Steve Manning Construction Inc 580,000.00 580,000.00
ENGINEER'S ESTIMATE 655,000.00 655,000.00
15501-0000 0 LPSM CONSTRUCTION SCHEDULE
Tidewater Contractors, Inc ALL 15,000.00 15,000.00
J.F. Shea Construction, Inc 40,000.00 40,000.00
Mercer-Fraser Company 5,000.00 5,000.00
Steve Manning Construction Inc 150,000.00 150,000.00
ENGINEER'S ESTIMATE 197,000.00 197,000.00
15705-0100 0 LNFT SOIL EROSION CONTROL, SILT FENCE
Tidewater Contractors, Inc 6,130 5.00 30,650.00
J.F. Shea Construction, Inc 5.00 30,650.00
Mercer-Fraser Company 4.00 24,520.00
Steve Manning Construction Inc 4.80 29,424.00
ENGINEER'S ESTIMATE 4.00 24,520.00
15705-1400 0 LNFT SOIL EROSION CONTROL, SEDIMENT LOG
Tidewater Contractors, Inc 2,080 10.50 21,840.00
J.F. Shea Construction, Inc 10.00 20,800.00
Mercer-Fraser Company 10.00 20,800.00
Steve Manning Construction Inc 6.00 12,480.00
ENGINEER'S ESTIMATE 10.00 20,800.00
15705-1500 0 LNFT SOIL EROSION CONTROL, SEDIMENT WATTLE
Tidewater Contractors, Inc 2,340 7.50 17,550.00
J.F. Shea Construction, Inc 10.00 23,400.00
Mercer-Fraser Company 10.00 23,400.00
Steve Manning Construction Inc 6.00 14,040.00
ENGINEER'S ESTIMATE 12.00 28,080.00
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15801-0000 0 MGAL WATERING FOR DUST CONTROL
Tidewater Contractors, Inc 10,590 20.00 211,800.00
J.F. Shea Construction, Inc 25.00 264,750.00
Mercer-Fraser Company 38.00 402,420.00
Steve Manning Construction Inc 27.00 285,930.00
ENGINEER'S ESTIMATE 55.00 582,450.00
20101-00000 ACRE CLEARING AND GRUBBING
Tidewater Contractors, Inc 9.0 8,500.00 76,500.00
J.F. Shea Construction, Inc 25,000.00 225,000.00
Mercer-Fraser Company 20,000.00 180,000.00
Steve Manning Construction Inc 18,000.00 162,000.00
ENGINEER'S ESTIMATE 14,000.00 126,000.00
20301-24000 EACH REMOVAL OF SIGN
Tidewater Contractors, Inc 20 250.00 5,000.00
J.F. Shea Construction, Inc 150.00 3,000.00
Mercer-Fraser Company 30.00 600.00
Steve Manning Construction Inc 100.00 2,000.00
ENGINEER'S ESTIMATE 155.00 3,100.00
20302-0700 0 LNFT REMOVAL OF FENCE
Tidewater Contractors, Inc 107 5.00 535.00
J.F. Shea Construction, Inc 5.00 535.00
Mercer-Fraser Company 3.00 321.00
Steve Manning Construction Inc 10.00 1,070.00
ENGINEER'S ESTIMATE 1.75 187.25
20302-12000 LNFT REMOVAL OF GUARDRAIL
Tidewater Contractors, Inc 2,970 1.75 5,197.50
J.F. Shea Construction, Inc 12.00 35,640.00
Mercer-Fraser Company 5.00 14,850.00
Steve Manning Construction Inc 3.00 8,910.00
ENGINEER'S ESTIMATE 10.00 29,700.00
20302-21000 LNFT REMOVAL OF PIPE CULVERT
Tidewater Contractors, Inc 300 20.00 6,000.00
J.F. Shea Construction, Inc 75.00 22,500.00
Mercer-Fraser Company 20.00 6,000.00
Steve Manning Construction Inc 47.00 14,100.00
ENGINEER'S ESTIMATE 100.00 30,000.00
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20304-2000 0 LPSM REMOVAL OF BRIDGE (Rock Creek Bridge)
Tidewater Contractors, Inc ALL 35,000.00 35,000.00
J.F. Shea Construction, Inc 150,000.00 150,000.00
Mercer-Fraser Company 6,500.00 6,500.00
Steve Manning Construction Inc 95,000.00 95,000.00
ENGINEER'S ESTIMATE 58,500.00 58,500.00
20304-2000 1 LPSM REMOVAL OF BRIDGE (Boulder Creek Bridge)
Tidewater Contractors, Inc ALL 27,000.00 27,000.00
J.F. Shea Construction, Inc 150,000.00 150,000.00
Mercer-Fraser Company 6,500.00 6,500.00
Steve Manning Construction Inc 95,000.00 95,000.00
ENGINEER'S ESTIMATE 37,000.00 37,000.00
20401-00000 CUYD ROADWAY EXCAVATION
Tidewater Contractors, Inc 8,600 38.00 326,800.00
J.F. Shea Construction, Inc 75.00 645,000.00
Mercer-Fraser Company 35.00 301,000.00
Steve Manning Construction Inc 83.00 713,800.00
ENGINEER'S ESTIMATE 40.00 344,000.00
20440-0000 0 LNFT ROUNDING CUT SLOPES (Site A Slide)
Tidewater Contractors, Inc 630 110.00 69,300.00
J.F. Shea Construction, Inc 100.00 63,000.00
Mercer-Fraser Company 100.00 63,000.00
Steve Manning Construction Inc 210.00 132,300.00
ENGINEER'S ESTIMATE 150.00 94,500.00
20801-00000 CUYD STRUCTURE EXCAVATION
Tidewater Contractors, Inc 714 65.00 46,410.00
J.F. Shea Construction, Inc 200.00 142,800.00
Mercer-Fraser Company 23.00 16,422.00
Steve Manning Construction Inc 105.00 74,970.00
ENGINEER'S ESTIMATE 235.00 167,790.00
20802-0000 0 CUYD FOUNDATION FILL
Tidewater Contractors, Inc 81 100.00 8,100.00
J.F. Shea Construction, Inc 60.00 4,860.00
Mercer-Fraser Company 5.00 405.00
Steve Manning Construction Inc 102.00 8,262.00

ENGINEER'S ESTIMATE 380.00 30,780.00




TABULATION OF BIDS

Bid Schedule C
Project No.. CA PFH 112-1(1)

Project Name: SOUTH FORK SMITH RIVER ROAD

Page 5
Date: 01/26/09

Iﬁ? ILS?]T‘E Delstc(:arrinption Quantity I's’Jrrl]clte Amount
25101-20000 CUYD PLACED RIPRAP, CLASS 2
Tidewater Contractors, Inc 26 150.00 3,900.00
J.F. Shea Construction, Inc 160.00 4,160.00
Mercer-Fraser Company 65.00 1,690.00
Steve Manning Construction Inc 110.00 2,860.00
ENGINEER'S ESTIMATE 100.00 2,600.00
25101-4000 0 CUYD PLACED RIPRAP, CLASS 4
Tidewater Contractors, Inc 1,140 70.00 79,800.00
J.F. Shea Construction, Inc 120.00 136,800.00
Mercer-Fraser Company 65.00 74,100.00
Steve Manning Construction Inc 110.00 125,400.00
ENGINEER'S ESTIMATE 100.00 114,000.00
25101-6000 0 CUYD PLACED RIPRAP, CLASS 6
Tidewater Contractors, Inc 680 80.00 54,400.00
J.F. Shea Construction, Inc 145.00 98,600.00
Mercer-Fraser Company 65.00 44,200.00
Steve Manning Construction Inc 110.00 74,800.00
ENGINEER'S ESTIMATE 200.00 136,000.00
25305-1000 0 SQYD REVET MATTRESS, GALVANIZED OR ALUMINIZED COATED
Tidewater Contractors, Inc 140 275.00 38,500.00
J.F. Shea Construction, Inc 225.00 31,500.00
Mercer-Fraser Company 46.00 6,440.00
Steve Manning Construction Inc 262.00 36,680.00
ENGINEER'S ESTIMATE 200.00 28,000.00
25501-10000 SQFT MECHANICALLY STABILIZED EARTH WALL, WELDED WIRE FACE
Tidewater Contractors, Inc 59,810 80.12 4,791,977.20
J.F. Shea Construction, Inc 120.00 7,177,200.00
Mercer-Fraser Company 124.00 7,416,440.00
Steve Manning Construction Inc 135.00 8,074,350.00
ENGINEER'S ESTIMATE 75.00 4,485,750.00
25901-0000 0 LNFT SOIL NAIL (1 INCH BAR)
Tidewater Contractors, Inc 16,220 41.00 665,020.00
J.F. Shea Construction, Inc 40.00 648,800.00
Mercer-Fraser Company 46.00 746,120.00
Steve Manning Construction Inc 44.00 713,680.00
ENGINEER'S ESTIMATE 75.00 1,216,500.00
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25902-0000 0 SQYD SOIL NAIL RETAINING WALL (Cut Wall, Wire Mesh Facing)
Tidewater Contractors, Inc 1,360 91.00 123,760.00
J.F. Shea Construction, Inc 60.00 81,600.00
Mercer-Fraser Company 102.00 138,720.00
Steve Manning Construction Inc 104.00 141,440.00
ENGINEER'S ESTIMATE 500.00 680,000.00
25903-0000 0 EACH VERIFICATION TEST NAIL
Tidewater Contractors, Inc 4 2,500.00 10,000.00
J.F. Shea Construction, Inc 2,500.00 10,000.00
Mercer-Fraser Company 2,900.00 11,600.00
Steve Manning Construction Inc 1,668.00 6,672.00
ENGINEER'S ESTIMATE 2,000.00 8,000.00
26001-00000 LNFT ROCK BOLT
Tidewater Contractors, Inc 210 120.00 25,200.00
J.F. Shea Construction, Inc 190.00 39,900.00
Mercer-Fraser Company 230.00 48,300.00
Steve Manning Construction Inc 58.00 12,180.00
ENGINEER'S ESTIMATE 75.00 15,750.00
30302-10000 LNFT DITCH RECONDITIONING
Tidewater Contractors, Inc 21 50.00 1,050.00
J.F. Shea Construction, Inc 100.00 2,100.00
Mercer-Fraser Company 10.00 210.00
Steve Manning Construction Inc 100.00 2,100.00
ENGINEER'S ESTIMATE 50.00 1,050.00
30802-2000 0 TON ROADWAY AGGREGATE, METHOD 2
Tidewater Contractors, Inc 7,620 26.50 201,930.00
J.F. Shea Construction, Inc 45.00 342,900.00
Mercer-Fraser Company 42.00 320,040.00
Steve Manning Construction Inc 63.00 480,060.00
ENGINEER'S ESTIMATE 30.00 228,600.00
40301-0000 0 TON HOT ASPHALT CONCRETE PAVEMENT
Tidewater Contractors, Inc 3,220 118.00 379,960.00
J.F. Shea Construction, Inc 125.00 402,500.00
Mercer-Fraser Company 122.00 392,840.00
Steve Manning Construction Inc 148.00 476,560.00

ENGINEER'S ESTIMATE 120.00 386,400.00
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40920-1000 0 TON FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H
Tidewater Contractors, Inc 8 1,000.00 8,000.00
J.F. Shea Construction, Inc 700.00 5,600.00
Mercer-Fraser Company 710.00 5,680.00
Steve Manning Construction Inc 800.00 6,400.00
ENGINEER'S ESTIMATE 725.00 5,800.00
41101-5000 0 TON PRIME COAT GRADE MC-70
Tidewater Contractors, Inc 26 1,200.00 31,200.00
J.F. Shea Construction, Inc 1,100.00 28,600.00
Mercer-Fraser Company 650.00 16,900.00
Steve Manning Construction Inc 800.00 20,800.00
ENGINEER'S ESTIMATE 700.00 18,200.00
41105-00000 TON BLOTTER
Tidewater Contractors, Inc 150 50.00 7,500.00
J.F. Shea Construction, Inc 60.00 9,000.00
Mercer-Fraser Company 5.00 750.00
Steve Manning Construction Inc 45.00 6,750.00
ENGINEER'S ESTIMATE 12.00 1,800.00
41201-10000 TON TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H
Tidewater Contractors, Inc 8 1,000.00 8,000.00
J.F. Shea Construction, Inc 900.00 7,200.00
Mercer-Fraser Company 706.00 5,648.00
Steve Manning Construction Inc 800.00 6,400.00
ENGINEER'S ESTIMATE 900.00 7,200.00
55201-0200 0 CUYD STRUCTURAL CONCRETE, CLASS A (AE)
Tidewater Contractors, Inc 486 1,500.00 729,000.00
J.F. Shea Construction, Inc 1,500.00 729,000.00
Mercer-Fraser Company 2,800.00 1,360,800.00
Steve Manning Construction Inc 1,400.00 680,400.00
ENGINEER'S ESTIMATE 1,500.00 729,000.00
55301-3600 0 EACH PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDER (Rock Creek Bridge)
Tidewater Contractors, Inc 4 70,000.00 280,000.00
J.F. Shea Construction, Inc 53,000.00 212,000.00
Mercer-Fraser Company 83,000.00 332,000.00
Steve Manning Construction Inc 70,000.00 280,000.00

ENGINEER'S ESTIMATE 44,500.00 178,000.00
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55301-3600 1 EACH PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDER (Boulder Creek
Bridge)
Tidewater Contractors, Inc 4 68,000.00 272,000.00
J.F. Shea Construction, Inc 50,000.00 200,000.00
Mercer-Fraser Company 66,000.00 264,000.00
Steve Manning Construction Inc 65,000.00 260,000.00
ENGINEER'S ESTIMATE 38,000.00 152,000.00
55401-1000 0 LB REINFORCING STEEL
Tidewater Contractors, Inc 16,215 2.00 32,430.00
J.F. Shea Construction, Inc 1.00 16,215.00
Mercer-Fraser Company 1.20 19,458.00
Steve Manning Construction Inc 1.00 16,215.00
ENGINEER'S ESTIMATE 1.50 24,322.50
55401-2000 0 LB REINFORCING STEEL, EPOXY COATED
Tidewater Contractors, Inc 83,072 2.00 166,144.00
J.F. Shea Construction, Inc 1.50 124,608.00
Mercer-Fraser Company 1.70 141,222.40
Steve Manning Construction Inc 1.50 124,608.00
ENGINEER'S ESTIMATE 1.80 149,529.60
55601-0900 0 LNFT BRIDGE RAILING, STEEL (WYDIT TL-3)
Tidewater Contractors, Inc 567 145.00 82,215.00
J.F. Shea Construction, Inc 210.00 119,070.00
Mercer-Fraser Company 230.00 130,410.00
Steve Manning Construction Inc 184.00 104,328.00
ENGINEER'S ESTIMATE 215.00 121,905.00
56401-1000 0 EACH BEARING DEVICE, ELASTOMERIC
Tidewater Contractors, Inc 16 1,800.00 28,800.00
J.F. Shea Construction, Inc 600.00 9,600.00
Mercer-Fraser Company 3,800.00 60,800.00
Steve Manning Construction Inc 1,150.00 18,400.00
ENGINEER'S ESTIMATE 4,500.00 72,000.00
56501-0200 0 LNFT DRILLED SHAFTS, 24-INCH DIAMETER (Rock socket)
Tidewater Contractors, Inc 80 255.00 20,400.00
J.F. Shea Construction, Inc 1,600.00 128,000.00
Mercer-Fraser Company 275.00 22,000.00
Steve Manning Construction Inc 245.00 19,600.00
ENGINEER'S ESTIMATE 700.00 56,000.00
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56501-0300 0 LNFT DRILLED SHAFTS, 30-INCH DIAMETER
Tidewater Contractors, Inc 110 1,390.00 152,900.00
J.F. Shea Construction, Inc 1,200.00 132,000.00
Mercer-Fraser Company 1,500.00 165,000.00
Steve Manning Construction Inc 1,455.00 160,050.00
ENGINEER'S ESTIMATE 800.00 88,000.00
60103-0080 0 EACH CONCRETE, HEADWALL FOR 15-INCH PIPE CULVERT
Tidewater Contractors, Inc 1 1,200.00 1,200.00
J.F. Shea Construction, Inc 15,000.00 15,000.00
Mercer-Fraser Company 1,300.00 1,300.00
Steve Manning Construction Inc 1,800.00 1,800.00
ENGINEER'S ESTIMATE 3,000.00 3,000.00
60103-01400 EACH CONCRETE, HEADWALL FOR 24-INCH PIPE CULVERT
Tidewater Contractors, Inc 5 1,400.00 7,000.00
J.F. Shea Construction, Inc 15,000.00 75,000.00
Mercer-Fraser Company 2,100.00 10,500.00
Steve Manning Construction Inc 1,800.00 9,000.00
ENGINEER'S ESTIMATE 4,000.00 20,000.00
60201-0400 0 LNFT 12-INCH PIPE CULVERT
Tidewater Contractors, Inc 66 65.00 4,290.00
J.F. Shea Construction, Inc 150.00 9,900.00
Mercer-Fraser Company 160.00 10,560.00
Steve Manning Construction Inc 160.00 10,560.00
ENGINEER'S ESTIMATE 75.00 4,950.00
60201-0800 0 LNFT 24-INCH PIPE CULVERT
Tidewater Contractors, Inc 370 90.00 33,300.00
J.F. Shea Construction, Inc 125.00 46,250.00
Mercer-Fraser Company 187.00 69,190.00
Steve Manning Construction Inc 210.00 77,700.00
ENGINEER'S ESTIMATE 110.00 40,700.00
60210-0400 0 EACH END SECTION FOR 12-INCH PIPE CULVERT
Tidewater Contractors, Inc 3 400.00 1,200.00
J.F. Shea Construction, Inc 300.00 900.00
Mercer-Fraser Company 203.00 609.00
Steve Manning Construction Inc 250.00 750.00

ENGINEER'S ESTIMATE 200.00 600.00




TABULATION OF BIDS

Bid Schedule C
Project No.. CA PFH 112-1(1)

Project Name: SOUTH FORK SMITH RIVER ROAD

Page 10
Date: 01/26/09

Iﬁ? ILS?]T‘E Delstc(:arrinption Quantity I's’Jrrl]clte Amount
60210-0800 0 EACH END SECTION FOR 24-INCH PIPE CULVERT
Tidewater Contractors, Inc 5 400.00 2,000.00
J.F. Shea Construction, Inc 400.00 2,000.00
Mercer-Fraser Company 323.00 1,615.00
Steve Manning Construction Inc 280.00 1,400.00
ENGINEER'S ESTIMATE 500.00 2,500.00
60212-0800 0 EACH ELBOW, 24-INCH
Tidewater Contractors, Inc 3 400.00 1,200.00
J.F. Shea Construction, Inc 500.00 1,500.00
Mercer-Fraser Company 233.00 699.00
Steve Manning Construction Inc 350.00 1,050.00
ENGINEER'S ESTIMATE 650.00 1,950.00
60403-0700 0 EACH INLET, CALTRANS
Tidewater Contractors, Inc 1 2,000.00 2,000.00
J.F. Shea Construction, Inc 5,000.00 5,000.00
Mercer-Fraser Company 2,500.00 2,500.00
Steve Manning Construction Inc 2,500.00 2,500.00
ENGINEER'S ESTIMATE 3,500.00 3,500.00
60502-0000 0 LNFT GEOCOMPOSITE UNDERDRAIN SYSTEM
Tidewater Contractors, Inc 370 45.00 16,650.00
J.F. Shea Construction, Inc 100.00 37,000.00
Mercer-Fraser Company 40.00 14,800.00
Steve Manning Construction Inc 80.00 29,600.00
ENGINEER'S ESTIMATE 30.00 11,100.00
60601-0000 0 EACH SPILLWAY ASSEMBLY
Tidewater Contractors, Inc 6 500.00 3,000.00
J.F. Shea Construction, Inc 2,500.00 15,000.00
Mercer-Fraser Company 800.00 4,800.00
Steve Manning Construction Inc 700.00 4,200.00
ENGINEER'S ESTIMATE 1,500.00 9,000.00
60602-0300 0 EACH PIPE ANCHOR ASSEMBLY, 12-INCH
Tidewater Contractors, Inc 12 200.00 2,400.00
J.F. Shea Construction, Inc 700.00 8,400.00
Mercer-Fraser Company 320.00 3,840.00
Steve Manning Construction Inc 400.00 4,800.00
ENGINEER'S ESTIMATE 350.00 4,200.00
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60704-0000 0 EACH CLEANING CULVERT IN PLACE
Tidewater Contractors, Inc 4 1,000.00 4,000.00
J.F. Shea Construction, Inc 1,000.00 4,000.00
Mercer-Fraser Company 800.00 3,200.00
Steve Manning Construction Inc 1,200.00 4,800.00
ENGINEER'S ESTIMATE 900.00 3,600.00
60901-2100 0 LNFT CURB, ASPHALT, 4-INCH DEPTH
Tidewater Contractors, Inc 3,580 12.00 42,960.00
J.F. Shea Construction, Inc 5.00 17,900.00
Mercer-Fraser Company 8.00 28,640.00
Steve Manning Construction Inc 4.50 16,110.00
ENGINEER'S ESTIMATE 20.00 71,600.00
61102-2200 0 LNFT 3-INCH WATERLINE, POLYVINYL CHLORIDE (PVC)
Tidewater Contractors, Inc 300 25.00 7,500.00
J.F. Shea Construction, Inc 20.00 6,000.00
Mercer-Fraser Company 53.00 15,900.00
Steve Manning Construction Inc 38.00 11,400.00
ENGINEER'S ESTIMATE 25.00 7,500.00
61701-13500 LNFT GUARDRAIL SYSTEM G4, TYPE 2, CLASS B STEEL POSTS
Tidewater Contractors, Inc 3,920 22.00 86,240.00
J.F. Shea Construction, Inc 26.00 101,920.00
Mercer-Fraser Company 22.00 86,240.00
Steve Manning Construction Inc 25.00 98,000.00
ENGINEER'S ESTIMATE 50.00 196,000.00
61701-41000 LNFT GUARDRAIL SYSTEM CRG, TYPE 2, CLASS A
Tidewater Contractors, Inc 20 60.00 1,200.00
J.F. Shea Construction, Inc 60.00 1,200.00
Mercer-Fraser Company 80.00 1,600.00
Steve Manning Construction Inc 66.00 1,320.00
ENGINEER'S ESTIMATE 50.00 1,000.00
61702-0400 0 EACH TERMINAL SECTION, TYPE G4-CRT
Tidewater Contractors, Inc 2 1,000.00 2,000.00
J.F. Shea Construction, Inc 1,000.00 2,000.00
Mercer-Fraser Company 1,000.00 2,000.00
Steve Manning Construction Inc 1,250.00 2,500.00

ENGINEER'S ESTIMATE 2,000.00 4,000.00
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61702-0600 0 EACH TERMINAL SECTION, TYPE FLARED
Tidewater Contractors, Inc 9 2,750.00 24,750.00
J.F. Shea Construction, Inc 2,750.00 24,750.00
Mercer-Fraser Company 2,750.00 24,750.00
Steve Manning Construction Inc 3,000.00 27,000.00
ENGINEER'S ESTIMATE 3,800.00 34,200.00
61702-0800 0 EACH TERMINAL SECTION TYPE TANGENT
Tidewater Contractors, Inc 1 3,000.00 3,000.00
J.F. Shea Construction, Inc 3,000.00 3,000.00
Mercer-Fraser Company 3,000.00 3,000.00
Steve Manning Construction Inc 3,200.00 3,200.00
ENGINEER'S ESTIMATE 3,500.00 3,500.00
61707-0000 0 LNFT STRUCTURE TRANSITION RAILING
Tidewater Contractors, Inc 80.5 75.00 6,037.50
J.F. Shea Construction, Inc 75.00 6,037.50
Mercer-Fraser Company 80.00 6,440.00
Steve Manning Construction Inc 80.00 6,440.00
ENGINEER'S ESTIMATE 180.00 14,490.00
62201-0250 0 HOUR DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY
Tidewater Contractors, Inc 80 80.00 6,400.00
J.F. Shea Construction, Inc 115.00 9,200.00
Mercer-Fraser Company 120.00 9,600.00
Steve Manning Construction Inc 120.00 9,600.00
ENGINEER'S ESTIMATE 120.00 9,600.00
62201-0350 0 HOUR BACKHOE
Tidewater Contractors, Inc 80 85.00 6,800.00
J.F. Shea Construction, Inc 121.00 9,680.00
Mercer-Fraser Company 147.00 11,760.00
Steve Manning Construction Inc 150.00 12,000.00
ENGINEER'S ESTIMATE 135.00 10,800.00
62201-0850 0 HOUR WHEEL LOADER, 1 CUBIC YARD MINIMUM RATED CAPACITY
Tidewater Contractors, Inc 80 125.00 10,000.00
J.F. Shea Construction, Inc 195.00 15,600.00
Mercer-Fraser Company 167.00 13,360.00
Steve Manning Construction Inc 150.00 12,000.00
ENGINEER'S ESTIMATE 150.00 12,000.00
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62201-1250 0 HOUR BULLDOZER, 120HP MINIMUM FLYWHEEL POWER
Tidewater Contractors, Inc 80 125.00 10,000.00
J.F. Shea Construction, Inc 195.00 15,600.00
Mercer-Fraser Company 197.00 15,760.00
Steve Manning Construction Inc 150.00 12,000.00
ENGINEER'S ESTIMATE 175.00 14,000.00
62201-2850 0 HOUR MOTOR GRADER, 12 FOOT MINIMUM BLADE
Tidewater Contractors, Inc 80 125.00 10,000.00
J.F. Shea Construction, Inc 125.00 10,000.00
Mercer-Fraser Company 197.00 15,760.00
Steve Manning Construction Inc 150.00 12,000.00
ENGINEER'S ESTIMATE 170.00 13,600.00
62201-3350 0 HOUR HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY
Tidewater Contractors, Inc 80 130.00 10,400.00
J.F. Shea Construction, Inc 145.00 11,600.00
Mercer-Fraser Company 197.00 15,760.00
Steve Manning Construction Inc 150.00 12,000.00
ENGINEER'S ESTIMATE 150.00 12,000.00
62301-0000 0 HOUR GENERAL LABOR
Tidewater Contractors, Inc 40 48.00 1,920.00
J.F. Shea Construction, Inc 57.00 2,280.00
Mercer-Fraser Company 50.00 2,000.00
Steve Manning Construction Inc 80.00 3,200.00
ENGINEER'S ESTIMATE 65.00 2,600.00
62302-01000 HOUR SPECIAL LABOR, SLOPE SCALING
Tidewater Contractors, Inc 250 150.00 37,500.00
J.F. Shea Construction, Inc 250.00 62,500.00
Mercer-Fraser Company 320.00 80,000.00
Steve Manning Construction Inc 140.00 35,000.00
ENGINEER'S ESTIMATE 200.00 50,000.00
62302-1000 0 HOUR SPECIAL LABOR, HIRED TECHNICAL SERVICES
Tidewater Contractors, Inc 40 125.00 5,000.00
J.F. Shea Construction, Inc 95.00 3,800.00
Mercer-Fraser Company 160.00 6,400.00
Steve Manning Construction Inc 240.00 9,600.00
ENGINEER'S ESTIMATE 65.00 2,600.00
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62302-11000 HOUR SPECIAL LABOR, HIRED SURVEY SERVICES
Tidewater Contractors, Inc 40 130.00 5,200.00
J.F. Shea Construction, Inc 207.00 8,280.00
Mercer-Fraser Company 220.00 8,800.00
Steve Manning Construction Inc 240.00 9,600.00
ENGINEER'S ESTIMATE 100.00 4,000.00
62511-1000 0 SQYD SEEDING, DRY METHOD
Tidewater Contractors, Inc 3,310 0.60 1,986.00
J.F. Shea Construction, Inc 0.30 993.00
Mercer-Fraser Company 1.00 3,310.00
Steve Manning Construction Inc 0.70 2,317.00
ENGINEER'S ESTIMATE 1.50 4,965.00
62511-2000 0 SQYD SEEDING, HYDRAULIC METHOD
Tidewater Contractors, Inc 10,440 0.70 7,308.00
J.F. Shea Construction, Inc 0.35 3,654.00
Mercer-Fraser Company 1.00 10,440.00
Steve Manning Construction Inc 0.70 7,308.00
ENGINEER'S ESTIMATE 1.60 16,704.00
62516-3000 0 SQYD MULCHING, HYDRAULIC METHOD, BONDED FIBER MATRIX Flexible
Growth Medium (FGM)
Tidewater Contractors, Inc 10,440 0.80 8,352.00
J.F. Shea Construction, Inc 0.35 3,654.00
Mercer-Fraser Company 1.00 10,440.00
Steve Manning Construction Inc 2.20 22,968.00
ENGINEER'S ESTIMATE 3.00 31,320.00
62901-11000 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 4
Tidewater Contractors, Inc 80 10.00 800.00
J.F. Shea Construction, Inc 3.00 240.00
Mercer-Fraser Company 10.00 800.00
Steve Manning Construction Inc 10.00 800.00
ENGINEER'S ESTIMATE 18.00 1,440.00
63301-0000 0 EACH SIGN SYSTEM
Tidewater Contractors, Inc 18 350.00 6,300.00
J.F. Shea Construction, Inc 410.00 7,380.00
Mercer-Fraser Company 850.00 15,300.00
Steve Manning Construction Inc 500.00 9,000.00

ENGINEER'S ESTIMATE 700.00 12,600.00
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63309-0100 0 EACH DELINEATOR, TYPE 1
Tidewater Contractors, Inc 110 75.00 8,250.00
J.F. Shea Construction, Inc 90.00 9,900.00
Mercer-Fraser Company 30.00 3,300.00
Steve Manning Construction Inc 90.00 9,900.00
ENGINEER'S ESTIMATE 50.00 5,500.00
63404-0400 0 GAL PAVEMENT MARKINGS, TYPE D
Tidewater Contractors, Inc 870 70.00 60,900.00
J.F. Shea Construction, Inc 6.00 5,220.00
Mercer-Fraser Company 60.00 52,200.00
Steve Manning Construction Inc 50.00 43,500.00
ENGINEER'S ESTIMATE 400.00 348,000.00
63407-0400 0 EACH RECESSED PAVEMENT MARKER TYPE D
Tidewater Contractors, Inc 540 16.00 8,640.00
J.F. Shea Construction, Inc 10.00 5,400.00
Mercer-Fraser Company 14.00 7,560.00
Steve Manning Construction Inc 15.00 8,100.00
ENGINEER'S ESTIMATE 10.00 5,400.00
63502-0600 0 EACH TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Tidewater Contractors, Inc 11 250.00 2,750.00
J.F. Shea Construction, Inc 120.00 1,320.00
Mercer-Fraser Company 118.00 1,298.00
Steve Manning Construction Inc 200.00 2,200.00
ENGINEER'S ESTIMATE 400.00 4,400.00
63502-0700 0 EACH TEMPORARY TRAFFIC CONTROL, CONE
Tidewater Contractors, Inc 190 30.00 5,700.00
J.F. Shea Construction, Inc 20.00 3,800.00
Mercer-Fraser Company 22.00 4,180.00
Steve Manning Construction Inc 38.00 7,220.00
ENGINEER'S ESTIMATE 20.00 3,800.00
63502-1300 0 EACH TEMPORARY TRAFFIC CONTROL, DRUM
Tidewater Contractors, Inc 90 75.00 6,750.00
J.F. Shea Construction, Inc 75.00 6,750.00
Mercer-Fraser Company 91.00 8,190.00
Steve Manning Construction Inc 75.00 6,750.00

ENGINEER'S ESTIMATE 100.00 9,000.00
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63502-1500 0 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A
Tidewater Contractors, Inc 55 60.00 3,300.00
J.F. Shea Construction, Inc 25.00 1,375.00
Mercer-Fraser Company 30.00 1,650.00
Steve Manning Construction Inc 50.00 2,750.00
ENGINEER'S ESTIMATE 60.00 3,300.00
63502-1600 0 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Tidewater Contractors, Inc 13 100.00 1,300.00
J.F. Shea Construction, Inc 200.00 2,600.00
Mercer-Fraser Company 250.00 3,250.00
Steve Manning Construction Inc 1,200.00 15,600.00
ENGINEER'S ESTIMATE 100.00 1,300.00
63502-3100 0 EACH TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM
Tidewater Contractors, Inc 3 25,000.00 75,000.00
J.F. Shea Construction, Inc 54.00 162.00
Mercer-Fraser Company 29,000.00 87,000.00
Steve Manning Construction Inc 40,000.00 120,000.00
ENGINEER'S ESTIMATE 29,700.00 89,100.00
63503-0400 0 LNFT TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER
Tidewater Contractors, Inc 4,750 45.00 213,750.00
J.F. Shea Construction, Inc 34.00 161,500.00
Mercer-Fraser Company 60.00 285,000.00
Steve Manning Construction Inc 48.00 228,000.00
ENGINEER'S ESTIMATE 40.00 190,000.00
63503-0500 0 LNFT TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER
Tidewater Contractors, Inc 5,370 3.00 16,110.00
J.F. Shea Construction, Inc 11.00 59,070.00
Mercer-Fraser Company 12.00 64,440.00
Steve Manning Construction Inc 9.00 48,330.00
ENGINEER'S ESTIMATE 10.00 53,700.00
63503-0700 0 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
Tidewater Contractors, Inc 12,510 1.00 12,510.00
J.F. Shea Construction, Inc 4.50 56,295.00
Mercer-Fraser Company 1.00 12,510.00
Steve Manning Construction Inc 1.00 12,510.00
ENGINEER'S ESTIMATE 5.25 65,677.50
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63504-1000 0 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Tidewater Contractors, Inc 1,500 15.00 22,500.00
J.F. Shea Construction, Inc 15.00 22,500.00
Mercer-Fraser Company 11.00 16,500.00
Steve Manning Construction Inc 28.00 42,000.00
ENGINEER'S ESTIMATE 25.00 37,500.00
63506-0500 0 HOUR TEMPORARY TRAFFIC CONTROL, FLAGGER
Tidewater Contractors, Inc 7,644 48.00 366,912.00
J.F. Shea Construction, Inc 57.00 435,708.00
Mercer-Fraser Company 55.00 420,420.00
Steve Manning Construction Inc 69.00 527,436.00
ENGINEER'S ESTIMATE 60.00 458,640.00
63506-0600 0 HOUR TEMPORARY TRAFFIC CONTROL, PILOT CAR
Tidewater Contractors, Inc 2,940 55.00 161,700.00
J.F. Shea Construction, Inc 60.00 176,400.00
Mercer-Fraser Company 100.00 294,000.00
Steve Manning Construction Inc 84.00 246,960.00
ENGINEER'S ESTIMATE 77.00 226,380.00
63510-0100 0 WEEK TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR
Tidewater Contractors, Inc 74 1,200.00 88,800.00
J.F. Shea Construction, Inc 2,700.00 199,800.00
Mercer-Fraser Company 3,100.00 229,400.00
Steve Manning Construction Inc 3,500.00 259,000.00
ENGINEER'S ESTIMATE 2,500.00 185,000.00
63610-2800 0 LNFT CONDUIT, 4-INCH, PVC
Tidewater Contractors, Inc 600 25.00 15,000.00
J.F. Shea Construction, Inc 60.00 36,000.00
Mercer-Fraser Company 52.00 31,200.00
Steve Manning Construction Inc 120.00 72,000.00
ENGINEER'S ESTIMATE 35.00 21,000.00
65101-1000 0 SQYD DRAPED ROCKFALL PROTECTION, WIRE MESH
Tidewater Contractors, Inc 3,310 39.00 129,090.00
J.F. Shea Construction, Inc 30.00 99,300.00
Mercer-Fraser Company 34.00 112,540.00
Steve Manning Construction Inc 42.00 139,020.00
ENGINEER'S ESTIMATE 60.00 198,600.00
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65101-2000 0 SQYD DRAPED ROCKFALL PROTECTION, CABLE NET
Tidewater Contractors, Inc 3,310 39.00 129,090.00
J.F. Shea Construction, Inc 55.00 182,050.00
Mercer-Fraser Company 63.00 208,530.00
Steve Manning Construction Inc 92.00 304,520.00

ENGINEER'S ESTIMATE 75.00 248,250.00






