TABULATION OF BIDS

Bid Schedule X
Project No.: CA PFH 112-1(1)
Project Name: SOUTH FORK SMITH RIVER ROAD

State: CA Opened at: FHWA - California Division
County: DEL NORTE By: Scott McHenry
SIX RIVERS NATIONAL FOREST Date: 12/04/08

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed: Crailg Holsopple

Title: Contract  Specialist Date: _ 1/29/2009 _
Contract Awarded to: _Tidewater _ Contractors, Inc Date: _1/30/2009
Contractor Bid Amount Responsive
Tidewater Contractors, Inc 587,577.00
PO Box 1956
Brookings, OR 97415
Mercer-Fraser Company 589,931.60
PO Box 1006
Eureka, CA 95502-1006
J.F. Shea Construction, Inc 864,528.00
17400 Clear Creek Road
Redding, CA 96001
Steve Manning Construction Inc 888,575.70

PO Box 491660
Redding, CA 96049

Engineer's Estimate 630,192.30
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Iﬁ? ILS?]T‘E Delstc(:arrinption I's’Jrrl]clte Amount
15101-0000 0 LPSM MOBILIZATION
Tidewater Contractors, Inc 75,000.00 75,000.00
Mercer-Fraser Company 28,000.00 28,000.00
J.F. Shea Construction, Inc 20,000.00 20,000.00
Steve Manning Construction Inc 75,000.00 75,000.00
ENGINEER'S ESTIMATE 57,000.00 57,000.00
15206-0000 0 STA SLOPE, REFERENCE, AND CLEARING AND GRUBBING STAKE
Tidewater Contractors, Inc 250.00 1,250.00
Mercer-Fraser Company 2,000.00 10,000.00
J.F. Shea Construction, Inc 1,200.00 6,000.00
Steve Manning Construction Inc 900.00 4,500.00
ENGINEER'S ESTIMATE 1,200.00 6,000.00
15214-2000 0 LPSM SURVEY AND STAKING, RETAINING WALL
Tidewater Contractors, Inc 4,000.00 4,000.00
Mercer-Fraser Company 7,000.00 7,000.00
J.F. Shea Construction, Inc 5,000.00 5,000.00
Steve Manning Construction Inc 2,800.00 2,800.00
ENGINEER'S ESTIMATE 20,000.00 20,000.00
15216-2000 0 STA SURVEY AND STAKING, GRADE FINISHING STAKES
Tidewater Contractors, Inc 215.00 2,150.00
Mercer-Fraser Company 490.00 4,900.00
J.F. Shea Construction, Inc 250.00 2,500.00
Steve Manning Construction Inc 240.00 2,400.00
ENGINEER'S ESTIMATE 400.00 4,000.00
15401-0000 0 LPSM CONTRACTOR TESTING
Tidewater Contractors, Inc 30,000.00 30,000.00
Mercer-Fraser Company 12,000.00 12,000.00
J.F. Shea Construction, Inc 50,000.00 50,000.00
Steve Manning Construction Inc 40,000.00 40,000.00
ENGINEER'S ESTIMATE 26,900.00 26,900.00
15501-0000 0 LPSM CONSTRUCTION SCHEDULE
Tidewater Contractors, Inc 5,000.00 5,000.00
Mercer-Fraser Company 600.00 600.00
J.F. Shea Construction, Inc 5,000.00 5,000.00
Steve Manning Construction Inc 10,000.00 10,000.00
ENGINEER'S ESTIMATE 8,050.00 8,050.00
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15705-0100 0 LNFT SOIL EROSION CONTROL, SILT FENCE
Tidewater Contractors, Inc 510 8.00 4,080.00
Mercer-Fraser Company 4.00 2,040.00
J.F. Shea Construction, Inc 7.00 3,570.00
Steve Manning Construction Inc 6.00 3,060.00
ENGINEER'S ESTIMATE 4.00 2,040.00
15705-1400 0 LNFT SOIL EROSION CONTROL, SEDIMENT LOG
Tidewater Contractors, Inc 130 12.00 1,560.00
Mercer-Fraser Company 10.00 1,300.00
J.F. Shea Construction, Inc 13.00 1,690.00
Steve Manning Construction Inc 6.00 780.00
ENGINEER'S ESTIMATE 10.00 1,300.00
15801-0000 0 MGAL WATERING FOR DUST CONTROL
Tidewater Contractors, Inc 110 30.00 3,300.00
Mercer-Fraser Company 38.00 4,180.00
J.F. Shea Construction, Inc 33.00 3,630.00
Steve Manning Construction Inc 27.00 2,970.00
ENGINEER'S ESTIMATE 55.00 6,050.00
20101-00000 ACRE CLEARING AND GRUBBING
Tidewater Contractors, Inc 0.5 15,000.00 7,500.00
Mercer-Fraser Company 20,000.00 10,000.00
J.F. Shea Construction, Inc 30,000.00 15,000.00
Steve Manning Construction Inc 18,000.00 9,000.00
ENGINEER'S ESTIMATE 14,000.00 7,000.00
20302-12000 LNFT REMOVAL OF GUARDRAIL
Tidewater Contractors, Inc 437 3.00 1,311.00
Mercer-Fraser Company 5.00 2,185.00
J.F. Shea Construction, Inc 15.00 6,555.00
Steve Manning Construction Inc 3.00 1,311.00
ENGINEER'S ESTIMATE 10.00 4,370.00
20401-00000 CUYD ROADWAY EXCAVATION
Tidewater Contractors, Inc 250 150.00 37,500.00
Mercer-Fraser Company 35.00 8,750.00
J.F. Shea Construction, Inc 125.00 31,250.00
Steve Manning Construction Inc 150.00 37,500.00

ENGINEER'S ESTIMATE 40.00 10,000.00
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20802-0000 0 CUYD FOUNDATION FILL
Tidewater Contractors, Inc 56 100.00 5,600.00
Mercer-Fraser Company 5.00 280.00
J.F. Shea Construction, Inc 60.00 3,360.00
Steve Manning Construction Inc 150.00 8,400.00
ENGINEER'S ESTIMATE 380.00 21,280.00
25305-1000 0 SQYD REVET MATTRESS, GALVANIZED OR ALUMINIZED COATED
Tidewater Contractors, Inc 20 300.00 6,000.00
Mercer-Fraser Company 46.00 920.00
J.F. Shea Construction, Inc 300.00 6,000.00
Steve Manning Construction Inc 280.00 5,600.00
ENGINEER'S ESTIMATE 200.00 4,000.00
25501-1000 0 SQFT MECHANICALLY STABILIZED EARTH WALL, WELDED WIRE FACE
Tidewater Contractors, Inc 3,580 60.00 214,800.00
Mercer-Fraser Company 90.00 322,200.00
J.F. Shea Construction, Inc 142.00 508,360.00
Steve Manning Construction Inc 135.00 483,300.00
ENGINEER'S ESTIMATE 75.00 268,500.00
30302-10000 LNFT DITCH RECONDITIONING
Tidewater Contractors, Inc 143 40.00 5,720.00
Mercer-Fraser Company 10.00 1,430.00
J.F. Shea Construction, Inc 100.00 14,300.00
Steve Manning Construction Inc 20.00 2,860.00
ENGINEER'S ESTIMATE 50.00 7,150.00
30802-2000 0 TON ROADWAY AGGREGATE, METHOD 2
Tidewater Contractors, Inc 581 45.00 26,145.00
Mercer-Fraser Company 42.00 24,402.00
J.F. Shea Construction, Inc 65.00 37,765.00
Steve Manning Construction Inc 63.00 36,603.00
ENGINEER'S ESTIMATE 30.00 17,430.00
40301-0000 0 TON HOT ASPHALT CONCRETE PAVEMENT
Tidewater Contractors, Inc 240 165.00 39,600.00
Mercer-Fraser Company 122.00 29,280.00
J.F. Shea Construction, Inc 125.00 30,000.00
Steve Manning Construction Inc 148.00 35,520.00
ENGINEER'S ESTIMATE 120.00 28,800.00
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40920-1000 0 TON FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H
Tidewater Contractors, Inc 0.6 1,500.00 900.00
Mercer-Fraser Company 710.00 426.00
J.F. Shea Construction, Inc 900.00 540.00
Steve Manning Construction Inc 800.00 480.00
ENGINEER'S ESTIMATE 725.00 435.00
41101-5000 0 TON PRIME COAT GRADE MC-70
Tidewater Contractors, Inc 1.9 2,000.00 3,800.00
Mercer-Fraser Company 650.00 1,235.00
J.F. Shea Construction, Inc 1,200.00 2,280.00
Steve Manning Construction Inc 800.00 1,520.00
ENGINEER'S ESTIMATE 700.00 1,330.00
41105-00000 TON BLOTTER
Tidewater Contractors, Inc 11 75.00 825.00
Mercer-Fraser Company 5.00 55.00
J.F. Shea Construction, Inc 880.00 9,680.00
Steve Manning Construction Inc 45.00 495.00
ENGINEER'S ESTIMATE 12.00 132.00
41201-10000 TON TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H
Tidewater Contractors, Inc 0.6 1,500.00 900.00
Mercer-Fraser Company 706.00 423.60
J.F. Shea Construction, Inc 1,000.00 600.00
Steve Manning Construction Inc 800.00 480.00
ENGINEER'S ESTIMATE 900.00 540.00
60901-21000 LNFT CURB, ASPHALT, 4-INCH DEPTH
Tidewater Contractors, Inc 357 15.00 5,355.00
Mercer-Fraser Company 7.00 2,499.00
J.F. Shea Construction, Inc 6.00 2,142.00
Steve Manning Construction Inc 8.00 2,856.00
ENGINEER'S ESTIMATE 20.00 7,140.00
61701-13500 LNFT GUARDRAIL SYSTEM G4, TYPE 2, CLASS B STEEL POSTS
Tidewater Contractors, Inc 450 22.00 9,900.00
Mercer-Fraser Company 22.00 9,900.00
J.F. Shea Construction, Inc 26.00 11,700.00
Steve Manning Construction Inc 25.00 11,250.00
ENGINEER'S ESTIMATE 50.00 22,500.00
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61702-0800 0 EACH TERMINAL SECTION TYPE TANGENT
Tidewater Contractors, Inc 1 3,000.00 3,000.00
Mercer-Fraser Company 3,000.00 3,000.00
J.F. Shea Construction, Inc 4,000.00 4,000.00
Steve Manning Construction Inc 3,200.00 3,200.00
ENGINEER'S ESTIMATE 3,500.00 3,500.00
62511-2000 0 SQYD SEEDING, HYDRAULIC METHOD
Tidewater Contractors, Inc 343 1.00 343.00
Mercer-Fraser Company 5.00 1,715.00
J.F. Shea Construction, Inc 1.00 343.00
Steve Manning Construction Inc 0.70 240.10
ENGINEER'S ESTIMATE 1.60 548.80
62516-3000 0 SQYD MULCHING, HYDRAULIC METHOD, BONDED FIBER MATRIX Flexible
Growth Medium (FGM)
Tidewater Contractors, Inc 343 1.00 343.00
Mercer-Fraser Company 5.00 1,715.00
J.F. Shea Construction, Inc 1.00 343.00
Steve Manning Construction Inc 2.20 754.60
ENGINEER'S ESTIMATE 3.00 1,029.00
63301-0000 0 EACH SIGN SYSTEM
Tidewater Contractors, Inc 2 500.00 1,000.00
Mercer-Fraser Company 850.00 1,700.00
J.F. Shea Construction, Inc 450.00 900.00
Steve Manning Construction Inc 500.00 1,000.00
ENGINEER'S ESTIMATE 700.00 1,400.00
63404-0400 0 GAL PAVEMENT MARKINGS, TYPE D
Tidewater Contractors, Inc 7 200.00 1,400.00
Mercer-Fraser Company 200.00 1,400.00
J.F. Shea Construction, Inc 10.00 70.00
Steve Manning Construction Inc 50.00 350.00
ENGINEER'S ESTIMATE 400.00 2,800.00
63407-0400 0 EACH RECESSED PAVEMENT MARKER TYPE D
Tidewater Contractors, Inc 44 15.00 660.00
Mercer-Fraser Company 14.00 616.00
J.F. Shea Construction, Inc 10.00 440.00
Steve Manning Construction Inc 15.00 660.00

ENGINEER'S ESTIMATE 10.00 440.00
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63502-0600 0 EACH TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Tidewater Contractors, Inc 2 300.00 600.00
Mercer-Fraser Company 118.00 236.00
J.F. Shea Construction, Inc 120.00 240.00
Steve Manning Construction Inc 100.00 200.00
ENGINEER'S ESTIMATE 400.00 800.00
63502-0700 0 EACH TEMPORARY TRAFFIC CONTROL, CONE
Tidewater Contractors, Inc 21 40.00 840.00
Mercer-Fraser Company 22.00 462.00
J.F. Shea Construction, Inc 20.00 420.00
Steve Manning Construction Inc 38.00 798.00
ENGINEER'S ESTIMATE 20.00 420.00
63502-1300 0 EACH TEMPORARY TRAFFIC CONTROL, DRUM
Tidewater Contractors, Inc 13 80.00 1,040.00
Mercer-Fraser Company 91.00 1,183.00
J.F. Shea Construction, Inc 75.00 975.00
Steve Manning Construction Inc 75.00 975.00
ENGINEER'S ESTIMATE 100.00 1,300.00
63502-1500 0 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A
Tidewater Contractors, Inc 13 75.00 975.00
Mercer-Fraser Company 30.00 390.00
J.F. Shea Construction, Inc 25.00 325.00
Steve Manning Construction Inc 50.00 650.00
ENGINEER'S ESTIMATE 60.00 780.00
63502-1600 0 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Tidewater Contractors, Inc 4 125.00 500.00
Mercer-Fraser Company 250.00 1,000.00
J.F. Shea Construction, Inc 200.00 800.00
Steve Manning Construction Inc 1,200.00 4,800.00
ENGINEER'S ESTIMATE 100.00 400.00
63503-0400 0 LNFT TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER
Tidewater Contractors, Inc 357 60.00 21,420.00
Mercer-Fraser Company 60.00 21,420.00
J.F. Shea Construction, Inc 40.00 14,280.00
Steve Manning Construction Inc 48.00 17,136.00

ENGINEER'S ESTIMATE 40.00 14,280.00
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63503-0500 0 LNFT TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER
Tidewater Contractors, Inc 180 5.00 900.00
Mercer-Fraser Company 12.00 2,160.00
J.F. Shea Construction, Inc 13.00 2,340.00
Steve Manning Construction Inc 9.00 1,620.00
ENGINEER'S ESTIMATE 10.00 1,800.00
63503-0700 0 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
Tidewater Contractors, Inc 710 3.00 2,130.00
Mercer-Fraser Company 2.00 1,420.00
J.F. Shea Construction, Inc 4.50 3,195.00
Steve Manning Construction Inc 1.00 710.00
ENGINEER'S ESTIMATE 5.25 3,727.50
63504-1000 0 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Tidewater Contractors, Inc 194 20.00 3,880.00
Mercer-Fraser Company 11.00 2,134.00
J.F. Shea Construction, Inc 15.00 2,910.00
Steve Manning Construction Inc 28.00 5,432.00
ENGINEER'S ESTIMATE 25.00 4,850.00
63506-0500 0 HOUR TEMPORARY TRAFFIC CONTROL, FLAGGER
Tidewater Contractors, Inc 525 50.00 26,250.00
Mercer-Fraser Company 55.00 28,875.00
J.F. Shea Construction, Inc 57.00 29,925.00
Steve Manning Construction Inc 69.00 36,225.00
ENGINEER'S ESTIMATE 60.00 31,500.00
63506-0600 0 HOUR TEMPORARY TRAFFIC CONTROL, PILOT CAR
Tidewater Contractors, Inc 210 60.00 12,600.00
Mercer-Fraser Company 100.00 21,000.00
J.F. Shea Construction, Inc 60.00 12,600.00
Steve Manning Construction Inc 84.00 17,640.00
ENGINEER'S ESTIMATE 77.00 16,170.00
63510-0100 0 WEEK TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR
Tidewater Contractors, Inc 5 3,500.00 17,500.00
Mercer-Fraser Company 3,100.00 15,500.00
J.F. Shea Construction, Inc 2,700.00 13,500.00
Steve Manning Construction Inc 3,500.00 17,500.00
ENGINEER'S ESTIMATE 2,500.00 12,500.00






