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	Add the following to all contracts unless there is a compelling reason not to do so, or if the partner agency requires more restrictive non-work schedules:


Section 108. - PROSECUTION AND PROGRESS

108.01  Commencement, Prosecution, and Completion of the Work:  Add the following:

Limit operations as follows:

(a)      (describe limitations)                .
(b)                                                        .
(c)                                                        .
(d)                                                        .
Perform no work except to maintain traffic control, erosion control devices, maintain the roadway driving surface, and to control dust during the listed Federal holidays and surrounding days:

● Memorial Day Weekend:  Noon Friday to 6:00 am Tuesday.

● Independence Day:  Noon July 3 to 6:00 am July 5.  If July 4th falls on a weekend, Friday, or Monday, do not work the weekend.

● Labor Day Weekend:  Noon Friday to 6:00 am Tuesday.

● Thanksgiving:  Noon Wednesday to 6:00 am Monday.

● Christmas/New Years Holiday:  Noon Dec. 23 to 6:00 am Jan. 2.

If December 23 or January 1 falls on a Monday, do not work the adjacent weekend and do not work on December 23.  If January 1 falls on a Friday, do not work the weekend.

	NOTE TO DESIGNER:  also inquire with local and owner agency for local holidays/celebrations/events that might require work restrictions.


Schedule at least 2 non-work days out of every 14 calendar days.  The selected non-work days do not need to be consecutive, but they must be scheduled.  Provide at least 2 weeks notice before changing the scheduled days off.

Exemptions to scheduled days off may be granted by written approval from the CO for specific project operations and/or for periods of limited duration.

	Use on all projects.


Add the following:

A Notice to Proceed must be issued before commencement of any work.  The count of contract time will begin upon issuance of the Notice to Proceed and shall run continuously until final construction completion.

