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	Use on all projects


Section 156. - PUBLIC TRAFFIC

Construction Requirements

156.03  Accommodating Traffic During Work.  Delete the last two sentences in the first paragraph and substitute the following:

Submit situation-specific traffic control implementation drawings and alternate traffic control proposals according to Subsection 104.03 for acceptance at least 14 days before intended use.

156.04  Maintaining Roadways During Work.

(a) Add the following:
	NOTE TO DESIGNER:  Spell out exceptions here.


Do not construct detours outside of the clearing limits or use alternate route detours without the approval of the CO.

(c) Delete the text and substitute the following:

Snow removal to facilitate the work is the Contractor's responsibility.  Snow removal to provide public access is the responsibility of the maintaining agency and will be performed at the maintaining agency's discretion.  Allow the maintaining agency access to perform snow removal.

156.05  Maintaining Roadways During Non-work Periods.  Delete the second sentence and substitute the following:

Snow removal to provide public access is the responsibility of the maintaining agency.

156.06  Limitations on Construction Operations.

	NOTE TO DESIGNER:  If long vehicles or tight curvature is anticipated, increase the minimum lane width for alternate one-way traffic control.

If the existing roadway width is less than 6.6 meters, adjust minimums appropriately.


(d) Delete the first sentence and substitute the following:
For alternate one-way traffic control, provide a minimum lane width of 3 meters.  For two-way traffic, provide a minimum roadway width of 6.6 meters.

(j) Delete the text and substitute the following:
Limit construction-caused delays to public traffic to a maximum of 30 minutes per passage through the project except during the following times on Monday through Friday:

           a.m. through           p.m.

          p.m. through           p.m.

During the above times, allow traffic to pass through the construction without delay.

(k) Add the following paragraph:
Maintain existing guardrails and bridge railings until removal is necessary for construction.  Use a temporary barrier, or other appropriate shielding or warning devices, as directed by the CO, while the guardrails and bridge rails are absent.  Limit the length of area affected as directed by the CO.  Install new guardrails and bridge rails as soon as possible to minimize risk to the public.

