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	Use on projects as appropriate.


Section 103. – SCOPE OF WORK
	Include the SCR on all projects.


103.02  Disputes.  Delete the Subsection and substitute the following:
103.02  Disputes.  Follow the requirements of FAR Clause 52.233-1 Disputes (Alternate I).
When requesting a CO's decision on an interpretation of contract terms for the recovery of increased costs, quantify the amount and, if required by FAR Clause 52.233-1 Alternate I, certify the amount.  Include an explanation of the interpretation of contract terms, the contract clause under which the claim is made, all supporting documentation, and adequate cost data to support the amount claimed.

103.03  Value Engineering.  Delete the Subsection and substitute the following:
103.03  Value Engineering.  Follow the requirements of FAR Clause 52.248-3 Value Engineering -Construction (Alternate I).

Before undertaking significant expenditures, provide the CO with a written description of the value engineering change proposal (VECP) concept.  Within 14 days, the CO will inform the Contractor as to whether the concept appears to be viable or if the concept is unacceptable.  If the CO indicates that the concept appears to be viable, prepare and submit the formal VECP proposal.

