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	Use on all projects.


Section 155. - SCHEDULES FOR CONSTRUCTION CONTRACTS

Construction Requirements

155.06  Schedule Updates.  Add the following:
Provide the CO with a three week schedule detailing the work that was completed in the previous week and the proposed work in the following two weeks at each weekly progress meeting.
