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	Use on all projects


Section 156. - PUBLIC TRAFFIC

Construction Requirements

156.03  Accommodating Traffic During Work.  Delete the first paragraph and substitute the following:

Accommodate traffic according to the contract traffic control plan, MUTCD, Section 635, and this Section.  An alternate traffic control plan may be submitted for acceptance according to Subsection 104.03.  Submit alternate traffic control plans at least 30 days before intended use.

156.04  Maintaining Roadways During Work.

(a) Add the following:
	NOTE TO DESIGNER:  Spell out exceptions here.


Do not construct diversions outside of the clearing limits or use alternate route detours without the approval of the CO.

156.06  Limitations on Construction Operations.

	NOTE TO DESIGNER:  If long vehicles or tight curvature is anticipated, increase the minimum lane width for alternate one-way traffic control.

If the existing roadway width is less than 22 feet, adjust minimums appropriately.


(b) Delete the text and substitute the following:
For shoulder drop-offs 3 inches or less, provide "Low Shoulder" warning signs.  For shoulder drop-offs in excess of 3 inches, provide a 1V:3H fillet with "Shoulder Drop-Off" warning signs.  Complete the construction of shoulders adjacent to traffic lanes to the same elevation within 14 days.

(c) Delete the first sentence and substitute the following:
For alternate one-way traffic control, provide a minimum lane width of 10 feet.  For two-way traffic, provide a minimum roadway width of 22 feet.

(i) Delete the text and substitute the following:
Limit construction-caused delays to public traffic to a maximum of 30 minutes per passage through the project except during the following times on Monday through Friday:

           a.m. through           p.m.

           p.m. through           p.m.

During the above times, allow traffic to pass through the construction without delay.

	NOTE TO DESIGNER:  When limits are to be placed on number or length of areas to be worked on at the same time, include those limits in Section 108.


(j) Add the following:
Limit the length of area affected as approved by the CO.  See Subsection 108.01 for limitations on work.

	On small jobs (i.e. ERFO, OMAD etc), check with the COE regarding the need for a traffic and safety supervisor that is separate from the Contractor’s Superintendent.  If a separate traffic and safety supervisor is not needed, include the following paragraph:


156.08  Traffic and Safety Supervisor.
Delete the first paragraph and substitute the following:
Provide a traffic and safety supervisor who is certified by the State highway agency or other acceptable certification program.  Furnish the traffic safety supervisor’s name, address, and 24-hour telephone number(s) at the preconstruction conference.  At all times during the contract, including periods of suspensions and work stoppages, perform all of the following:

