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NOTICE TO BIDDERS AND OFFERORS

Before mailing your offer, please check the following:

» Your offer sets forth full, accurate, and complete information as required
by this solicitation, including representations and certifications/bidder
qualifications and acknowledgement of any amendments that may have
been issued.

e You have completed and signed all required documents.

PROPOSAL BOOKLET

It is the responsibility of the offeror to verify that this proposal booklet is complete as listed in
the table of contents. Also, the offeror is responsible for submitting all required forms and
documents with the bid.

Applicable FAR provisions and clauses in this RFP are incorporated by reference or full text.
FAR provisions and clauses incorporated by reference can be accessed on the Internet at
https://www.acquisition.gov/far/. Offerors are strongly encouraged to review the provisions and
clauses referenced in this document before submitting a proposal.

CENTRAL CONTRACTOR REGISTRATION

You must register in the Central Contract Registration (CCR) prior to award of this contract.
Failure to register prior to contract award will require award to be offered to the next successful
registered Offeror. See FAR Subpart 4.1103(c). Register online at https://www.bpn.gov/ccr/.
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NOTICE TO BIDDERS AND OFFERORS (cont.)

UTILIZATION OF SMALL BUSINESS, HUBZone SMALL BUSINESS, SMALL
DISADVANTAGED BUSINESS, WOMEN-OWNED SMALL BUSINESS, VETERAN
OWNED, AND SERVICE-DISABLED VETERAN OWNED SMALL BUSINESS
CONCERNS SUBCONTRACTING PROGRAM

FAR Clause 52.219-8, Utilization of Small Business Concerns states that Prime Contractors
afford small business concerns, veteran-owned small business concerns, service-disabled
veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged
business concerns, and women-owned small business concerns the maximum practicable
opportunity to participate in performing contracts let by any Federal agency.

PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUINESS CONCERNS

The award of this contract is subject to a 10% Price Evaluation Preference for HUBZone Small
Business Concerns (SBC). Refer to FAR Clause 52.219-4. This price evaluation preference can
apply to any qualified HUBZone SBC certified by the Small Business Administration. For any
HUBZone SBC electing to waive the preference, see Page G-3 of this solicitation.

FACSIMILE OR TELEGRAPHIC OFFERS ARE NOT AUTHORIZED FOR THIS
SOLICITATION

Offers may be modified or withdrawn by facsimile or telegraphic notice, if such notice is
received by the time specified for receipt of Offers. The Government will not be responsible for
ANY failure attributable to the transmission or receipt of telegraphic or facsimile data. See FAR
Provision 52.214-5, Submission of Bids.

FAX Number to submit modifications to offers for this project is (720) 963-3360.
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SOLICITATION, OFFER 1. SOLICITATION NO. 2. TYPE OF SOLICITATION |3. DATE ISSUED | PAGE OF
AND AWARD = SEALED BID (IFB) PAGES
Construction, Alterati Repai -12-R-
(Construction, Alteration or Repair) DTFH68-12-R-00002 NEGOTIATED (RFP) February 29, 2012 LoF 2

[x]
IMPORTANT - THE "OFFER SECTION ON THE REVERSE MUST BE FULLY COMPLETED BY OFFEROR.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. |6. PROJECT NO.

DTFH68-12-R-00002

7. ISSUED BY: [ CODE: 69050001 ||8. ADDRESS OFFER TO:
FEDERAL HIGHWAY ADMINISTRATION Federal Highway Administration
CENTRAL FEDERAL LANDS DIVISION Central Fedem‘fLa“ds
12300 WEST DAKOTA AVENUE, SUITE 167 'f‘ztggoe\‘;‘rggliig zr\‘je Ste 360
LAKEWOOD, COLORADO 80228 !
Lakewood, CO 80228
9. FOR INFORMATION CALL A. NAME: B. TELEPHONE NO. (Include area code)
SEE PAGE A-3 SEE PAGE A-3 SEE PAGE A-3
SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder."

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (TITLE, IDENTIFYING NO.):

Indefinite Delivery/Indefinite Quantity Multiple-Award Task Order Contract (MATOC) for the construction of
projects on low-volume and low-speed roadways in North Dakota, South Dakota, Nebraska, Kansas, Wyoming and
Colorado.

MATOC contracts will be for a 1-year base and four 1-year option periods. Individual projects will be issued as
Task Orders. The Government anticipates individual Task Orders ranging from $50,000 to $10,000,000. The total
minimum quantity to be ordered is $50,000 and the total maximum quantity to be ordered is $30,000,000.00 per
contract for the length of the contract, including the options.

Contractors must demonstrate a minimum bonding capacity of up to $10,000,000 per task order with a yearly capacity of up to

11. The Contractor shall begin performance within _10 calendar days and complete it within _* calendar days after receiving

award notice to proceed. The performance period is mandator negotiable. * TO BE SPECIFIED IN EACH TASK ORDER
H p p p y |:| g

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in Item 12B.) YES NO
|:| Required on a TO basis

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and _3  copies to perform the work required are due at the place specified in Item 8. by _2:00pm _ (hour)
local time on __03/29/2012 (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes
containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is [ is not required. (Required on a Task Order basis)

C. All offers are subject to the (1) work requirements and (2) other provisions and clauses incorporated in the solicitation in full text or
by reference.

D. Offers providing less than _60  calendar days for Government acceptance after the date offers are due will not be considered and

will be rejected.

NSN 7540-01-155-3212 1442-102 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53-236-1(d)
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OFFEROR (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if
this offer is accepted by the Government in writing with calendar days after the date offers are due. (Insert any number equal to or
greater than the minimum requirement stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE INDIVIDUAL BID SCHEDULE(S)

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED |20B. SIGNATURE 20C. OFFER DATE
TO SIGN OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) See Task Order [] 15us.C. 637(a ) [1 s1us.c. 253(c)(5)
26. ADMINISTERED BY CODE: 27. PAYMENT WILL BE MADE BY

FEDERAL HIGHWAY ADMINISTRATION
CENTRAL FEDERAL LANDS HIGHWAY DIVISION
12300 W. DAKOTA AVENUE, SUITE 167
LAKEWOO, COLORADO 80228

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

[ ] 28. NEGOTIATED AGREEMENT (Contractor is required to [[_] 29. AWARD (Contractor is not required to sign this document.)

sign this document and return copies to issuing office.) Your offer on this solicitation is hereby accepted as to the items listed.
Contractor agrees to furnish and deliver all items or perform all This award consummates the contract, which consists of (a) the
work requirements identified on this form and any continuation Government solicitation and your offer, and (b) this contract award.

sheets for the consideration stated in this contract. The rights and No further contractual document is necessary.
obligations of the parties to this contract shall be governed by

(a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications incorporated by
reference in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON 31A. NAME OF CONTRACTING OFFICER (Type or print)
AUTHORIZED TO SIGN (Type or print)

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

GPO: 19850 - 469-796 STANDARD FORM 1442 BACK (REV. 4-85)
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CONTINUATION OF SF 1442
Block 9:

For questions regarding access to the Federal Business Opportunities (FBO) website or how to
obtain plans and other solicitation documents, please contact us via email at
CFLContracts@dot.gov.

All technical and contracting questions regarding this solicitation must be submitted in writing
to one of the following:

E-mail address: CFLContracts@dot.gov

FAX Number: 720-963-3360

Mailing Address: Federal Highway Administration
Central Federal Lands Highway Division
Attention: Aaron Sanford
12300 W. Dakota Avenue, Suite 360
Lakewood, Colorado 80228

Responses will be posted on our website at
http://www.cflhd.gov/procurement/construction/advertised-projects.cfm under the project link.
Potential Offerors are advised to check this site on a regular basis to assure the most current and
up-to-date information.

All amendments resulting from this solicitation will be uploaded to the FBO website at
http://www.fbo.gov/ and posted on our website at
http://www.cflhd.gov/procurement/construction/advertised-projects.cfm.

For amendments, bid results and tabulations or other procurement information
please visit our website at www.cflhd.gov/procurement/construction

Block 13: A bid guarantee of not less than 20 percent of the amount of the bid or $3 million,
whichever is less, is required. If the bidder fails to provide the required bid guarantee in the proper
form and amount, such failure may result in rejection of the bid. See FAR Provision 52.228-1, Bid
Guarantee. If the bid guarantee is a bid bond, it must be submitted on Standard Form 24. Also refer
to Subsections 102.03 and 102.04 of the FP for additional information.

OFFERORS PLEASE BE ADVISED THAT QUESTIONS RELATIVE TO THIS
RFP WILL NOT BE ACCEPTED AFTER 2:00 P.M. MT ON MARCH 22, 2012.
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USE OF RECOVERED MATERIALS ON FEDERAL LANDS HIGHWAY PROJECTS

Section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and
Recovery Act (RCRA) of 1976, as amended (42 U.S.C. 6901 et seq.), requires Federal, State, and
local procuring agencies using appropriated Federal funds to purchase items composed of the
highest percentage of recovered materials practical. Use of recovered materials is strongly
encouraged on Federal Lands Highway Projects. Highway construction items covered by the
Environmental Protection Agency's Comprehensive Guidelines for Procurement of Products
Containing Recovered Materials include fly ash, ground granulated blast furnace slag, traffic
barricades, traffic cones, hydraulic mulch and compost for mulch.

Use of fly ash and ground granulated blast furnace slag and construction materials containing
fly ash and ground granulated blast furnace slag on Federal Lands Highway Projects:

e ltisthe policy of the United States Government that fly ash and ground granulated blast
furnace slag and materials containing fly ash and ground granulated blast furnace slag shall
have maximum practicable opportunity for incorporation into its construction projects.

e The Contractor agrees to investigate the use of fly ash and ground granulated blast furnace
slag and materials containing fly ash and ground granulated blast furnace slag to the fullest
extent consistent with the efficient performance of this contract. Both the contractor and the
subcontractors are urged to seek out suppliers of fly ash and ground granulated blast furnace
slag, cement and concrete containing fly ash and ground granulated blast furnace slag and to
solicit bids for these materials.

e Names of firms that supply fly ash and ground granulated blast furnace slag and materials
containing fly ash and ground granulated blast furnace slag are available from the American
Coal Ash Association and the National Slag Association.
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SCHEDULE OF ITEMS

BASE PERIOD Item 0001
(12 months from date of contract award)
Task Orders may require a variety of elements necessary for road construction
such as, but not limited to, mobilization, contractor sampling and testing, production and
placement of aggregate, roadway pulverization, roadway excavation, embankment construction,
drainage, placement of aggregate surface course, slope stabilization (MSE wall, gabions, etc.)
minor asphalt surfacing and minor structural work.

1st OPTION PERIOD Item 0002
(12 months from end of base period)
Task Orders may require a variety of elements necessary for road construction
such as, but not limited to, mobilization, contractor sampling and testing, production and
placement of aggregate, roadway pulverization, roadway excavation, embankment construction,
drainage, placement of aggregate surface course, slope stabilization (MSE wall, gabions, etc.)
minor asphalt surfacing and minor structural work.

2nd OPTION PERIOD Item 0003
(12 months from end of 1st option period)
Task Orders may require a variety of elements necessary for road construction
such as, but not limited to, mobilization, contractor sampling and testing, production and
placement of aggregate, roadway pulverization, roadway excavation, embankment construction,
drainage, placement of aggregate surface course, slope stabilization (MSE wall, gabions, etc.)
minor asphalt surfacing and minor structural work.

3rd OPTION PERIOD Item 0004
(12 months from end of 2nd option period)
Task Orders may require a variety of elements necessary for road construction
such as, but not limited to, mobilization, contractor sampling and testing, production and
placement of aggregate, roadway pulverization, roadway excavation, embankment construction,
drainage, placement of aggregate surface course, slope stabilization (MSE wall, gabions, etc.)
minor asphalt surfacing and minor structural work.

4th OPTION PERIOD Item 0005
(12 months from end of 3rd option period)
Task Orders may require a variety of elements necessary for road construction
such as, but not limited to, mobilization, contractor sampling and testing, production and
placement of aggregate, roadway pulverization, roadway excavation, embankment construction,
drainage, placement of aggregate surface course, slope stabilization (MSE wall, gabions, etc.)
minor asphalt surfacing and minor structural work.

Offerors must submit a price for the first Task Order 001 Request for
Proposal (Attachment 1) which is being issued simultaneously with this MATOC Request
for Proposal. The Government intends to award Task Order 001 to the successful MATOC
RFP Offeror with the lowest Task Order 001 price under this MATOC.
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DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

1. SUMMARY OF NEED.

The purpose of this Indefinite Delivery/Indefinite Quantity Multiple-Award Task Order Contract
(MATOC) is to provide a rapid response road construction and repair contracting tool for
repetitive 1R, 2R and 3R work on gravel roads in the Midwest and Inter-Mountain Regions.

The intent is to have MATOC:s in place allowing for award of Task Orders within approximately
30 calendar days from the Request for Proposal (RFP) date. This will require proposals to be
submitted within approximately 14 days from the RFP date for individual Task Orders. This
procurement will result in award of three or more MATOCs. Work items for Task Orders will
include but not be limited too mobilization, contractor sampling and testing, production and
placement of aggregate, roadway pulverization, roadway excavation, embankment construction,
drainage, placement of aggregate surface course, slope stabilization (MSE wall, gabions, etc.)
minor asphalt surfacing and minor structural work. This work will be funded primarily through
the Air Force Space Command OMAD program which involves roads owned and operated by
local counties for the benefit of the United States Air Force Space Command. Projects may also
include, but are not limited to, Federal Lands Highway Program (FLHP) projects, which includes
five core areas; the Refuge Road Program; the Park Roads and Parkways Program; the Indian
Reservations Roads and Bridges Programs; the Forest Highways Program; and the Public Lands
Highways Discretionary Program. Projects primarily include improvements to low-volume and
low-speed roadways. Projects may be located in environmentally sensitive areas that necessitate
context-sensitive construction techniques and processes. The geographic area includes North
Dakota, South Dakota, Wyoming, Colorado, Nebraska and Kansas.

The Government anticipates individual Task Orders ranging from $50,000 to $10,000,000. The
minimum guaranteed amount for the entire life of the contract period is $50,000 for each contract
awarded. The total maximum quantity to be ordered is $30,000,000.00 per contract for the length
of the contract, including the options. The maximum per contract is calculated as the sum of all
anticipated Task Order awards, excluding all modifications within the scope of the contract. At
the Contracting Officer’s discretion, projects under $50,000 may also be awarded under this
contract. Contractors will be required to demonstrate bonding capacity of up to $10,000,000 per
task order with an aggregate capacity of up to $20,000,000. Bonding will only be required for
individual task orders.

2. SPECIFICATIONS.

It is anticipated that the majority of work will generally incorporate the specifications of the
American Association of State Highway Transportation Officials (AASHTO), and specifications
based on the Standard Specifications for Construction of Roads and Bridges on Federal Highway
Projects (FP-03 U.S. Customary Units). The following web sites contain information that may be
used in the development of Task Orders:

Standard Specifications (FP-03)

The Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects
(FP-03) are issued primarily for constructing roads and bridges on Federal Highway projects
under the direct administration of the Federal Highway Administration.




C-2

http://www.wfl.fhwa.dot.gov/design/specs/fp03.htm

Federal Lands Highway (FLH) Standard Drawings
FLH Standard Drawings include various design details that may be included in a project. Files
are available in MicroStation® and Acrobat® formats.

http://flh.fhwa.dot.gov/resources/pse/standard/

Central Federal Lands Highway Division (CFLHD) Library of Special Contract
Requirements (FP-03)

Special Contract Requirements (SCR’s) supplement the FP-03 standard specifications. These
documents are periodically updated and do not include all the SCR’s that may be developed for a
project.

http://www.cflhd.gov/resources/design/

3. ORDERING PROCEDURES FOR COMPETITIVE TASK ORDERS.

It is anticipated that most, if not all, of the Task Orders will be awarded based on competition
between all MATOC contract holders.

Task Order proposals will not be publicly opened or released. Unsuccessful offeror’s task order
proposal information will not be made available.

(a) Task Order Synopsis. When the Government requires work under the MATOC and
time allows, a Task Order synopsis will be issued to the MATOC contractors. The
synopsis will provide a brief description of the project and the anticipated issue date.
The synopsis may be issued via e-mail, fax or mail.

(b) Construction Task Order Requests for Proposals (TO-RFP). When the Government
requires work under the MATOC, a TO-RFP will be issued. The TO-RFP will
include information concerning the project such as contract requirements, physical
data, drawings, site visit details, evaluation criteria, and submission requirements
(may include bid schedule, proposal requirements, etc).

1) Task Order Pre-award Expenses. The Contractor will not be reimbursed for
proposal preparation, attendance during negotiations, site visits, walk-through
or other pre-Task Order costs.

2) Site Visits. Failure to visit the site cannot be used as an excuse for omission or
miscalculation in offers. The Government may or may not schedule a joint site
visit for individual Task Orders.

3) Proposal Contents. Depending upon the requirements of each TO-RFP, the
Contractor may be required to provide a price proposal only, or a technical
proposal and a price proposal. Contractors shall respond within the number of
calendar days stated in the TO-RFP by submitting a proposal to the
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5)

6)

7)

8)
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Contracting Officer in accordance with the specific requirements of the TO-
RFP.

Contract Prices—Bid Schedules. The Government’s payment for the items
listed in the Bid Schedule of individual Task Orders shall constitute full
compensation to the Contractor for—(1) Furnishing all labor, equipment,
services, and materials; and (2) Performing all operations required to complete
the work in conformity with the Task Order. The Contractor shall include in
the prices for the items listed in the Bid Schedule all costs for work in the
scope of work, whether or not specifically listed in the Bid Schedule.

Proposals and Final Proposal Revisions. If the offeror chooses to deviate for
the TO-RFP requirements, the Contractor shall include a section titled
“Deviations” in its cover letter attached to the proposal. The deviations section
shall identify all deviations from the minimum TO-RFP requirements. All
proposed alternates shall be specifically addressed and expanded upon in the
proposal. This applies to all proposal revisions and final proposal revisions.

Competing for a Task Order. All MATOC Contractors will be given the
opportunity to compete on all Task Orders, unless the Contracting Officer
determines past performance makes the Contractor ineligible, or a sole source
action is justified (see Section 4 below). In determining eligibility to compete,
the Contracting Officer will consider such factors as performance on Task
Orders under the MATOC contract, quality, timeliness, special expertise or
other factors the Contracting Officer determines are relevant to the award of a
particular Task Order. Failure to prosecute the work diligently on Task Orders
may be cause for the Contracting Officer to determine a Contractor ineligible
to compete on a TO-RFP.

Declining a Task Order. With the exception of the first TO-RFP, which is
being issued simultaneously with this MATOC RFP, contractors are not
required to submit a proposal for each task order. The contractor must give
written notification to the Contracting Officer of the intent to decline
competing for subsequent task orders.

Evaluation Method and Procedures. The basis of award for individual Task
Orders may vary depending upon the goals and objectives of each Task Order.
The basis of award will be described in the TO-RFP. Examples of basis for
award are:

a) The Task Order award will be based on price only.

b) The Task Order will be awarded to the Contractor offering the best
value to the Government, considering both price and non-price
factors. The Government reserves the right to accept other than the
lowest priced offer. The TO-RFP will describe whether price is less
important, more important or equal in importance to non-price
factors



9) Award Decision. Whenever possible, award will be made without discussions.
Task Orders will be firm fixed-price with a specific completion date or
performance period. The Government reserves the right to reject all offers.

9) Task Order Format. The TO-RFP and Task Order award documents will
contain task order specific clauses and provisions.

(c) Task Order Award Notification. Task Order award will be via email or facsimile. The
Task Order becomes binding when the Contracting Officer signs the order. The
Notice to Proceed (NTP) will be issued separately normally after receipt of acceptable
performance and payment bonds.

(d) Insurance. Appropriate proof of insurance, in accordance with FP-03 107.05, must be
in place before work commences on any task order.

(e) Performance/Payment Bonds. The Contractor shall submit Performance and Payment
Bond documents on a Task Order basis. The Contractor shall ensure the ID/1Q
contract number AND the Task Order number are included on each Performance and
Payment Bond document. Bond documents not containing the required information
will be rejected for corrections.

(F) Electronic vs. Paper Copies. When electronic copies of the awarded Task Order or
the TO-RFP are not feasible, the Contractor will be provided paper copies. All further
reproduction shall be at the Contractor’s expense.

4. ORDERING PROCEDURES FOR SOLE SOURCE ORDERS.

(a) The Contracting Officer reserves the right to award a Task Order without competition
based on a determination that:

1) The agency need for the supplies or services is so urgent that providing a fair
opportunity would result in unacceptable delays; OR

2) Only one awardee is capable of providing the supplies or services required at
the level of quality required because the supplies or services ordered are
unique or highly specialized; OR

3) The order must be issued on a sole-source basis in the interest of economy and
efficiency as a logical follow-on to an order already issued under the contract,
provided that all awardees were given a fair opportunity to be considered for
the original order.

4) 1tis necessary to place an order to satisfy a minimum guarantee.
(b) Subcontractor costs under sole source Task Orders must show adequate competition.

Adequate competition may normally be assumed when there are at least three
independent subcontractor/supplier quotes. In extenuating circumstances the
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Contracting Officer may accept two quotes, upon request of the Contractor prior to
submission of the proposal.

(c) If needed to determine price reasonableness, the Contractor shall provide copies of
their bid worksheets that list the bid item cost breakout to include labor categories,
hours, materials, subcontractor/supplier quotes and the prime contractor’s profit and
overhead separately identified. The subcontractor/supplier quotes shall be in enough
detail for the Government to be able to discern the scope of the services and materials
included in the price.

All prices must be fair and reasonable. The Government may negotiate the proposal as deemed
necessary.

5. PERFORMANCE EVALUATIONS.

At the conclusion of each Task Order or when the Contractor’s performance is considered less
than satisfactory, the Government will complete a Contractor’s performance evaluation. The
evaluation will take into account all aspects of the Contractor’s performance. The Contractor
will be provided a copy of the performance evaluation and an opportunity to discuss the
evaluation.

6. GENERAL CONTRACT REQUIREMENTS.

(a) Master Subcontracting Plan. Contractors making the shortlist will be asked to
provide a “Master Subcontracting Plan” for approval by the Contracting Officer. The
Contractor shall ensure the approved “Master Subcontracting Plan” is implemented
effectively and followed closely. The Contractor or Contracting Officer may request
modifications to the “Master Subcontracting Plan”. These requests must be in writing and
approved by mutual agreement. Changes will be incorporated by modification. The
Master Subcontracting Plan will be incorporated into the basic contract and will be
applicable to all Task Orders awarded under this contract.

(b) Additional MATOC Awards. The Government reserves the right to issue additional
solicitations and award additional contracts covering the same scope of work and
geographic constraints as this contract. In this event, new MATOC Contractors, in
accordance with the terms of their contracts, may compete for Task Orders with the
Contractors selected under this solicitation.

7. WAGE RATES.

Davis-Bacon Wage Rates are applicable to construction Task Orders awarded under this
contract. By submitting an offer, the Contractor agrees to comply with the current applicable
Davis-Bacon Wage Determinations. The current Davis-Bacon Wage Determinations will be
issued with each Task Order Request for Proposal (TO-RFP).
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INSTRUCTIONS TO OFFERORS

GENERAL:

By submission of its offer in accordance with the instructions provided in this Section, the
offeror unconditionally assents to the terms and conditions in this solicitation document and in
any attachments hereto.

DISCREPANCIES:

If an offeror believes the requirements in this solicitation contain an error, omission, or are
otherwise unsound, the offeror shall immediately notify the Contracting Officer (CO) in writing
with supporting rationale. The offeror is reminded that the Government reserves the right to
award this effort based on the initial proposal, as received, without discussions.

TYPE OF CONTRACT:
The Government contemplates award of three or more IDIQ Contracts and one firm fixed-price
contract, for Task Order 001, resulting from this solicitation.

SUBMISSION OF OFFERS:

Each offeror shall submit an offer that fully addresses the evaluation criteria contained in this
solicitation and complies with the preparation and submission instructions contained in this
Section. Offerors should carefully review this section and its relationship to the evaluation
criteria prior to commencing proposal preparation. This solicitation does not commit the
Government to pay any costs incurred for preparation of proposals.

The offer shall consist of two separately bound volumes: Volume I, IDIQ Proposal, and Volume
I, Task Order Proposal. Contents of each proposal are set forth below. The packaging used in
submitting the proposal must clearly identify the solicitation number and the date and local time
specified in the solicitation for receipt of proposals. Offerors using commercial carriers should
ensure that this information is marked on the outermost wrapper. Proposals should be submitted
to the following address:

Federal Highway Administration

Central Federal Lands Highway Division
Attn: Aaron Sanford

12300 West Dakota Avenue

Lakewood, CO 80228

VOLUME I, IDIQ (TECHNICAL) PROPOSAL : Submit an original and 3 copies of
Volume I, IDIQ Proposal. This portion of the solicitation will consist of the basic IDIQ contract
requirements and the technical information offerors are required to submit as identified in the
Evaluation Factors section of this solicitation. VVolume | proposals are limited to 50 single
sided 8-1/2” x 11” pages using Times New Roman 11 point font. All pages must be numbered.
Only pages numbered 1 through 50 will be considered during the evaluation process. The 50
page limit includes resumes and ALL other submittals except as noted below. Please do not send
pre-printed material such as company brochures, capability statements, etc.
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You must submit the following with your Volume | proposal (these pages DO NOT count
against the 50 page limit):

e SF 1442

e Offeror’s Business Information

e Bonding Capacity (letter or other signed document from bonding
agent)

e F-2to F-7 Annual Reps and Certs and Certification Regarding
Responsibility Matters

e (-12 option to waive price evaluation (if applicable)

VOLUME 11, PRICE (TASK ORDER 001/PRICE) PROPOSAL: This portion of the
solicitation will consist of the initial project identified in Attachment 1. Offerors must submit
this section of the proposal simultaneously with the IDIQ proposal. This volume will be used to
evaluate the price component of the proposal and will result in award of the initial Task Order.
Volume Il proposal documents shall be submitted in original only and include:

e SF 1442
e Bid schedule
e Bid Bonds

(Note: These forms and documents are in addition to those submitted for Volume I)

EVALUATION AND AWARD PROCESS:

The Tradeoff Source Selection procedures identified in FAR Part 15.101-1 will be utilized to
select the successful contractors. Award of the IDIQ contracts will be made to the three or more
offerors whose proposals provide the greatest overall value to the Government. Award of Task
Order 001 will be made to the lowest bidder who has been awarded an IDIQ.

Evaluation factors for the technical proposal are significantly more important than price. The
Government reserves the right to award IDIQ contracts to other than the lowest priced offer. The
Government intends to award without discussions; however, the Government reserves the right
to enter into discussions if determined necessary. If discussions are determined to be necessary,
technical and price proposals will be evaluated to determine a competitive range. Firms within
the competitive range will be required to travel to CFLHD offices for discussions per FAR
15.306 (d). Due to time constraints for award and performance of Task Order 001, discussions
will be conducted approximately two weeks after proposals are due. Firms will be given
approximately one week notice (following evaluation of proposals) to prepare for discussions
and make travel arrangements.

A price evaluation will be performed to determine the reasonableness of the proposed price.
Reasonableness will be determined considering other competitive prices received and
comparison to the independent Government estimate.
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Proposals will be evaluated based only on the evaluation factors described herein. The
Government will evaluate each offeror’s understanding of the government’s requirements on the
basis of its written proposal and discussions. In making this evaluation, the Government will
consider an offeror’s knowledge of the government’s requirements in terms of purpose, function,
importance, schedule and milestones, and innovative ideas to meet the Governments
requirements. The evaluation will also include an appraisal of the offeror’s management
approach, including the offeror’s approach to performing in a six state area, quality control and
quality assurance, and other information considered necessary to present an understanding of the
offeror’s ability to accomplish these requirements.

Technical Proposals will receive a preliminary review to determine whether the proposal
contains sufficient information, as required by instructions for the Submission of Offers and
Other Information, to allow the Government to perform a meaningful evaluation. If the results
of this preliminary review indicate that the proposal lacks sufficient information to allow a
meaningful evaluation to be conducted, the Source Selection Authority (SSA) may eliminate the
proposal from further evaluation and consideration for an award. Any offeror's proposal
eliminated at this stage from further evaluation or consideration for an award will be notified
with the reasons why its proposal was eliminated from further evaluation or consideration for
award in accordance with FAR 15.503.

The Technical Evaluation Panel (TEP) will evaluate price based on the bid schedule in
Attachment 1 independent of the technical evaluation. The TEP will not have access to price
information until the technical evaluation process is complete. A price evaluation will be
performed to determine the reasonableness of the proposed price(s). Reasonableness will be
determined considering other competitive prices received, comparison to the independent
Government estimate and comparison to industry standards. The Government will not select an
offeror for award on the basis of a superior evaluation of their technical proposal without
consideration of price.

Evaluation Factors

The following evaluation criteria, in descending order of importance, shall be used in the
evaluation of prospective contractors:

1. Team Past Performance:

Describe construction projects, not to exceed 10, with similarities to work required under
this contract in which your contract team or key personnel had responsible charge. Each
description should provide the Federal Highway Administration with a thorough
understanding of the complexity, approach and major responsibilities of each project.
Preference will be given to projects completed within the six state area of this
solicitation. Also provide the following for each project listed:

Project name, location, year of award and contract value

Name and address of prime contractor under which the work was performed
Owner and owner’s contract or project number

Owner’s project manager and phone number

Technical description of work performed and description of responsibility
Cost Performance — Initial Bid, Final Cost, Reasons for Change
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e Contract completion date and actual completion date with reasons for any
disparity
e Suppliers and Subcontractors listed under 2.a. below
e Photographs (if applicable) that support prior experience requirements

The TEP will also consider any past performance information, on any project, found in the Past
Performance Information Retrieval System (PPIRS).

2. Contract Team and Qualifications (include prime contractor, joint-venture partner (if
applicable), subcontractor and supplier information)

a. Team Work History — Provide an organizational chart of the contract team.
Contract team’s work history in relation to locations of proposed work and the
ability to deliver projects in the six state area. Clearly show relationship between
prime contractor, joint-venture partner (if applicable), subcontractors and
suppliers to include the distribution of capabilities, services and resources.
Indicate role each Contract Team member had on construction projects provided
under Criterion 1, Past Performance.

b. Key Personnel Resumes — Provide resumes of all named personnel noted in
paragraph 2.a above including the following information:

e Position and name

e Education

e Years of construction experience
Years with the firm
Achievements
Experience relating to the contract including role played on construction
projects listed under Criterion 2, Past Performance

c. Proposed QA/QC Program and Operations - Provide a brief summary of your
QA/QC program that shows project-specific applications of successful execution of
QA/QC processes, procedures and techniques within the firm and its subcontractors
on construction services task orders or contracts.

3. Financial capability and capacity:

Provide a brief summary of the contract team’s financial capacity to include the
following: bonding capacity; working lines of credit; limits of insurance and other
relevant information. The minimum acceptable bonding capacity is $10.0 million per
Task Order and $20.0 million aggregate. Discuss the capacity of the firm and
subcontractors to accomplish a flexible program workload in a high quality manner with
experienced and qualified resources applicable to the work requested under this contract.
Include a list of current active projects including the contract value.
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FEDERAL HIGHWAY ADMINISTRATION
CENTRAL FEDERAL LANDS HIGHWAY DIVISION

OFFEROR’S BUSINESS INFORMATION

INSTRUCTIONS: Answer all questions on this form inserting "none" or "not applicable™ where appropriate. If more space is
required attach additional sheets. Return the signed, dated and completed form with the offer to the address shown in the
invitation for offers on or before the time set for proposal submission. The prospective offeror shall provide any additional

information requested by the Government during evaluation of the offers.

If the prospective offeror is a joint venture or general partnership, a separate Offeror’s Business Information form shall be

provided individually for each joint venture participant or partner.

1. Name and address of business:
Name DUNS Number (See FAR Provision 52.204-6)
Street Home Office Congressional District (Insert District #)
City State Zip Code
County

Telephone Number (Include Area Code)

Fax Number (Include Area Code)

2. a. Type of organization (check appropriate box):

O Individual O Non-profit organization

O Partnership O Joint Venture

If a Foreign entity:

O Individual O Non-profit organization

O Partnership O Joint Venture

b. Size and type of Business Concern (check appropriate boxes):

O Large Business Concern O Small Disadvantaged Business Concern

O Small Business Concern 0 Women-Owned Small Business

[0 HUB Zone Business Concern O Veteran Owned Business Concern

O Corporation

O Incorporated in:

O Corporation

O Registered in:

O Emerging Small Business

O SBA 8(a) Certified

[ Service-Disabled Veteran-Owned Business Concern
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If a joint venture or general partnership:

a.

Date organization established:

Name of succeeded business, if any:

Provide the name under which the project will be bid, the home office address, and name of the principal who will represent
the company with regard to this project if different from "1." above.

Principal

Business Name

Street

City State Zip Code

Provide the name and home office addresses of each of the joint venture partners; indicate which partner is the sponsoring
partner. Attach a separate sheet for additional partners.

Sponsoring Partner Other Partner
Street Street
City State Zip Code City State Zip Code

How many years have you been in business as:

a.
b.

General contractor ___ years.

Subcontractor ___ years.

Furnish the following information concerning the owner, partners, officers and directors:

Percent of Years of Business Experience

Business
Name Title Owned Contracting Other
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FEDERAL ACQUISITION REGULATION

SOLICITATION PROVISIONS

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE

(FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same
force and effect as if they were given in full text. Upon request, the Contracting Officer will
make their full text available. The offeror is cautioned that the listed provisions may include
blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of
submitting the full text of those provisions, the offeror may identify the provision by paragraph
identifier and provide the appropriate information with its quotation or offer. Also, the full text
of a solicitation provision may be accessed electronically at this address:
http://www.arnet.gov/far/

52.203-11

52.204-6
52.211-6

52.214-34
52.214-35
52.215-1

52.215-5

52.217-3
52.217-4
52.217-5

52.223-4
52.236-28

(End of Provision)

Certification and Disclosure Regarding Payments to Influence Certain Federal
Transactions (Sep 2007)

Data Universal Numbering System (Duns) (APR 2008)

Brand Name or Equal (Aug 1999)

(When expressly applicable)

Submission of Offers in the English Language (Apr 1991)

Submission of Offers in U.S. Currency (Apr 1991)

Instructions to Offerors--Competitive Acquisition (JAN 2004)

Alternate 1 (OCT 1997)

Alternate 11 (OCT 1997)

Facsimile Proposals (OCT 1997)
(When expressly applicable. NOTE: Facsimile proposals are not permissible for the initial IDIQ,
except elements expressly allowed herein.)

Evaluation Exclusive of Options (APR 1984)
(When expressly applicable)

Evaluation of Options Exercised at Time of Contract Award (JUN 1998)
(When expressly applicable)

Evaluation of Options (JUL 1990)

(When expressly applicable)

Recovered Material Certification (MAY 2008)

Preparations of Proposals — Construction (OCT 1997)
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FULL TEXT PROVISIONS

REPRESENTATIONS AND CERTIFICATIONS

Effective January 2005, offerors/bidders must submit Representations and Certifications
online at www.bpn.gov. All offerors/bidders should submit/update this information at least
annually. Refer to the Federal Acquisition Provision 52.204-8 Annual Representations and
Certifications below. If you have previously accomplished your on-line registration and the
NAICS code for this solicitation is different than the code listed in your online profile,
please note the amended changes on the lines provided in the Provision below.

REFER TO CFLHD'S WEBSITE AT www.cflhd.gov/procurement-construction/reference-links.cfm
FOR ON-LINE REGISTRATION INSTRUCTIONS

52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (Feb 2012)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition

IS 237310 [insert NAICS code].
(2) The small business size standard is $33.5 MILLION [insert size
standard].

(3) The small business size standard for a concern which submits an offer in its own name,
other than on a construction or service contract, but which proposes to furnish a product which it
did not itself manufacture, is 500 employees.

(b)(2) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation,
paragraph (d) of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use
paragraph (d) of this provision instead of completing the corresponding individual
representations and certifications in the solicitation. The offeror shall indicate which option
applies by checking one of the following boxes:

[ ] (i) Paragraph (d) applies.

[ 1 (i) Paragraph (d) does not apply and the offeror has completed the individual
representations and certifications in the solicitation.

(c)(2) The following representations or certifications in ORCA are applicable to this
solicitation as indicated:

(1) 52.203-2, Certificate of Independent Price Determination. This provision applies to
solicitations when a firm-fixed-price contract or fixed-price contract with economic price
adjustment is contemplated, unless—

(A) The acquisition is to be made under the simplified acquisition procedures in
Part 13;

(B) The solicitation is a request for technical proposals under two-step sealed bidding
procedures; or

(C) The solicitation is for utility services for which rates are set by law or regulation.

(i1) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain
Federal Transactions. This provision applies to solicitations expected to exceed $150,000.
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(1ii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not
include the clause at 52.204-7, Central Contractor Registration.

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision
applies to solicitations that—

(A) Are not set aside for small business concerns;
(B) Exceed the simplified acquisition threshold; and
(C) Are for contracts that will be performed in the United States or its outlying areas.

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—
Representation. This provision applies to solicitations using funds appropriated in fiscal years
2008, 2009, or 2010.

(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to
solicitations where the contract value is expected to exceed the simplified acquisition threshold.

(vii) 52.214-14, Place of Performance—Sealed Bidding. This provision applies to
invitations for bids except those in which the place of performance is specified by the
Government.

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the
place of performance is specified by the Government.

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This
provision applies to solicitations when the contract will be performed in the United States or its
outlying areas.

(A) The basic provision applies when the solicitations are issued by other than DoD,
NASA, and the Coast Guard.

(B) The provision with its Alternate | applies to solicitations issued by DoD, NASA, or
the Coast Guard.

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by
sealed bidding and the contract will be performed in the United States or its outlying areas.

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to
solicitations that include the clause at 52.222-26, Equal Opportunity.

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations,
other than those for construction, when the solicitation includes the clause at 52.222-26, Equal
Opportunity.

(xiii) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements. This
provision applies to solicitations when it is anticipated the contract award will exceed the
simplified acquisition threshold and the contract is not for acquisition of commercial items.

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that
require the delivery or specify the use of USDA-designated items; or include the clause at
52.223-2, Affirmative Procurement of Biobased Products Under Service and Construction
Contracts.

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations
that are for, or specify the use of, EPA-designated items.
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(xvi) 52.225-2, Buy American Act Certificate. This provision applies to solicitations
containing the clause at 52.225-1.

(xvii) 52.225-4, Buy American Act—Free Trade Agreements—Israeli Trade Act
Certificate. (Basic, Alternate I, and Alternate I1) This provision applies to solicitations containing
the clause at 52.225-3.

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision
with its Alternate I applies.

(C) If the acquisition value is $50,000 or more but is less than $67,826, the provision
with its Alternate Il applies.

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations
containing the clause at 52.225-5.

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan—
Certification. This provision applies to all solicitations.

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Sanctioned
Activities Relating to Iran—Representation and Certification. This provision applies to all
solicitations.

(xxi) 52.226-2, Historically Black College or University and Minority Institution
Representation. This provision applies to—

(A) Solicitations for research, studies, supplies, or services of the type normally
acquired from higher educational institutions; and
(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the
clause at 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business
Concerns.
(2) The following certifications are applicable as indicated by the Contracting Officer:
[Contracting Officer check as appropriate.]
__ (1) 52.219-22, Small Disadvantaged Business Status.
__(A) Basic.
__(B) Alternate 1.

__ (i) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End
Products.

(i) 52.222-48, Exemption from Application of the Service Contract Act to Contracts
for Maintenance, Calibration, or Repair of Certain Equipment Certification.

_(iv) 52.222-52, Exemption from Application of the Service Contract Act to Contracts
for Certain Services—Certification.

__(v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material
Content for EPA-Designated Products (Alternate 1 only).

__(vi) 52.227-6, Royalty Information.

__(A) Basic.
__(B) Alternate .
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__(vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer
Software.

(d) The offeror has completed the annual representations and certifications electronically via
the Online Representations and Certifications Application (ORCA) website accessed through
https://www.acquisition.gov. After reviewing the ORCA database information, the offeror
verifies by submission of the offer that the representations and certifications currently posted
electronically that apply to this solicitation as indicated in paragraph (c) of this provision have
been entered or updated within the last 12 months, are current, accurate, complete, and
applicable to this solicitation (including the business size standard applicable to the NAICS code
referenced for this solicitation), as of the date of this offer and are incorporated in this offer by
reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes,
identifying change by clause number, title, date]. These amended representation(s) and/or
certification(s) are also incorporated in this offer and are current, accurate, and complete as of
the date of this offer.

FAR Clause # Title Date  Change

Any changes provided by the offeror are applicable to this solicitation only, and do not result
in an update to the representations and certifications posted on ORCA.

(End of provision)

52.209-5 Certification Regarding Responsibility Matters. (APR 2010)
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that—
(i) The Offeror and/or any of its Principals—

(A) Are o are not o presently debarred, suspended, proposed for debarment, or declared
ineligible for the award of contracts by any Federal agency;

(B) Have o have not o, within a three-year period preceding this offer, been convicted
of or had a civil judgment rendered against them for: commission of fraud or a criminal offense
in connection with obtaining, attempting to obtain, or performing a public (Federal, State, or
local) contract or subcontract; violation of Federal or State antitrust statutes relating to the
submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, tax evasion, violating Federal criminal tax laws,
or receiving stolen property (if offeror checks “have”, the offeror shall also see 52.209-7, if
included in this solicitation);

(C) Are o are not o presently indicted for, or otherwise criminally or civilly charged by
a governmental entity with, commission of any of the offenses enumerated in
paragraph (a)(1)(i)(B) of this provision;

(D) Have o, have not o, within a three-year period preceding this offer, been notified of
any delinquent Federal taxes in an amount that exceeds $3,000 for which the liability remains
unsatisfied.

(1) Federal taxes are considered delinquent if both of the following criteria apply:



F-6

(1) The tax liability is finally determined. The liability is finally determined if it
has been assessed. A liability is not finally determined if there is a pending administrative or
judicial challenge. In the case of a judicial challenge to the liability, the liability is not finally
determined until all judicial appeal rights have been exhausted.

(if) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the
taxpayer has failed to pay the tax liability when full payment was due and required. A taxpayer is
not delinquent in cases where enforced collection action is precluded.

(2) Examples.

(1) The taxpayer has received a statutory notice of deficiency, under I.R.C. § 6212,
which entitles the taxpayer to seek Tax Court review of a proposed tax deficiency. This is not a
delinquent tax because it is not a final tax liability. Should the taxpayer seek Tax Court review,
this will not be a final tax liability until the taxpayer has exercised all judicial appeal rights.

(if) The IRS has filed a notice of Federal tax lien with respect to an assessed tax
liability, and the taxpayer has been issued a notice under 1.R.C. 8 6320 entitling the taxpayer to
request a hearing with the IRS Office of Appeals contesting the lien filing, and to further appeal
to the Tax Court if the IRS determines to sustain the lien filing. In the course of the hearing, the
taxpayer is entitled to contest the underlying tax liability because the taxpayer has had no prior
opportunity to contest the liability. This is not a delinquent tax because it is not a final tax
liability. Should the taxpayer seek tax court review, this will not be a final tax liability until the
taxpayer has exercised all judicial appeal rights.

(iii) The taxpayer has entered into an installment agreement pursuant to I.R.C. 8§
6159. The taxpayer is making timely payments and is in full compliance with the agreement
terms. The taxpayer is not delinquent because the taxpayer is not currently required to make full
payment.

(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not
delinquent because enforced collection action is stayed under 11 U.S.C. 362 (the Bankruptcy
Code).

(ii) The Offeror has o has not o, within a three-year period preceding this offer, had one
or more contracts terminated for default by any Federal agency.

(2) “Principal,” for the purposes of this certification, means an officer, director, owner,
partner, or a person having primary management or supervisory responsibilities within a business
entity (e.g., general manager; plant manager; head of a division or business segment; and similar
positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United
States and the Making of a False, Fictitious, or Fraudulent Certification May Render the
Maker Subject to Prosecution Under Section 1001, Title 18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any
time prior to contract award, the Offeror learns that its certification was erroneous when
submitted or has become erroneous by reason of changed circumstances.
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(c) A certification that any of the items in paragraph (a) of this provision exists will not
necessarily result in withholding of an award under this solicitation. However, the certification
will be considered in connection with a determination of the Offeror’s responsibility. Failure of
the Offeror to furnish a certification or provide such additional information as requested by the
Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render, in good faith, the certification required by paragraph (a) of this
provision. The knowledge and information of an Offeror is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon
which reliance was placed when making award. If it is later determined that the Offeror
knowingly rendered an erroneous certification, in addition to other remedies available to the
Government, the Contracting Officer may terminate the contract resulting from this solicitation
for default.

(End of provision)

52.211-1 Availability of Specifications Listed in the GSA Index of Federal
Specifications, Standards and Commercial Item Descriptions, FPMR part
101-29 (AUG 1998)

(@) The GSA Index of Federal Specifications, Standards and Commercial Item Descriptions,
FPMR Part 101-29, and copies of specifications, standards, and commercial item descriptions
cited in this solicitation may be obtained for a fee by submitting a request to---GSA Federal
Supply Service, Specifications Section, Suite 8100, 470 East L'Enfant Plaza, SW., Washington,
DC 20407, Telephone (202) 619-8925, Facsimile (202) 619- 8978.

(b) If the General Services Administration, Department of Agriculture, or Department of
Veterans Affairs issued this solicitation, a single copy of specifications, standards, and
commercial item descriptions cited in this solicitation may be obtained free of charge by
submitting a request to the addressee in paragraph (a) of this provision. Additional copies will
be issued for a fee.

52.2114 Availability for Examination of Specifications Not Listed in the GSA Index of
Federal Specifications, Standards and Commercial Item Descriptions (JUN
1988)

Specifications cited in this solicitation which are not available for distribution may be examined
at the following location:

Federal Highway Administration
Central Federal Lands Highway Division
12300 West Dakota Avenue, Suite 360
Lakewood, Colorado 80228
Contact: Tiffany Atchison (720) 963-3350
**NOTE** All plans and specifications are available on the website
www.cflhd.gov/procurement/construction
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(End of Provision)

52.215-20 Requirements for Cost or Pricing Data or Information Other Than Cost or
Pricing Data (Oct 2010)

(a) Exceptions from certified cost or pricing data.

(1) In lieu of submitting certified cost or pricing data, offerors may submit a written request
for exception by submitting the information described in the following paragraphs.The
Contracting Officer may require additional supporting information, but only to the extent
necessary to determine whether an exception should be granted, and whether the price is fair and
reasonable.

(1) Identification of the law or regulation establishing the price offered. If the price is
controlled under law by periodic rulings, reviews, or similar actions of a governmental body,
attach a copy of the controlling document, unless it was previously submitted to the contracting
office.

(it) Commercial item exception. For a commercial item exception, the offeror shall
submit, at a minimum, information on prices at which the same item or similar items have
previously been sold in the commercial market that is adequate for evaluating the reasonableness
of the price for this acquisition. Such information may include—

(A) For catalog items, a copy of or identification of the catalog and its date, or the
appropriate pages for the offered items, or a statement that the catalog is on file in the buying
office to which the proposal is being submitted. Provide a copy or describe current discount
policies and price lists (published or unpublished), e.g., wholesale, original equipment
manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the
established catalog price, including how the proposed price relates to the price of recent sales in
quantities similar to the proposed quantities;

(B) For market-priced items, the source and date or period of the market quotation or
other basis for market price, the base amount, and applicable discounts. In addition, describe the
nature of the market;

(C) For items included on an active Federal Supply Service Multiple Award Schedule
contract, proof that an exception has been granted for the schedule item.

(2) The offeror grants the Contracting Officer or an authorized representative the right to
examine, at any time before award, books, records, documents, or other directly pertinent records
to verify any request for an exception under this provision, and the reasonableness of price. For
items priced using catalog or market prices, or law or regulation, access does not extend to cost
or profit information or other data relevant solely to the offeror’s determination of the prices to
be offered in the catalog or marketplace.

(b) Requirements for certified cost or pricing data. If the offeror is not granted an exception
from the requirement to submit certified cost or pricing data, the following applies:
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(1) The offeror shall prepare and submit certified cost or pricing data, data other than
certified cost or pricing data, and supporting attachments in accordance with the instructions
contained in Table 15-2 of FAR 15.408, which is incorporated by reference with the same force
and effect as though it were inserted here in full text. The instructions in Table 15-2 are
incorporated as a mandatory format to be used in this contract, unless the Contracting Officer
and the Contractor agree to a different format and change this clause to use Alternate 1.

(2) As soon as practicable after agreement on price, but before contract award (except for
unpriced actions such as letter contracts), the offeror shall submit a Certificate of Current Cost or
Pricing Data, as prescribed by FAR 15.406-2.

(End of provision)

52.216-1 Type of Contract (APR 1984)

The Government contemplates award of an Indefinite Delivery - Indefinite Quantity contract
resulting from this solicitation.

52.216-27 Single or Multiple Awards (Oct 1995)

The Government intends to award multiple task order contracts for the same or similar services
to three or more sources under this solicitation.

52.222-5 Davis-Bacon Act—Secondary Site of the Work (JUL 2005)

(@)(2) The offeror shall notify the Government if the offeror intends to perform work at any
secondary site of the work, as defined in paragraph (a)(1)(ii) of the FAR clause at 52.222-6,
Davis-Bacon Act, of this solicitation.

(2) If the offeror is unsure if a planned work site satisfies the criteria for a secondary site of
the work, the offeror shall request a determination from the Contracting Officer.

(b)(2) If the wage determination provided by the Government for work at the primary site of the
work is not applicable to the secondary site of the work, the offeror shall request a wage
determination from the Contracting Officer.

(2) The due date for receipt of offers will not be extended as a result of an offeror’s request for a
wage determination for a secondary site of the work.

52.222-23 Notice of Requirement for Affirmative Action to Ensure Equal Employment
Opportunity for Construction (Feb 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action
Compliance Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the
Contractor's aggregate workforce in each trade on all construction work in the covered area, are
as follows:

Goals for minority Goals for female
participation for each trade participation for each trade
Determined on a Task 6.9%

Order Basis
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These goals are applicable to all the Contractor's construction work performed in
the covered area. If the Contractor performs construction work in a geographical
area located outside of the covered area, the Contractor shall apply the goals
established for the geographical area where the work is actually performed. Goals
are published periodically in the Federal Register in notice form, and these notices
may be obtained from any Office of Federal Contract Compliance Program.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations
in 41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2)
specific affirmative action obligations required by the clause entitled "Affirmative Action
Compliance Requirements for Construction,” and (3) its efforts to meet the goals. The hours of
minority and female employment and training must be substantially uniform throughout the
length of the contract, and in each trade. The Contractor shall make a good faith effort to

employ minorities and women evenly on each of its projects. The transfer of minority or
female employees or trainees from Contractor to Contractor, or from project to project, for the
sole purpose of meeting the Contractor's goals shall be a violation of the contract, Executive
Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will
be measured against the total work hours performed.
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for
Federal Contract Compliance, U.S. Department of Labor, within 10 working days following
award of any construction subcontract in excess of $10,000 at any tier for construction work
under the contract resulting from this solicitation. The notification shall list the--

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and

(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the “covered area”
is determined and specified on a project-by-project basis.

(End of Provision)

52.225-10 Notice of Buy American Act Requirement—Construction Materials. (FEB 2009)

(a) Definitions. “Commercially available off-the-shelf (COTS) item,” “construction material,”
“domestic construction material,” and “foreign construction material,” as used in this provision,
are defined in the clause of this solicitation entitled “Buy American Act—Construction
Materials” (Federal Acquisition Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination
regarding the inapplicability of the Buy American Act should submit the request to the
Contracting Officer in time to allow a determination before submission of offers. The offeror
shall include the information and applicable supporting data required by paragraphs (c) and (d)
of the clause at FAR 52.225-9 in the request. If an offeror has not requested a determination
regarding the inapplicability of the Buy American Act before submitting its offer, or has not
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received a response to a previous request, the offeror shall include the information and
supporting data in the offer.
(c) Evaluation of offers.

(1) The Government will evaluate an offer requesting exception to the requirements of the
Buy American Act, based on claimed unreasonable cost of domestic construction material, by
adding to the offered price the appropriate percentage of the cost of such foreign construction
material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign
construction material based on unreasonable cost and an offeror that did not request an
exception, the Contracting Officer will award to the offeror that did not request an exception
based on unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material not listed by the Government in
this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit
an alternate offer based on use of equivalent domestic construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442
for the alternate offer, and a separate price comparison table prepared in accordance with
paragraphs (c) and (d) of the clause at FAR 52.225-9 for the offer that is based on the use of any
foreign construction material for which the Government has not yet determined an exception
applies.

(3) If the Government determines that a particular exception requested in accordance with
paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will evaluate only
those offers based on use of the equivalent domestic construction material, and the offeror shall
be required to furnish such domestic construction material. An offer based on use of the foreign
construction material for which an exception was requested—

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(if) May be accepted if revised during negotiations.

(End of provision)

52.225-12 Notice of Buy American Act Requirement—Construction Materials under
Trade Agreements.(FEB 2009)

(a) Definitions. “Commercially available off-the-shelf (COTS) item,” “construction material,”
“designated country construction material,” “domestic construction material,” and “foreign
construction material,” as used in this provision, are defined in the clause of this solicitation
entitled “Buy American Act—Construction Materials Under Trade Agreements” (Federal
Acquisition Regulation (FAR) clause 52.225-11).

(b) Requests for determination of inapplicability. An offeror requesting a determination
regarding the inapplicability of the Buy American Act should submit the request to the
Contracting Officer in time to allow a determination before submission of offers. The offeror
shall include the information and applicable supporting data required by paragraphs (c) and (d)
of FAR clause 52.225-11 in the request. If an offeror has not requested a determination regarding
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the inapplicability of the Buy American Act before submitting its offer, or has not received a
response to a previous request, the offeror shall include the information and supporting data in
the offer.
(c) Evaluation of offers.

(1) The Government will evaluate an offer requesting exception to the requirements of the
Buy American Act, based on claimed unreasonable cost of domestic construction materials, by
adding to the offered price the appropriate percentage of the cost of such foreign construction
material, as specified in paragraph (b)(4)(i) of FAR clause 52.225-11.

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign
construction material based on unreasonable cost and an offeror that did not request an
exception, the Contracting Officer will award to the offeror that did not request an exception
based on unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material, other than designated country
construction material, that is not listed by the Government in this solicitation in paragraph (b)(3)
of FAR clause 52.225-11, the offeror also may submit an alternate offer based on use of
equivalent domestic or designated country construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442
for the alternate offer, and a separate price comparison table prepared in accordance with
paragraphs (c) and (d) of FAR clause 52.225-11 for the offer that is based on the use of any
foreign construction material for which the Government has not yet determined an exception
applies.

(3) If the Government determines that a particular exception requested in accordance with
paragraph (c) of FAR clause 52.225-11 does not apply, the Government will evaluate only those
offers based on use of the equivalent domestic or designated country construction material, and
the offeror shall be required to furnish such domestic or designated country construction
material. An offer based on use of the foreign construction material for which an exception was
requested—

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(if) May be accepted if revised during negotiations.

(End of provision)

Alternate 11 (June 2009). As prescribed in 25.1102(d)(3), add the definition of
“Bahrainian, Mexican, or Omani construction material” to paragraph (a) and substitute the
following paragraph (d) for paragraph (d) of the basic provision:

(d) Alternate offers. (1) When an offer includes foreign construction material, except
foreign construction material from a designated country other than Bahrain, Mexico, or
Oman that is not listed by the Government in this solicitation in paragraph (b)(3) of FAR
clause 52.225-11, the offeror also may submit an alternate offer based on use of equivalent
domestic or designated country construction material other than Bahrainian, Mexican, or
Omani construction material.
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(2) If an alternate offer is submitted, the offeror shall submit a separate Standard
Form 1442 for the alternate offer, and a separate price comparison table prepared in
accordance with paragraphs (c) and (d) of FAR clause 52.225-11 for the offer that is based
on the use of any foreign construction material for which the Government has not yet
determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance
with paragraph (c) of FAR clause 52.225-11 does not apply, the Government will evaluate
only those offers based on use of the equivalent domestic or designated country
construction material other than Bahrainian, Mexican, or Omani construction material. An
offer based on use of the foreign construction material for which an exception was
requested—

(1) Will be rejected as nonresponsive if this acquisition is conducted by sealed
bidding; or
(i) May be accepted if revised during negotiations.

52.228-1 Bid Guarantee (SEP 1996)
**NOTE**(Applicable to Task Orders over $100,000)

(@) Failure to furnish a bid guarantee in the proper form and amount, by the time set for
opening of bids, may be cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond
supported by good and sufficient surety or sureties acceptable to the Government, postal
money order, certified check, cashier’s check, irrevocable letter of credit, or, under Treasury
Department regulations, certain bonds or notes of the United States. The Contracting Officer
will return bid guarantees, other than bid bonds --

(1) To unsuccessful bidders as soon as practicable after the opening of bids; and

(2) To the successful bidder upon execution of contractual documents and bonds
(including any necessary coinsurance or reinsurance agreements), as required by the bid
as accepted.

(c) The amount of the bid guarantee shall be 20% percent of the bid price or $3 million,
whichever is less.

(d) If the successful bidder, upon acceptance of its bid by the Government within the period
specified for acceptance, fails to execute all contractual documents or furnish executed
bond(s) within 10 days after receipt of the forms by the bidder, the Contracting Officer may
terminate the contract for default.

(e) In the event the contract is terminated for default, the bidder is liable for any cost of
acquiring the work that exceeds the amount of its bid, and the bid guarantee is available to
offset the difference.

(End of Provision)
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52.233-2 Service of Protest (SEP 2006)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed
directly with an agency, and copies of any protests that are filed with the Government
Accountability Office (GAO), shall be served on the Contracting Officer (addressed as follows)
by obtaining written and dated acknowledgment of receipt from Contracting Officer, Contracts
Section, Federal Highway Administration, 610 East Fifth Street, Vancouver, WA 98661-3801.

(b) The copy of any protest shall be received in the office designated above within one day of
filing a protest with the GAO.

(End of Provision)

52.236-27  Site Visit (Construction) (FEB 1995)

() The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and
Conditions Affecting the Work, will be included in any contract awarded as a result of this
solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site where the
work will be performed.

(b) Site visits may be arranged during normal duty hours by contacting the office/individual
specified on each TO-RFP/Task Order.

Alternate I (Feb 1995)
**NOTE**(Will be included in TO/RFP if an organized site visit is considered)
(b) An organized site visit has been scheduled for --

[Insert date and time]
(c) Participants will meet at --

[Insert location]
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FEDERAL ACQUISITION REGULATIONS

CONTRACT CLAUSES

CLAUSES BY REFERENCE.

52.252-2

Clauses Incorporated by Reference (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at this/these address(es):
www.arnet.gov/far/

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

52.202-1
52.203-3
52.203-5
52.203-6
52.203-7
52.203-8

52.203-10
52.203-12
52.204-4
52.204-7
52.204-9
52.209-6

52.211-13

52.211-18
52.215-2
52.215-8
52.215-10

52.215-11
52.215-12
52.215-13

52.215-15
52.215-18

52.215-21

Definitions (JAN 2012)

Gratuities (APR 1984)

Covenant Against Contingent Fees (APR 1984)

Restrictions on Subcontractor Sales to the Government (SEP 2006)
Anti-Kickback Procedures (OCT 2010)

Cancellation, Rescission, and Recovery of Funds for Illegal

or Improper Activity (JAN 1997)

Price or Fee Adjustment for Illegal or Improper Activity (JAN 1997)
Limitation on Payments to Influence Certain Federal Transactions (SEP 2005)
Printed or Copied Double- Sided on Recycled Paper (MAY 2011)

Central Contractor Registration (FEB 2012)

Personal Identity Verification of Contractor Personnel (JAN 2011)

Protecting the Government's Interest when Subcontracting with Contractors
Debarred, Suspended, or Proposed for Debarment (DEC 2010)

Time Extensions (SEP 2000)

**NOTE** (Applicable to projects with interim or multiple completion dates)

Variation in Estimated Quantity (APR 1984)

Audit and Records -- Negotiation (OCT 2010)

Order of Precedence -- Uniform Contract Format (OCT 1997)

Price Reduction for Defective Cost or Pricing Data (AUG 2011)

**NOTE** (Use if Task Order requires cost and pricing data)

Price Reduction for Defective Cost or Pricing Data -- Modifications (AUG 2011)
**NOTE** (Use if Task Order requires cost and pricing data)

Subcontractor Cost or Pricing Data (OCT 2010)

**NOTE** (Use if Task Order requires cost and pricing data)

Subcontractor Cost or Pricing Data -- Modifications (OCT 2010)

**NOTE** (Use if Task Order requires cost and pricing data)

Pension Adjustment and Asset Reversions (OCT 2010)

Reversion or Adjustment of Plans for Postretirement Benefits (PRB) Other than
Pensions (JULY 2005)

**NOTE** (Use if Task Order requires cost and pricing data)

Requirements for Cost or Pricing Data or Information Other Than Cost or Pricing
Data -- Modifications (OCT 2010)

**NOTE** (Use if Task Order requires cost and pricing data)
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Option for Increased Quantity (MAR 1989)
**NOTE** (Included when the Task Order includes options based on a percentage of a basic
quantity or an additional quantity of a specific line item)

52.217-7 Options for Increased Quantity — Separately Priced Line Item (MAR 1989)

52.219-8
52.219-9

52.219-16
52.222-3
52.222-4

52.222-6

52.222-7

52.222-8

52.222-9

52.222-10
52.222-11
52.222-12
52.222-13
52.222-14
52.222-15
52.222-21
52.222-26
52.222-27
52.222-35
52.222-36
52.222-37
52.222-50
52.223-3

52.223-5

52.223-6
52.225-13
52.227-1
52.227-2
52.227-4
52.228-2
52.228-11
52.228-12
52.228-14
52.229-3
52.229-4
52.232-5
52.232-17
52.232-23

**NOTE** (Included when the Task Order includes options based on a separately priced line

item)

Utilization of Small Business Concerns (MAY 2011)

Small Business Subcontracting Plan (JAN 2011)
**NOTE** (Applicable to Large Business awardees)

Liquidated Damages -- Subcontracting Plan (JAN 1999)
Convict Labor (JUN 2003)
Contract Work Hours and Safety Standards Act -- Overtime Compensation(JUL

2005)

Davis-Bacon Act (JUL 2005)

Withholding of Funds (FEB 1988)

Payrolls and Basic Records (JUN 2010)

Apprentices and Trainees (JUL 2005)

Compliance with Copeland Act Requirements (FEB 1988)

Subcontracts (Labor Standards) (JUL 2005)

Contract Termination - Debarment (FEB 1988)

Compliance with Davis-Bacon and Related Act Regulations (FEB 1988)
Disputes Concerning Labor Standards (FEB 1988)

Certification of Eligibility (FEB 1988)

Prohibition of Segregated Facilities (FEB 1999)

Equal Opportunity (MAR 2007)

Affirmative Action Compliance Requirements for Construction (FEB 1999)
Equal Opportunity for Veterans (SEP 2010)

Affirmative Action for Workers with Disabilities (OCT 2010)
Employment Reports Veterans (SEP 2010)

Combating Trafficking in Persons (FEB 2009)

Hazardous Material Identification and Material Safety Data (Jan 1997)

Alternate | (Jul 1995)
*NOTE** (Use if Task Order requires the delivery of hazardous material listed in Fed
Standard No. 313)

Pollution Prevention and Right-to-Know Information (MAY 2011)
**NOTE** (Use if performance, in whole or in part, is on a federal facility)

Drug-Free Workplace (MAY 2001)

Restrictions on Certain Foreign Purchases (JUN 2008)

Authorization and Consent (DEC 2007)

Notice and Assistance Regarding Patent and Copyright Infringement (DEC 2007)

Patent Indemnity -- Construction Contracts (DEC 2007)

Additional Bond Security (OCT 1997)

Pledges of Assets (JAN 2012)

Prospective Subcontractor Requests for Bonds (OCT 1995)

Irrevocable Letter of Credit (DEC 1999)

Federal, State, and Local Taxes (APR 2003)

Federal, State, and Local Taxes (State and Local Adjustments) (APR 2003)

Payments Under Fixed-Price Construction Contracts (SEP 2002)

Interest (OCT 2010)

Assignment of Claims (JAN 1986)
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52.232-27 Prompt Payment for Construction Contracts (OCT 2008)
52.232-34 Payment by Electronic Funds Transfer -- Other than Central Contractor
Registration (MAY 1999)
52.233-1 Disputes (JUL 2002)
Alt | (DEC 1991)
52.233-3 Protest After Award (AUG 1996)
52.233-4 Applicable Law for Breach of Contract Claim (OCT 2004)
52.236-2 Differing Site Conditions (APR 1984)
52.236-3 Site Investigation and Conditions Affecting the Work (APR 1984)
52.236-5 Material and Workmanship (APR 1984)
52.236-6 Superintendence by the Contractor (APR 1984)
52.236-7 Permits and Responsibilities (NOV 1991)
52.236-8 Other Contracts (APR 1984)
52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, and
Improvements (APR 1984)
52.236-10 Operations and Storage Areas (APR 1984)
52.236-11 Use and Possession Prior to Completion (APR 1984)
52.236-12 Cleaning Up (APR 1984)
52.236-13 Accident Prevention (NOV 1991)
Alternate | (NOV 1991)
**NOTE** (Use alternate I if a written plan is required)
52.236-15 Schedules for Construction Contracts (APR 1984)
52.236-17 Layout of Work (APR 1984)
52.236-21 Specifications and Drawings for Construction (FEB 1997)

Alternate | (APR 1984)
**NOTE** (Use alternate | if reproducible shop drawings are needed)

Alternate 11 (APR 1984)
**NOTE** (Use alternate Il if reproducible shop drawings are not needed)

52.236-26 Preconstruction Conference (FEB 1995)
52.242-13 Bankruptcy (JUL 1995)
52.242-14 Suspension of Work (APR 1984)
52.243-4 Changes (JUN 2007)
52.244-2 Subcontracts (OCT 2010)
52.244-5 Competition in Subcontracting (DEC 1996)
52.245-1 Government Property (AUG 2010)
Alternate | (AUG 2010)
**NOTE**(Use if Government property is furnished)
52.245-9 Use and Charges (AUG 2010)
**NOTE**(Use if the Government furnishes property)
52.246-12 Inspection of Construction (AUG 1996)
52.248-3 Value Engineering — Construction (OCT 2010)
Alternate | (APR 1984)
52.249-2 Termination for Convenience of the Government (MAY 2004)
Alternate | (SEP 1996)
52.249-10 Default (Fixed-Price Construction) (APR 1984)
52.253-1 Computer Generated Forms (JAN 1991)

FULL TEXT CLAUSES.
52.252-6 Authorized Deviations in Clauses (APR 1984)
(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR
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Chapter 1) clause with an authorized deviation is indicated by the addition of
“(DEVIATION)” after the date of the clause.

(b) The use in this solicitation or contract of any _N/A clause with an authorized deviation
is indicated by the addition of “(DEVIATION)” after the name of the regulation.

52.203-13 Contractor Code of Business Ethics and Conduct. (DEC 2008)
(a) Definitions. As used in this clause--

"Agent" means any individual, including a director, an officer, an employee, or an
independent Contractor, authorized to act on behalf of the organization.

"Full cooperation™ —
(1) Means disclosure to the Government of the information sufficient for law enforcement
to identify the nature and extent of the offense and the individuals responsible for the
conduct. It includes providing timely and complete response to Government auditors' and
investigators' request for documents and access to employees with information;

(2) Does not foreclose any Contractor rights arising in law, the FAR, or the terms of the
contract. It does not require--

(i) A Contractor to waive its attorney-client privilege or the protections afforded by
the attorney work product doctrine; or

(i1) Any officer, director, owner, or employee of the Contractor, including a sole
proprietor, to waive his or her attorney client privilege or Fifth Amendment rights;
and

(3) Does not restrict a Contractor from--

(i) Conducting an internal investigation; or

(ii) Defending a proceeding or dispute arising under the contract or related to a
potential or disclosed violation.

"Principal” means an officer, director, owner, partner, or a person having primary
management or supervisory responsibilities within a business entity (e.g., general manager;
plant manager; head of a subsidiary, division, or business segment; and similar positions).

"Subcontract” means any contract entered into by a subcontractor to furnish supplies or
services for performance of a prime contract or a subcontract.

"Subcontractor" means any supplier, distributor, vendor, or firm that furnished supplies or
services to or for a prime contractor or another subcontractor.

"United States” means the 50 States, the District of Columbia, and outlying areas.

(b) Code of business ethics and conduct.
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(1) Within 30 days after contract award, unless the Contracting Officer establishes a longer
time period, the Contractor shall—

(i) Have a written code of business ethics and conduct;

(if) Make a copy of the code available to each employee engaged in performance of the
contract.

(2) The Contractor shall--
() Exercise due diligence to prevent and detect criminal conduct; and

(if) Otherwise promote an organizational culture that encourages ethical conduct and a
commitment to compliance with the law.

(3) (i) The Contractor shall timely disclose, in writing, to the agency Office of the Inspector
General (OIG), with a copy to the Contracting Officer, whenever, in connection with the
award, performance, or closeout of this contract or any subcontract thereunder, the
Contractor has credible evidence that a principal, employee, agent, or subcontractor of the
Contractor has committed--

(A) A violation of Federal criminal law involving fraud, conflict of interest, bribery,
or gratuity violations found in Title 18 of the United States Code; or

(B) A violation of the civil False Claims Act (31 U.S.C. 3729-3733).

(if) The Government, to the extent permitted by law and regulation, will safeguard and
treat information obtained pursuant to the Contractor's disclosure as confidential where
the information has been marked "confidential" or ““proprietary” by the company. To the
extent permitted by law and regulation, such information will not be released by the
Government to the public pursuant to a Freedom of Information Act request, 5 U.S.C.
Section 552, without prior notification to the Contractor. The Government may transfer
documents provided by the Contractor to any department or agency within the Executive
Branch if the information relates to matters within the organization's jurisdiction.

(iii) If the violation relates to an order against a Governmentwide acquisition contract, a
multi-agency contract, a multiple-award schedule contract such as the Federal Supply
Schedule, or any other procurement instrument intended for use by multiple agencies, the
Contractor shall notify the OIG of the ordering agency and the IG of the agency
responsible for the basic contract.

(c) Business ethics awareness and compliance program and internal control system. This
paragraph (c) does not apply if the Contractor has represented itself as a small business concern
pursuant to the award of this contract or if this contract is for the acquisition of a commercial
item as defined at FAR 2.101. The Contractor shall establish the following within 90 days after
contract award, unless the Contracting Officer establishes a longer time period:

(1) An ongoing business ethics awareness and compliance program.

() This program shall include reasonable steps to communicate periodically and in a
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practical manner the Contractor's standards and procedures and other aspects of the
Contractor's business ethics awareness and compliance program and internal control
system, by conducting effective training programs and otherwise disseminating
information appropriate to an individual's respective roles and responsibilities.

(ii) The training conducted under this program shall be provided to the Contractor's
principals and employees, and as appropriate, the Contractor's agents and subcontractors.

(2) An internal control system.
(i) The Contractor's internal control system shall--

(A) Establish standards and procedures to facilitate timely discovery of improper
conduct in connection with Government contracts; and

(B) Ensure corrective measures are promptly instituted and carried out.

(ii) At a minimum, the Contractor's internal control system shall provide for the
following:

(A) Assignment of responsibility at a sufficiently high level and adequate resources
to ensure effectiveness of the business ethics awareness and compliance program and
internal control system.

(B) Reasonable efforts not to include an individual as a principal, whom due
diligence would have exposed as having engaged in conduct that is in conflict with
the Contractor's code of business ethics and conduct.

(C) Periodic reviews of company business practices, procedures, policies, and
internal controls for compliance with the Contractor's code of business ethics and
conduct and the special requirements of Government contracting, including--

(1) Monitoring and auditing to detect criminal conduct;

(2) Periodic evaluation of the effectiveness of the business ethics awareness and
compliance program and internal control system, especially if criminal conduct
has been detected; and

(3) Periodic assessment of the risk of criminal conduct, with appropriate steps to
design, implement, or modify the business ethics awareness and compliance
program and the internal control system as necessary to reduce the risk of
criminal conduct identified through this process.

(D) An internal reporting mechanism, such as a hotline, which allows for anonymity
or confidentiality, by which employees may report suspected instances of improper
conduct, and instructions that encourage employees to make such reports.

(E) Disciplinary action for improper conduct or for failing to take reasonable steps to
prevent or detect improper conduct.
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(F) Timely disclosure, in writing, to the agency OIG, with a copy to the Contracting
Officer, whenever, in connection with the award, performance, or closeout of any
Government contract performed by the Contractor or a subcontractor thereunder, the
Contractor has credible evidence that a principal, employee, agent, or subcontractor
of the Contractor has committed a violation of Federal criminal law involving fraud,
conflict of interest, bribery, or gratuity violations found in Title 18 U.S.C. or a
violation of the civil False Claims Act (31 U.S.C. 3729-3733).

(1) If a violation relates to more than one Government contract, the Contractor
may make the disclosure to the agency OIG and Contracting Officer responsible
for the largest dollar value contract impacted by the violation.

(2) If the violation relates to an order against a Governmentwide acquisition
contract, a multi-agency contract, a multiple-award schedule contract such as the
Federal Supply Schedule, or any other procurement instrument intended for use
by multiple agencies, the contractor shall notify the OIG of the ordering agency
and the 1G of the agency responsible for the basic contract, and the respective
agencies' contracting officers.
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(3) The disclosure requirement for an individual contract continues until at least 3
years after final payment on the contract.

(4) The Government will safeguard such disclosures in accordance with paragraph
(b)(3)(ii) of this clause.

(G) Full cooperation with any Government agencies responsible for audits,
investigations, or corrective actions.

(d) Subcontracts.
(1) The Contractor shall include the substance of this clause, including this paragraph (d), in
subcontracts that have a value in excess of $5,000,000 and a performance period of more
than 120 days.
(2) In altering this clause to identify the appropriate parties, all disclosures of violation of the
civil False Claims Act or of Federal criminal law shall be directed to the agency Office of the
Inspector General, with a copy to the Contracting Officer.

(End of Clause)
52.203-14 Display of Hotline Poster(s). (DEC 2007)

(a) Definition.

“United States,” as used in this clause, means the 50 States, the District of Columbia, and
outlying areas.

(b) Display of fraud hotline poster(s). Except as provided in paragraph (¢)—
(1) During contract performance in the United States, the Contractor shall prominently
display in common work areas within business segments performing work under this contract

and at contract work sites—

(i) Any agency fraud hotline poster or Department of Homeland Security (DHS) fraud
hotline poster identified in paragraph (b)(3) of this clause; and

(it) Any DHS fraud hotline poster subsequently identified by the Contracting Officer.
(2) Additionally, if the Contractor maintains a company website as a method of providing
information to employees, the Contractor shall display an electronic version of the poster(s)
at the website.

(3) Any required posters may be obtained as follows:

Department of Homeland Security/OIG
Office of Inspector General Web Address:

http://www.dhs.gov/xoig/about/gc 1163703329805.shtm
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(c) If the Contractor has implemented a business ethics and conduct awareness program,
including a reporting mechanism, such as a hotline poster, then the Contractor need not display
any agency fraud hotline posters as required in paragraph (b) of this clause, other than any
required DHS posters.

(d) Subcontracts. The Contractor shall include the substance of this clause, including this
paragraph (d), in all subcontracts that exceed $5,000,000, except when the subcontract—

(1) Is for the acquisition of a commercial item; or
(2) Is performed entirely outside the United States.

(End of clause)

52.204-1 Approval of Contract (DEC 1989)

This contract is subject to the written approval of the Central Federal Lands’ Division
Engineer (or delegate) or the Contracting Officer, and shall not be binding until so approved.

52.211-10 Commencement, Prosecution, And Completion Of Work (APR 1984).

Alternate I (APR 1984).

The Contractor shall be required to (a) commence work under this contract within
10 calendar days after the date the Contractor receives the notice to proceed, (b) prosecute
the work diligently, and (c) complete the entire work ready for use not later than the
number_of calendar days/date specified in_the task order clause subject to such
extensions as may be authorized. The time stated for completion shall include final
cleanup of the premises.

The completion date is based on the assumption that the successful offeror will
receive the notice to proceed as specified in the task order clause. The completion date
will be extended by the number of calendar days after the above date that the contractor
receives the notice to proceed, except to the extent that the delay in issuance of the notice
to proceed results from the failure of the contractor to execute the contract and give the
required performance and payment bonds within the time specified in the offer.

52.211-12 Liquidated Damages -- Construction (Sept 2000)

(@) If the Contractor fails to complete the work within the time specified in the contract, the
Contractor shall pay liquidated damages to the Government in the amount of Specified on
individual Task Orders for each calendar day of delay until the work is completed or
accepted.

(b) If the Government terminates the Contractor’s right to proceed, liquidated damages will
continue to accrue until the work is completed. These liquidated damages are in addition to
excess costs of repurchase under the Termination clause.

52.215-19 Notification of Ownership Changes (Oct 1997)

NOTE** (Use if Task Order requires cost and pricing data)
@) The Contractor shall make the following notifications in writing:
(1)  When the Contractor becomes aware that a change in its ownership has
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occurred, or is certain to occur, that could result in changes in the valuation of its
capitalized assets in the accounting records, the Contractor shall notify the Administrative
Contracting Officer (ACO) within 30 days.
(2) The Contractor shall also notify the ACO within 30 days whenever
changes to asset valuations or any other cost changes have occurred or are certain to
occur as a result of a change in ownership.

(b) The Contractor shall:

(1) Maintain current, accurate, and complete inventory records of assets and their
costs;

(2) Provide the ACO or designated representative ready access to the records
upon request;

(3) Ensure that all individual and grouped assets, their capitalized values,
accumulated depreciation or amortization, and remaining useful lives are identified
accurately before and after each of the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules

based on the asset records maintained before each Contractor ownership change.

(c) The Contractor shall include the substance of this clause in all subcontracts under
this contract that meet the applicability requirement of FAR 15.408(K).

52.216-18 ORDERING (OCT 1995)

(@) Any supplies and services to be furnished under this contract shall be ordered by
issuance of task orders by the individuals or activities designated in this contract. Such
orders may be issued from date of contract award until the last day of the last month of the
fourth option period.

(b) All task orders are subject to the terms and conditions of this contract. In the event of
conflict between a task order and this contract, the contract shall control.

(c) If mailed, a task order is considered "issued” when the Government deposits the order
in the mail.

52.216-19 Order Limitations. (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this
contract in an amount of less than $50,000.00, the Government is not obligated to purchase, nor
is the Contractor obligated to furnish, those supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor—

(1) Any order for a single item in excess of $10,000,000.00;

(2) Any order for a combination of items in excess of $10,000,000.00; or

(3) A series of orders from the same ordering office within thirty (30) days that together
call for quantities exceeding the limitation in paragraph (b)(1) or (2) of this section.

(c) If this is a requirements contract (i.e., includes the Requirements clause at
subsection 52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not
required to order a part of any one requirement from the Contractor if that requirement exceeds
the maximum-order limitations in paragraph (b) of this section.

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any
order exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is
returned to the ordering office within five (5) days after issuance, with written notice stating the
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Contractor’s intent not to ship the item (or items) called for and the reasons. Upon receiving this
notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.216-22 INDEFINITE QUANTITY (OCT 1995)

a) This is an indefinite-quantity contract for the supplies or services specified, and
effective for the period stated, in the Schedule. The quantities of supplies and services
specified in the Schedule are estimates only and are not purchased by this contract.

b) Delivery or performance shall be made only as authorized by orders issued in
accordance with the Ordering clause. The Contractor shall furnish to the Government,
when and if ordered, the supplies or services specified in the Schedule up to and including
the quantity designated in the Schedule as the “maximum.” The Government shall order at
least the quantity of supplies or services designated in the Schedule as the “minimum.”

C) Except for any limitations on quantities in the Order Limitations clause or in the
Schedule, there is no limit on the number of orders that may be issued. The Government
may issue orders requiring delivery to multiple destinations or performance at multiple
locations.

d) Any order issued during the effective period of this contract and not completed
within that period shall be completed by the Contractor within the time specified in the
order. The contract shall govern the Contractor’s and Government’s rights and obligations
with respect to that order to the same extent as if the order were completed during the
contract’s effective period; provided, that the Contractor shall not be required to make any
deliveries under this contract after 3 years from the end of the effective period of the
contract.

(End of clause)

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000).

(@) The Government may extend the term of this contract by written notice to the
Contractor within 30 days; provided, that the Government gives the Contractor a
preliminary written notice of its intent to extend at least 60 days before the contract expires.
The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to
include this option clause.

(c) The total duration of this contract, including the exercise of any options under this
clause, shall not exceed five (5) vears.
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52.219-4 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL
BUSINESS CONCERNS (JAN 2011)

(a) Definitions. See 13 CFR 125.6(e) for definitions of terms used in paragraph (d).

(b) Evaluation preference.

(1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers,
except—

(i) Offers from HUBZone small business concerns that have not waived the evaluation
preference; and
(i) Otherwise successful offers from small business concerns.

(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on
which award may be made. Other evaluation factors described in the solicitation shall be applied
before application of the factor.

(3) A concern that is both a HUBZone small business concern and a small disadvantaged
business concern will receive the benefit of both the HUBZone small business price evaluation
preference and the small disadvantaged business price evaluation adjustment (see FAR
clause 52.219-23). Each applicable price evaluation preference or adjustment shall be calculated
independently against an offeror’s base offer. These individual preference amounts shall be
added together to arrive at the total evaluated price for that offer.

(4) When the two highest rated offerors are a HUBZone small business concern and a large
business, and the evaluated offer of the HUBZone small business concern is equal to the
evaluated offer of the large business after considering the price evaluation preference, award will
be made to the HUBZone small business concern.

(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive
the evaluation preference, in which case the factor will be added to its offer for evaluation
purposes. The agreements in paragraphs (d) and (e) of this clause do not apply if the offeror has
waived the evaluation preference.

o Offeror elects to waive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the
contract, in the case of a contract for—

(1) Services (except construction), at least 50 percent of the cost of personnel for contract
performance will be spent for employees of the concern or employees of other HUBZone small
business concerns;

(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least
50 percent of the cost of manufacturing, excluding the cost of materials, will be performed by the
concern or other HUBZone small business concerns;

(3) General construction.

(i) At least 15 percent of the cost of contract performance to be incurred for personnel
will be spent on the prime contractor’s employees;

(ii) At least 50 percent of the cost of the contract performance to be incurred for
personnel will be spent on the prime contractor’s employees or on a combination of the prime
contractor’s employees and employees of HUBZone small business concern subcontractors;
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(ii1) No more than 50 percent of the cost of contract performance to be incurred for
personnel will be subcontracted to concerns that are not HUBZone small business concerns; or

(4) Construction by special trade contractors.

(1) At least 25 percent of the cost of contract performance to be incurred for personnel
will be spent on the prime contractor’s employees;

(i) At least 50 percent of the cost of the contract performance to be incurred for
personnel will be spent on the prime contractor’s employees or on a combination of the prime
contractor’s employees and employees of HUBZone small business concern subcontractors;

(ii1) No more than 50 percent of the cost of contract performance to be incurred for
personnel will be subcontracted to concerns that are not HUBZone small business concerns.

(e) A HUBZone joint venture agrees that the aggregate of the HUBZone small business
concerns to the joint venture, not each concern separately, will perform the applicable percentage
of work requirements.

(F)(1) When the total value of the contract exceeds $25,000, a HUBZone small business
concern nonmanufacturer agrees to furnish in performing this contract only end items
manufactured or produced by HUBZone small business concern manufacturers.

(2) When the total value of the contract is equal to or less than $25,000, a HUBZone small
business concern nonmanufacturer may provide end items manufactured by other than a
HUBZone small business concern manufacturer provided the end items are produced or
manufactured in the United States.

(3) Paragraphs (f)(1) and (f)(2) of this section do not apply in connection with construction
or service contracts.

(9) Notice. The HUBZone small business offeror acknowledges that a prospective HUBZone
awardee must be a HUBZone small business concern at the time of award of this contract. The
HUBZone offeror shall provide the Contracting Officer a copy of the notice required by 13 CFR
126.501 if material changes occur before contract award that could affect its HUBZone
eligibility. If the apparently successful HUBZone offeror is not a HUBZone small business
concern at the time of award of this contract, the Contracting Officer will proceed to award to the
next otherwise successful HUBZone small business concern or other offeror.

(End of clause)

52.223-9 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT
FOR EPA-DESIGNATED ITEMS. (MAY 2008)
NOTE** (Use if Task Order project requires use of Fly Ash)

(a) Definitions. As used in this clause—

“Postconsumer material” means a material or finished product that has served its intended use
and has been discarded for disposal or recovery, having completed its life as a consumer item.
Postconsumer material is a part of the broader category of “recovered material.”
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“Recovered material” means waste materials and by-products recovered or diverted from solid
waste, but the term does not include those materials and by-products generated from, and
commonly reused within, an original manufacturing process.
(b) The Contractor, on completion of this contract, shall—

(1) Estimate the percentage of the total recovered material content for EPA-designated
item(s) delivered and/or used in contract performance, including, if applicable, the percentage of
post-consumer material content; and

(2) Submit this estimate to:

Contracting Officer,

Central Federal Lands Highway Division,
12300 West Dakota Avenue, Ste 360,
Lakewood, CO 80228

52.225-9 Buy American Act—Construction Materials. (SEP 2010)

(a) Definitions. As used in this clause—

“Commercially available off-the-shelf (COTS) item”—

(1) Means any item of supply (including construction material) that is—

(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);

(i) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, under a contract or subcontract at any tier, without
modification, in the same form in which it is sold in the commercial marketplace; and

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (

46 U.S.C. App. 1702), such as agricultural products and petroleum products.

“Component” means an article, material, or supply incorporated directly into a construction
material.

“Construction material” means an article, material, or supply brought to the construction site
by the Contractor or a subcontractor for incorporation into the building or work. The term also
includes an item brought to the site preassembled from articles, materials, or supplies. However,
emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation
systems, that are discrete systems incorporated into a public building or work and that are
produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to
the construction site. Materials purchased directly by the Government are supplies, not
construction material.

“Cost of components” means—

(3) For components purchased by the Contractor, the acquisition cost, including
transportation costs to the place of incorporation into the construction material (whether or not
such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free entry
certificate is issued); or
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(4) For components manufactured by the Contractor, all costs associated with the
manufacture of the component, including transportation costs as described in paragraph (1) of
this definition, plus allocable overhead costs, but excluding profit. Cost of components does not
include any costs associated with the manufacture of the construction material.

“Domestic construction material” means—

(1) An unmanufactured construction material mined or produced in the United States;

(2) A construction material manufactured in the United States, if—

(1) The cost of its components mined, produced, or manufactured in the United States
exceeds 50 percent of the cost of all its components. Components of foreign origin of the same
class or kind for which nonavailability determinations have been made are treated as domestic;
or

(i) The construction material is a COTS item.

“Foreign construction material” means a construction material other than a domestic
construction material.

“United States” means the 50 States, the District of Columbia, and outlying areas.

(b) Domestic preference.

(1) This clause implements the Buy American Act (41 U.S.C. 10a - 10d) by providing a
preference for domestic construction material. In accordance with 41 U.S.C. 431, the component
test of the Buy American Act is waived for construction material that isa COTS item (See FAR
12.505(a)(2)). The Contractor shall use only domestic construction material in performing this
contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to information technology that is a commercial item or
to the construction materials or components listed by the Government as follows:

None
[Contracting Officer to list applicable excepted materials or indicate ““none]

(3) The Contracting Officer may add other foreign construction material to the list in
paragraph (b)(2) of this clause if the Government determines that—

(i) The cost of domestic construction material would be unreasonable. The cost of a
particular domestic construction material subject to the requirements of the Buy American Act is
unreasonable when the cost of such material exceeds the cost of foreign material by more than
6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction
material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United
States in sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1)(i) Any Contractor request to use foreign construction material in accordance with
paragraph (b)(3) of this clause shall include adequate information for Government evaluation of
the request, including—

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;
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(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited
in accordance with paragraph (b)(3) of this clause.

(if) A request based on unreasonable cost shall include a reasonable survey of the market
and a completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction
site and any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall
explain why the Contractor could not reasonably foresee the need for such determination and
could not have requested the determination before contract award. If the Contractor does not
submit a satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy
American Act applies and the Contracting Officer and the Contractor negotiate adequate
consideration, the Contracting Officer will modify the contract to allow use of the foreign
construction material. However, when the basis for the exception is the unreasonable price of a
domestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies,
use of foreign construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on
unreasonable cost, the Contractor shall include the following information and any applicable
supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison
Construction Material Description Unit of Measure  Quantity  Price (Dollars)*
Item 1:

Foreign construction material
Domestic construction material

Item 2:
Foreign construction material
Domestic construction material

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of
response; if oral, attach summary.]

[Include other applicable supporting information.]

[* Include all delivery costs to the construction site and any applicable duty (whether or not a
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duty-free entry certificate is issued).]

52.225-11 Buy American Act—Construction Materials under Trade Agreements.
(Nov 2011)

(a) Definitions. As used in this clause—

“Caribbean Basin country construction material” means a construction material that—

(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or

(2) In the case of a construction material that consists in whole or in part of materials from
another country, has been substantially transformed in a Caribbean Basin country into a new and
different construction material distinct from the materials from which it was transformed.

“Commercially available off-the-shelf (COTS) item”—

(1) Means any item of supply (including construction material) that is—

(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);

(i) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, under a contract or subcontract at any tier, without
modification, in the same form in which it is sold in the commercial marketplace; and

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (

46 U.S.C. App. 1702), such as agricultural products and petroleum products.

“Component” means an article, material, or supply incorporated directly into a construction
material.

“Construction material” means an article, material, or supply brought to the construction site
by the Contractor or subcontractor for incorporation into the building or work. The term also
includes an item brought to the site preassembled from articles, materials, or supplies. However,
emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation
systems, that are discrete systems incorporated into a public building or work and that are
produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to
the construction site. Materials purchased directly by the Government are supplies, not
construction material.

“Cost of components” means—

(1) For components purchased by the Contractor, the acquisition cost, including
transportation costs to the place of incorporation into the construction material (whether or not
such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free entry
certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the
manufacture of the component, including transportation costs as described in paragraph (1) of
this definition, plus allocable overhead costs, but excluding profit. Cost of components does not
include any costs associated with the manufacture of the construction material.

“Designated country” means any of the following countries:

(1) A World Trade Organization Government Procurement Agreement country (Aruba,
Austria, Belgium, Bulgaria, Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland,
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France, Germany, Greece, Hong Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea
(Republic of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands, Norway,
Poland, Portugal, Romania, Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland,
Taiwan, or United Kingdom);

(2) A Free Trade Agreement country (Australia, Bahrain, Canada, Chile, Costa Rica,
Dominican Republic, El Salvador, Guatemala, Honduras, Mexico, Morocco, Nicaragua, Oman,
Peru, or Singapore);

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina
Faso, Burundi, Cambodia, Central African Republic, Chad, Comoros, Democratic Republic of
Congo, Djibouti, East Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-
Bissau, Haiti, Kiribati, Laos, Lesotho, Liberia, Madagascar, Malawi, Maldives, Mali, Mauritania,
Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and Principe, Senegal, Sierra Leone,
Solomon Islands, Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or Zambia); or

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize,
Bonaire, British Virgin Islands, Curacao, Dominica, Grenada, Guyana, Haiti, Jamaica,
Montserrat, Saba, St. Kitts and Nevis, St. Lucia, St. Vincent and the Grenadines, Sint Eustatius,
Sint Maarten, or Trinidad and Tobago).

“Designated country construction material” means a construction material that isa WTO GPA
country construction material, an FTA country construction material, a least developed country
construction material, or a Caribbean Basin country construction material.

“Domestic construction material” means—

(1) An unmanufactured construction material mined or produced in the United States;

(2) A construction material manufactured in the United States, if—

(i) The cost of its components mined, produced, or manufactured in the United States
exceeds 50 percent of the cost of all its components. Components of foreign origin of the same
class or kind for which nonavailability determinations have been made are treated as domestic;
or

(ii) The construction material is a COTS item.

“Foreign construction material” means a construction material other than a domestic
construction material.

“Free Trade Agreement country construction material” means a construction material that—

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA)
country; or

(2) In the case of a construction material that consists in whole or in part of materials from
another country, has been substantially transformed in a FTA country into a new and different
construction material distinct from the materials from which it was transformed.

“Least developed country construction material” means a construction material that—

(1) Is wholly the growth, product, or manufacture of a least developed country; or

(2) In the case of a construction material that consists in whole or in part of materials from
another country, has been substantially transformed in a least developed country into a new and
different construction material distinct from the materials from which it was transformed.
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“United States” means the 50 States, the District of Columbia, and outlying areas.
“WTO GPA country construction material” means a construction material that—

(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or

(2) In the case of a construction material that consists in whole or in part of materials from
another country, has been substantially transformed in a WTO GPA country into a new and
different construction material distinct from the materials from which it was transformed.

(b) Construction materials.

(1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a
preference for domestic construction material. In accordance with 41 U.S.C. 431, the component
test of the Buy American Act is waived for construction material that isa COTS item (See FAR
12.505(a)(2)). In addition, the Contracting Officer has determined that the WTO GPA and Free
Trade Agreements (FTAS) apply to this acquisition. Therefore, the Buy American Act
restrictions are waived for designated county construction materials.

(2) The Contractor shall use only domestic or designated country construction material in
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) The requirement in paragraph (b)(2) of this clause does not apply to information
technology that is a commercial item or to the construction materials or components listed by the
Government as follows:

None
[Contracting Officer to list applicable excepted materials or indicate ““none]

(4) The Contracting Officer may add other foreign construction material to the list in
paragraph (b)(3) of this clause if the Government determines that—

(i) The cost of domestic construction material would be unreasonable. The cost of a
particular domestic construction material subject to the restrictions of the Buy American Act is
unreasonable when the cost of such material exceeds the cost of foreign material by more than
6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction
material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United
States in sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1)(i) Any Contractor request to use foreign construction material in accordance with
paragraph (b)(4) of this clause shall include adequate information for Government evaluation of
the request, including—

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and
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(H) A detailed justification of the reason for use of foreign construction materials cited
in accordance with paragraph (b)(3) of this clause.

(if) A request based on unreasonable cost shall include a reasonable survey of the market
and a completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction
site and any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall
explain why the Contractor could not reasonably foresee the need for such determination and
could not have requested the determination before contract award. If the Contractor does not
submit a satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy
American Act applies and the Contracting Officer and the Contractor negotiate adequate
consideration, the Contracting Officer will modify the contract to allow use of the foreign
construction material. However, when the basis for the exception is the unreasonable price of a
domestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(4)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies,
use of foreign construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on
unreasonable cost, the Contractor shall include the following information and any applicable
supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction Material Description Unit of Quantity  Price
Measure (Dollars)*

Item 1:
Foreign construction material

Domestic construction material

Item 2:
Foreign construction material

Domestic construction material

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of
response; if oral, attach summary.]

[Include other applicable supporting information.]

[* Include all delivery costs to the construction site and any applicable duty (whether or not a
duty-free entry certificate is issued).]

(End of clause)

Alternate | (June 2009). As prescribed in 25.1102(c)(3), add the following definition of
“Bahrainian, Mexican, or Omani construction material” to paragraph (a) of the basic clause, and
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substitute the following paragraphs (b)(1) and (b)(2) for paragraphs (b)(1) and (b)(2) of the basic
clause:

“Bahrainian, Mexican, or Omani construction material” means a construction material
that—

(1) Is wholly the growth, product, or manufacture of Bahrain, Mexico, or Oman; or

(2) In the case of a construction material that consists in whole or in part of materials
from another country, has been substantially transformed in Bahrain, Mexico, or Oman into
a new and different construction material distinct from the materials from which it was
transformed.

(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C.
10a - 10d) by providing a preference for domestic construction material. In accordance with
41 U.S.C. 431, the component test of the Buy American Act is waived for construction
material that is a COTS item (See FAR 12.505(a)(2)). In addition, the Contracting Officer
has determined that the WTO GPA and all the Free Trade Agreements except the Bahrain
FTA, NAFTA, and the Oman FTA apply to this acquisition. Therefore, the Buy American
Act restrictions are waived for designated country construction materials other than
Bahrainian, Mexican, or Omani construction materials.

(2) The Contractor shall use only domestic or designated country construction material
other than Bahrainian, Mexican, or Omani construction material in performing this contract,
except as provided in paragraphs (b)(3) and (b)(4) of this clause.

52.222-54 Employment Eligibility Verification. (JAN 2009)
(a) Definitions. As used in this clause—
“Commercially available off-the-shelf (COTS) item”—

(1) Means any item of supply that is—
(i) A commercial item (as defined in paragraph (1) of the definition at 2.101);
(i) Sold in substantial quantities in the commercial marketplace; and
(iii) Offered to the Government, without modification, in the same form in which it is
sold in the commercial marketplace; and

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46
U.S.C. App. 1702), such as agricultural products and petroleum products. Per 46 CFR 525.1
(©)(2), “bulk cargo” means cargo that is loaded and carried in bulk onboard ship without
mark or count, in a loose unpackaged form, having homogenous characteristics. Bulk cargo
loaded into intermodal equipment, except LASH or Seabee barges, is subject to mark and
count and, therefore, ceases to be bulk cargo.

“Employee assigned to the contract” means an employee who was hired after November 6, 1986,
who is directly performing work, in the United States, under a contract that is required to include
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the clause prescribed at 22.1803. An employee is not considered to be directly performing work
under a contract if the employee—

(1) Normally performs support work, such as indirect or overhead functions; and
(2) Does not perform any substantial duties applicable to the contract.
“Subcontract” means any contract, as defined in 2.101, entered into by a subcontractor to furnish

supplies or services for performance of a prime contract or a subcontract. It includes but is not
limited to purchase orders, and changes and modifications to purchase orders.

“Subcontractor” means any supplier, distributor, vendor, or firm that furnishes supplies or
services to or for a prime Contractor or another subcontractor.

“United States”, as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of
Columbia, Puerto Rico, Guam, and the U.S. Virgin Islands.

(b) Enrollment and verification requirements.

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract
award, the Contractor shall—
(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of
contract award;
(ii) Verify all new employees. Within 90 calendar days of enrollment in the E-Verify
program, begin to use E-Verify to initiate verification of employment eligibility of all
new hires of the Contractor, who are working in the United States, whether or not
assigned to the contract, within 3 business days after the date of hire (but see paragraph
(b)(3) of this section); and
(iii) Verify employees assigned to the contract. For each employee assigned to the
contract, initiate verification within 90 calendar days after date of enrollment or within
30 calendar days of the employee’s assignment to the contract, whichever date is later
(but see paragraph (b)(4) of this section).

(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award,
the Contractor shall use E-Verify to initiate verification of employment eligibility of—
(1) All new employees.
(A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of
all new hires of the Contractor, who are working in the United States, whether or not
assigned to the contract, within 3 business days after the date of hire (but see
paragraph (b)(3) of this section); or
(B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment as
a Federal Contractor in E-Verify, the Contractor shall initiate verification of all new
hires of the Contractor, who are working in the United States, whether or not
assigned to the contract, within 3 business days after the date of hire (but see
paragraph (b)(3) of this section); or
(it) Employees assigned to the contract. For each employee assigned to the contract, the
Contractor shall initiate verification within 90 calendar days after date of contract award
or within 30 days after assignment to the contract, whichever date is later (but see
paragraph (b)(4) of this section).
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(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a));
a State or local government or the government of a Federally recognized Indian tribe; or a
surety performing under a takeover agreement entered into with a Federal agency pursuant
to a performance bond, the Contractor may choose to verify only employees assigned to the
contract, whether existing employees or new hires. The Contractor shall follow the
applicable verification requirements at (b)(1) or (b)(2) respectively, except that any
requirement for verification of new employees applies only to new employees assigned to
the contract.

(4) Option to verify employment eligibility of all employees. The Contractor may elect to
verify all existing employees hired after November 6, 1986, rather than just those employees
assigned to the contract. The Contractor shall initiate verification for each existing employee
working in the United States who was hired after November 6, 1986, within 180 calendar
days of—
(i) Enrollment in the E-Verify program; or
(ii) Notification to E-Verify Operations of the Contractor’s decision to exercise this
option, using the contact information provided in the E-Verify program Memorandum of
Understanding (MOU).
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(5) The Contractor shall comply, for the period of performance of this contract, with the
requirements of the E-Verify program MOU.
(i) The Department of Homeland Security (DHS) or the Social Security Administration
(SSA) may terminate the Contractor’s MOU and deny access to the E-Verify system in
accordance with the terms of the MOU. In such case, the Contractor will be referred to a
suspension or debarment official.
(i) During the period between termination of the MOU and a decision by the suspension
or debarment official whether to suspend or debar, the Contractor is excused from its
obligations under paragraph (b) of this clause. If the suspension or debarment official
determines not to suspend or debar the Contractor, then the Contractor must reenroll in
E-Verify.

(c) Web site. Information on registration for and use of the E-Verify program can be obtained via
the Internet at the Department of Homeland Security Web site: http://www.dhs.gov/E-Verify.

(d) Individuals previously verified. The Contractor is not required by this clause to perform
additional employment verification using E-Verify for any employee—

(1) Whose employment eligibility was previously verified by the Contractor through the E-
Verify program;

(2) Who has been granted and holds an active U.S. Government security clearance for access
to confidential, secret, or top secret information in accordance with the National Industrial
Security Program Operating Manual; or

(3) Who has undergone a completed background investigation and been issued credentials
pursuant to Homeland Security Presidential Directive (HSPD)-12, Policy for a Common
Identification Standard for Federal Employees and Contractors.

(e) Subcontracts. The Contractor shall include the requirements of this clause, including this
paragraph (e) (appropriately modified for identification of the parties), in each subcontract that—

(1) Is for—
(i) Commercial or noncommercial services (except for commercial services that are part
of the purchase of a COTS item (or an item that would be a COTS item, but for minor
modifications), performed by the COTS provider, and are normally provided for that
COTS item); or
(i) Construction;

(2) Has a value of more than $3,000; and

(3) Includes work performed in the United States.

(End of clause)

52.228-1 Bid Guarantee (SEP 1996)
*NOTE**(Applicable to Task Orders over $100,000)

(@) Failure to furnish a bid guarantee in the proper form and amount, by the time set for
opening of bids, may be cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond
supported by good and sufficient surety or sureties acceptable to the Government, postal
money order, certified check, cashier’s check, irrevocable letter of credit, or, under Treasury
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Department regulations, certain bonds or notes of the United States. The Contracting Officer
will return bid guarantees, other than bid bonds --

(1) To unsuccessful bidders as soon as practicable after the opening of bids; and

(2) To the successful bidder upon execution of contractual documents and bonds
(including any necessary coinsurance or reinsurance agreements), as required by the bid
as accepted.

(c) The amount of the bid guarantee shall be 20% percent of the bid price or $3 million,
whichever is less.

(d) If the successful bidder, upon acceptance of its bid by the Government within the period
specified for acceptance, fails to execute all contractual documents or furnish executed
bond(s) within 10 days after receipt of the forms by the bidder, the Contracting Officer may
terminate the contract for default.

(e) In the event the contract is terminated for default, the bidder is liable for any cost of
acquiring the work that exceeds the amount of its bid, and the bid guarantee is available to
offset the difference.

52.228-13 Alternative Payment Protections (JUL 2000)

The Contractor shall submit one of the following payment protections:
Payment bond
An irrevocable letter of credit

A tripartite escrow agreement
Certificates of deposit

(b) The amount of the payment protection shall be 100 percent of the contract price.
(c) The submission of the payment protection is required within 10 days of contract award.

(d) The payment protection shall provide protection for the full contract performance period
plus a one-year period.

(e) Except for escrow agreements and payment bonds, which provide their own protection
procedures, the Contracting Officer is authorized to access funds under the payment
protection when it has been alleged in writing by a supplier of labor or material that a
nonpayment has occurred, and to withhold such funds pending resolution by administrative
or judicial proceedings or mutual agreement of the parties.

(F) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of
labor and material that signed the escrow agreement.

52.228-15 PERFORMANCE AND PAYMENT BONDS — CONSTRUCTION (Oct 2010)

(a) Definitions. As used in this clause—

“Original contract price” means the award price of the contract; or, for requirements contracts,
the price payable for the estimated total quantity; or, for indefinite-quantity contracts, the price
payable for the specified minimum quantity. Original contract price does not include the price of
any options, except those options exercised at the time of contract award.
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(b) Amount of required bonds. Unless the resulting contract price is $150,000 or less, the
successful offeror shall furnish performance and payment bonds to the Contracting Officer as
follows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the
time of contract award shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25A). The penal amount of payment bonds at the time
of contract award shall be 100 percent of the original contract price.

(3) Additional bond protection.

(i) The Government may require additional performance and payment bond protection if
the contract price is increased. The increase in protection generally will equal 100 percent of the
increase in contract price.

(if) The Government may secure the additional protection by directing the Contractor to
increase the penal amount of the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any
necessary reinsurance agreements, to the Contracting Officer, within the time period specified in
the Bid Guarantee provision of the solicitation, or otherwise specified by the Contracting Officer,
but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment,
supported by corporate sureties whose names appear on the list contained in Treasury
Department Circular 570, individual sureties, or by other acceptable security such as postal
money order, certified check, cashier's check, irrevocable letter of credit, or, in accordance with
Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular
570 is published in the Federal Register or may be obtained from the:

U.S. Department of the Treasury

Financial Management Service

Surety Bond Branch

3700 East West Highway, Room 6F01

Hyattsville, MD 20782.

Or via the internet at http://www.fms.treas.gov/c570/.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 3133(c)). Any waiver of the right
to sue on the payment bond is void unless it is in writing, signed by the person whose right is
waived, and executed after such person has first furnished labor or material for use in the
performance of the contract.

(End of clause)

52.232-35 Designation of Office for Government Receipt of Electronic Funds Transfer
Information (MAY 1999)
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() As provided in paragraph (b) of the clause at 52.232-34, Payment by Electronic Funds
Transfer--Other than Central Contractor Registration, the Government has designated the
office cited in paragraph (c) of this clause as the office to receive the Contractor's electronic
funds transfer (EFT) information, in lieu of the payment office of this contract.

(b) The Contractor shall send all EFT information, and any changes to EFT information to
the office designated in paragraph (c) of this clause. The Contractor shall not send EFT
information to the payment office, or any other office than that designated in paragraph (c).
The Government need not use any EFT information sent to any office other than that
designated in paragraph (c).
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(c) Designated Office:

Name: Contracts Section
E-mail address: CFLContracts@dot.gov
FAX Number: 720-963-3360

Mailing Address: Federal Highway Administration
Central Federal Lands Highway Division
Attention: Acquisition and Contracting
12300 W. Dakota Avenue, Suite 360
Lakewood, Colorado 80228

52.236-1 Performance of Work by the Contractor (Apr 1984)
(Not Applicable to HUBZone awardees when award is made to a HubZone firm after applying
FAR clause 52.219-4)

The Contractor shall perform on the site, and with its own organization, work equivalent to at
least fifteen (15) percent of the total amount of work to be performed under the task order. This
percentage may be reduced by a supplemental agreement to this contract if, during performing
the work, the Contractor requests a reduction and the Contracting Officer determines that the
reduction would be to the advantage of the Government.

52.236-4 Physical Data (APR 1984)

Data and information furnished or referred to below is for the Contractor’s information. The
Government shall not be responsible for any interpretation of or conclusion drawn from the
data or information by the Contractor.

() The indications of physical conditions on the drawings and in the specifications are the
result of site investigations by (Specified on each TO-RFP/Task Order).

(b) Weather conditions _N/A .
(c) Transportation facilities _N/A .

(d) Additional data such as Hydrological or Geotechnical will be provided with each TO-
RFP/Task Order when applicable/available.

52.244-6 Subcontracts for Commercial Items. (DEC 2010)

(a) Definitions. As used in this clause—

“Commercial item” has the meaning contained in Federal Acquisition Regulation 2.101,
Definitions.

“Subcontract” includes a transfer of commercial items between divisions, subsidiaries, or
affiliates of the Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its
subcontractors at all tiers to incorporate, commercial items or nondevelopmental items as
components of items to be supplied under this contract.

(c)(2) The Contractor shall insert the following clauses in subcontracts for commercial items:
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(1) 52.203-13, Contractor Code of Business Ethics and Conduct (Apr 2010) (Pub. L. 110-
252, Title VI, Chapter 1 (41 U.S.C. 251 note)), if the subcontract exceeds $5,000,000 and has a
performance period of more than 120 days. In altering this clause to identify the appropriate
parties, all disclosures of violation of the civil False Claims Act or of Federal criminal law shall
be directed to the agency Office of the Inspector General, with a copy to the Contracting Officer.

(i1) 52.203-15, Whistleblower Protections Under the American Recovery and
Reinvestment Act of 2009 (Jun 2010) (Section 1553 of Pub. L. 111-5), if the subcontract is
funded under the Recovery Act.

(ii1) 52.219-8, Utilization of Small Business Concerns (Dec 2010) (15 U.S.C. 637(d)(2)
and (3)), if the subcontract offers further subcontracting opportunities. If the subcontract (except
subcontracts to small business concerns) exceeds $650,000 ($1.5 million for construction of any
public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer
subcontracting opportunities.

(iv) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246).

(v) 52.222-35, Equal Opportunity for Veterans (Sep 2010) (38 U.S.C. 4212(a));

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (Oct 2010)

(29 U.S.C. 793).

(vii) 52.222-40, Notification of Employee Rights Under the National Labor Relations
Act (Dec 2010) (E.O. 13496), if flow down is required in accordance with paragraph (f) of FAR
clause 52.222-40.

(viii) 52.222-50, Combating Trafficking in Persons (Feb 2009) (22 U.S.C. 7104(9)).

(ix) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels
(Feb 2006) (46 U.S.C. App. 1241 and 10 U.S.C. 2631), if flow down is required in accordance
with paragraph (d) of FAR clause 52.247-64).

(2) While not required, the Contractor may flow down to subcontracts for commercial items
a minimal number of additional clauses necessary to satisfy its contractual obligations.
(d) The Contractor shall include the terms of this clause, including this paragraph (d), in
subcontracts awarded under this contract.

(End of clause)
52.252-4 ALTERATIONS IN CONTRACT (APR 1984)
Portions of this contract are altered as follows:

None

(End of Clause)

TRANSPORTATION ACQUISITION REGULATION CLAUSES

1252.211-70 Index for Specifications (APR 2005)

1252.216-70 Evaluation of offers subject to an economic price adjustment clause (OCT 1994)
(When applicable)
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1252.237-70 Qualifications of contractor employees (APR 2005)

1252.242-73 Contracting Officer’s Technical Representative (OCT 1994)

1252.245-70 Government Property Reports (OCT 1994)
**NOTE**(Use if Government property is furnished)

1252.223-71 Accident and Fire Reporting (APR 2005)

(a) The Contractor shall report to the Contracting Officer any accident or fire occurring at the site
of the work which causes:

(1) A fatality or as much as one lost workday on the part of any employee of the Contractor
or subcontractor at any tier;

(2) Damage of $1,000 or more to Government-owned or leased property, either real or
personal;

(3) Damage of $1,000 or more to Contractor or subcontractor owned or leased motor vehicles
or mobile equipment; or

(4) Damage for which a contract time extension may be requested.

(b) Accident and fire reports required by paragraph (a) above shall be accomplished by the
following means:

(1) Accidents or fires resulting in a death, hospitalization of five or more persons, or
destruction of Government-owned or leased property (either real or personal), the total value
of which is estimated at $100,000 or more, shall be reported immediately by telephone to the
Contracting Officer or his/her authorized representative and shall be confirmed by telegram
or facsimile transmission within 24 hours to the Contracting Officer. Such telegram or
facsimile transmission shall state all known facts as to extent of injury and damage and as to
cause of the accident or fire.

(2) Other accident and fire reports required by paragraph (a) above may be reported by the
Contractor using a state, private insurance carrier, or Contractor accident report form which
provides for the statement of:

(i) The extent of injury; and

(if) The damage and cause of the accident or fire.

Such report shall be mailed or otherwise delivered to the Contracting Officer within 48 hours of
the occurrence of the accident or fire.

(c) The Contractor shall assure compliance by subcontractors at all tiers with the requirements of
this clause.

(End of clause)
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1252.223-73 Seat Belt Use Policies and Programs (APR 2005)

In accordance with Executive Order 13043, Increasing Seat Belt Use in the United States, dated
April 16, 1997, the contractor is encouraged to adopt and enforce on-the-job seat belt use
policies and programs for its employees when operating company-owned, rented, or personally-
owned vehicles. The National Highway Traffic Safety Administration (NHTSA) is responsible
for providing leadership and guidance in support of this Presidential initiative. For information
on how to implement such a program or for statistics on the potential benefits and cost-savings to
your company or organization, please visit the Buckle Up America section of NHTSA’s website
at www.nhtsa.dot.gov. Additional resources are available from the Network of Employers for
Traffic Safety (NETS), a public-private partnership headquartered in the Washington, D.C.
metropolitan area, and dedicated to improving the traffic safety practices of employers and
employees. NETS is prepared to help with technical assistance, a simple, user friendly program
kit, and an award for achieving the President’s goal of 90 percent seat belt use. NETS can be
contacted at 1-888-221-0045 or visit its website at www.trafficsafety.org.

(End of clause)
1252.228-73 Notification of Miller Act Payment Bond Protection. (APR 2005)

This notice clause shall be inserted by first tier subcontractors in all their subcontracts and shall
contain information pertaining to the surety that provided the payment bond under the prime
contract.

() The prime contract is subject to the Miller Act, (40 U.S.C. 3131 et al), under which the prime
contractor has obtained a payment bond. This payment bond may provide certain unpaid
employees, suppliers, and subcontractors a right to sue the bonding surety under the Miller Act
for amounts owned for work performed and materials delivery under the prime contract.

(b) Persons believing that they have legal remedies under the Miller Act should consult their
legal advisor regarding the proper steps to take to obtain these remedies. This notice clause does
not provide any party any rights against the Federal Government, or create any relationship,
contractual or otherwise, between the Federal Government and any private party.

(c) The surety which has provided the payment bond under the prime contract is:
On File with FHWA - Construction
12300 West Dakota Avenue, Suite 210
Lakewood, Colorado 80228

(End of clause)
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1252.242-72 Dissemination of Contract Information (OCT 1994)

The Contractor shall not publish, permit to be published, or distribute for public consumption,
any information, oral or written, concerning the results or conclusions made pursuant to the
performance of this contract, without the prior written consent of the Contracting Officer. Two
copies of any material proposed to be published or distributed shall be submitted to the
Contracting Officer.

(End of clause)
1252.242-73 Contracting Officer's Technical Representative. (OCT 1994)

(a) The Contracting Officer may designate Government personnel to act as the Contracting
Officer's Technical Representative (COTR) to perform functions under the contract such as
review and/or inspection and acceptance of supplies, services, including construction, and other
functions of a technical nature. The Contracting Officer will provide a written notice of such
designation to the Contractor within five working days after contract award or for construction,
not less than five working days prior to giving the contractor the notice to proceed. The
designation letter will set forth the authorities and limitations of the COTR under the contract.

(b) The Contracting Officer cannot authorize the COTR or any other representative to sign
documents (i.e., contracts, contract modifications, etc.) that require the signature of the
Contracting Officer.

(End of clause)
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This solicitation cites
Standard Specifications for Construction of Roads and Bridges on Federal Highway
Projects, FP-03, U.S. Customary Units

U.S. Department of Transportation
Federal Highway Administration
Central Federal Lands Highway Division
12300 West Dakota Avenue, Suite 360
Lakewood, CO 80228

Website: http://www.cflhd.gov/

Email: CELContracts@dot.gov




State:

County:

Length:

Type of Improvement:

Wyoming, Nebraska, Colorado

Cheyenne County Nebraska; Laramie County,
Wyoming; Weld and Logan Counties, Colorado

Schedule A = 73.6 miles

Aggregate surface course
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Before submitting your offer, please check the following:
* You have completed the SF-1442, Solicitation, Offer & Award

e You have completed the bid schedule and checked your bid figures,
including calculations on your work sheets.

PROPOSAL BOOKLET

It is the responsibility of the bidder to verify that this proposal booklet is complete as listed in
the table of contents. Also, the bidder is responsible for submitting all required forms and
documents with the bid.

The Provisions and Clauses provided in the Multiple Award Task Order Contract solicitation are
in effect for this Task Order solicitation.

Notice of CCR Registration — you must register in the Central Contract Registration (CCR)
prior to award of a contract resulting from this solicitation. Failure to register prior to contract
award may require award to the next successful registered offeror. See FAR Subpart 4.1103(c).
Register online at www.ccr.gov or call toll free: 888-227-2423.

Representations and Certifications — This solicitation is issued under NAICS 237310 —
Highway, Street & Bridge Construction with a small business size standard of $33.5 million.
If your average annual gross receipts for the past 3 years are above $33.5 million, you are a
large business for this solicitation. If they are below $33.5 million you are a small business.
Please complete the certification listed in paragraph (b) of FAR Provision 52.204-8 Annual
Representation and Certifications on Page B-1. Your small business information is pulled into
the Online Representations and Certifications Application (ORCA) website from the Central
Contractor Registration (CCR). Please include NAICS 237310 in your CCR. Before submitting
bids, please ensure you have completed your annual representations and certifications
electronically at the ORCA website at http://orca.bpn.gov.

ATTENTION: Minority, Women-owned, and Disadvantaged Business Enterprises (DBES).
The Department of Transportation (DOT), offers working capital financing and bonding
assistance for transportation related contracts. DOT's Bonding Assistance Program (BAP) offers
bid, performance and payment bonds on contracts up to $1,000,000. DOT's Short-Term Lending
Program (STLP) offers lines of credit to finance accounts receivable. Maximum line of credit is
$500,000 with interest at the prime rate. For further information, call (800) 532-1169. Internet
address: http://osdbuweb.dot.gov.

Insurance requirements - See Subsection 107.05 of the FP.
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SOLICITATION, OFFER 1. SOLICITATION NO. 2. TYPE OF SOLICITATION |3. DATE ISSUED | PAGE OF
AND AWARD ] SEALED BID (IFB) PAGES
Construction, Alterati Repai -11-R-
(Construction, Alteration or Repair) DTFH68-11-R-00002/001 NEGOTIATED (RFP) 2/29/2012 LoF 2

IMPORTANT - THE "OFFER SECTION ON THE REVERSE MUST BE FULLY COMPLETED BY OFFEROR.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. |6. PROJECT NO.

CO OM-AD 300(57)

7. ISSUED BY: | CODE: 69050001  ||8. ADDRESS OFFER TO:
FEDERAL HIGHWAY ADMINISTRATION FEDERAL HIGHWAY ADMINISTRATION
CENTRAL FEDERAL LANDS DIVISION %%BAA"&’;E%ZE‘Q'& LANDS HIGHWAY DIVISION
12300 WEST DAKOTA AVENUE :
LAKEWOOD. COLORADO 80228 12300 WEST DAKOTA AVENUE, SUITE 360
’ LAKEWOOD, COLORADO 80228
9. FOR INFORMATION CALL A. NAME: B. TELEPHONE NO. (Include area code)
SEE PAGE A-3 SEE PAGE A-3 SEE PAGE A-3
SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder."

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (TITLE, IDENTIFYING NO.):

CONSTRUCTION IN STRICT ACCORDANCE WITH:
1.

7.

See Subsection 104.04 of the FP for governing order of precedence

2
3
4.
5
6

FEDERAL ACQUISITION AND TRANSPORATION ACQUISITION REGULATIONS (FAR & TAR)

. DEPARTMENT OF LABOR, DAVIS BACON MINIMUM WAGE RATES

. SPECIAL CONTRACT REQUIREMENTS

PLANS

. BID SCHEDULE

. STANDARD SPECIFICATIONS FOR CONSTRUCTION OF ROADS AND BRIDGES ON FEDERAL HIGHWAY
PROJECTS, FP-03, (2003), US Customary Units

SUBCONTRACTING PLAN (IF APPLICABLE)

* See subsection 108.01 of the SCRs for completion date

11. T

[ ] award notice to proceed. The performance period is [x] mandatory [ ] negotiable.

he Contractor shall begin performance within __10 calendar days and complete it within _* calendar days after receiving

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in Item 12B.) YES |:| NO 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and __0 _ copies to perform the work required are due at the place specified in Item 8. by _2:00 pm
local time on _3/29/12 . If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes containing
offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee [ ] is [x] is not required.

C. All offers are subject to the (1) work requirements and (2) other provisions and clauses incorporated in the solicitation in full text or
by reference.

D. Offers providing less than _60  calendar days for Government acceptance after the date offers are due will not be considered and
will be rejected.

NSN 7540-01-155-3212 1442-102 STANDARD FORM 1442 (REV. 4-85)

Prescribed by GSA
FAR (48 CFR) 53-236-1(d)
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OFFEROR (Must be fully completed by offeror)

14, NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if
this offer is accepted by the Government in writing with calendar days after the date offers are due. (Insert any number equal to or
greater than the minimum requirement stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE INDIVIDUAL BID SCHEDULE(S)

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

TO SIGN OFFER (Type or print)

20A. NAME AND TITLE OF PERSON AUTHORIZED |20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 27 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) ] 15 U.S.C.637(a ) [ ] 41U.8.C.253(c)(5)

26. ADMINISTERED BY CODE: 27. PAYMENT WILL BE MADE BY

FEDERAL HIGHWAY ADMINISTRATION
CENTRAL FEDERAL LANDS HIGHWAY DIVISION
12300 W. DAKOTA AVENUE, SUITE 167
LAKEWOO, COLORADO 80228

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor is requiredto | [_] 29. AWARD (Contractor is not required to sign this document.)

sign this document and return copies to issuing office.) Your offer on this solicitation is hereby accepted as to the items listed.
Contractor agrees to furnish and deliver all items or perform all This award consummates the contract, which consists of (a) the
work requirements identified on this form and any continuation Government solicitation and your offer, and (b) this contract award.

sheets for the consideration stated in this contract. The rights and No further contractual document is necessary.
obligations of the parties to this contract shall be governed by

(a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications incorporated by
reference in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON 31A. NAME OF CONTRACTING OFFICER (Type or print)
AUTHORIZED TO SIGN (Type or print)

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

GPO: 19850 - 469-796 STANDARD FORM 1442 BACK (REV. 4-85)
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Block 11: COMPLETION DATE: Work shall be completed on or before the date specified in
Subsection 108.01 of the SCRs.

Block 12A: PERFORMANCE AND PAYMENT BONDS: See FAR Clause 52.228-15
Performance and Payment Bonds-Construction (Clauses begin on page C-1) and Subsection
102.06 of the FP.

Block 24: SUBMITTING INVOICES: See Subsection 109.08 Progress Payments of the FP.

ESTIMATED PRICE: The price range of Schedule A is between $5,000,000 and $8,000,000
Bid Schedule Instructions: This Proposal is comprised of one schedule as follows:
Schedule A — Aggregate surface course on 73.6 miles of roadway.

e Insert a numeric unit price for each pay item for which a quantity appears in Bid

Schedule A.

e When the words “Lump Sum” appear as a unit price, insert an amount for each lump sum
pay item.

e Multiply the unit price by the quantity for each pay item and show the amount bid.
e Total all amounts bid for each pay item and show the Total on line provided on Page A-5.
Evaluation Factors for Award
The task order award will be based on price only and will be awarded to the lowest bid by a firm

awarded a MATOC. To be eligible for award, the offeror shall submit prices for each bid item in
Schedule A.

Award of Schedule A is contingent on the availability of funds.
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Bid Schedule

Project:  CO OM-AD 300(57)
MINUTEMAN MISSLE ACCESS ROADS

Pay Estimated

Item No. Quantity Unit Bid Price

Amount Bid

15101-0000 MOBILIZATION
ALL Lump Sum

15301-0000 CONTRACTOR QUALITY CONTROL
ALL Lump Sum

15401-0000 CONTRACTOR TESTING
ALL Lump Sum

15705-1400 SOIL EROSION CONTROL, SEDIMENT LOG
1,000
LNFT $

15802-0000 WATERING FOR DUST CONTROL
ALL Lump Sum

20402-0000 SUBEXCAVATION
1,000
CUYD $

20403-0000 UNCLASSIFIED BORROW
1,800
CUYD $

30110-0000 AGGREGATE SURFACE COURSE
215,000
TON $

30301-5000 AGGREGATE SURFACE RECONDITIONING
4,000.00
STA $

62201-2850 MOTOR GRADER, 12 FOOT MINIMUM BLADE
450
HOUR $

63502-0700 TEMPORARY TRAFFIC CONTROL, CONE
100
EACH $

Bid Schedule A
Project: CO OM-AD 300(57)
MINUTEMAN MISSLE ACCESS ROADS
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Itei?l/\lo. %Slggngi;d Unit Bid Price ' Amount Bid
63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
640
SQFT $ $
63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER
1,500
HOUR $ $
TOTAL 8

Submitted by:

Name of Bidder

Bid Schedule A
Project: CO OM-AD 300(57)
MINUTEMAN MISSLE ACCESS ROADS
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PROJECT INFORMATION

BUY AMERICAN ACT - CONSTRUTION MATERIAL
UNDER TRADE AGREEMENTS

It is understood and agreed that the materials and components listed in Subpart 25.108 of the Federal
Acquisition Regulations are a part of this contract and are deemed to be Domestic Construction
Material for the purposes of this contract.

Note to Contractor:

The following information and any applicable supporting data is required for evaluation of requests
under FAR Clause 52.225-9 Paragraph (c) and (d) and FAR Provision 52.225-10 Paragraph (b).

Material and/or Component

Nondomestic Material Unit of Quantity *Cost Delivered
Measure to Job Site

Comparable Domestic Material

Material and/or Component

Nondomestic Material Unit of Quantity *Cost Delivered
Measure to Job Site

Comparable Domestic Material

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).]
[Please include name, address, telephone number and contact for suppliers surveyed. Attach copy of response; if oral, attach
summary. Include all applicable supporting information.]
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PROJECT INFORMATION

HAZARDOUS MATERIALS

The following information and any applicable supporting data is required under FAR Clause
52.223-3, Hazardous Materials Identification and Safety Data - Alternate I, for all hazardous
materials that the offeror identifies in Paragraph (b) of the FAR Clause and defined under the
latest version of Federal Standard No. 313.

Hazardous Material Identification Number

USE OF RECOVERED MATERIALS ON FEDERAL LANDS HIGHWAY PROJECTS

Section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and
Recovery Act (RCRA) of 1976, as amended (42 U.S.C. 6901 et seq.), requires Federal, State, and
local procuring agencies using appropriated Federal funds to purchase items composed of the highest
percentage of recovered materials practical. Use of recovered materials is strongly encouraged on
Federal Lands Highway Projects. Highway construction items covered by the Environmental
Protection Agency's Comprehensive Guidelines for Procurement of Products Containing Recovered
Materials include fly ash, ground granulated blast furnace slag, traffic barricades, traffic cones,
hydraulic mulch and compost for mulch.

Use of fly ash and ground granulated blast furnace slag and construction materials containing fly
ash and ground granulated blast furnace slag on Federal Lands Highway Projects:

e Itisthe policy of the United States Government that fly ash and ground granulated blast furnace
slag and materials containing fly ash and ground granulated blast furnace slag shall have
maximum practicable opportunity for incorporation into its construction projects.

e The Contractor agrees to investigate the use of fly ash and ground granulated blast furnace slag
and materials containing fly ash and ground granulated blast furnace slag to the fullest extent
consistent with the efficient performance of this contract. Both the contractor and the
subcontractors are urged to seek out suppliers of fly ash and ground granulated blast furnace
slag, cement and concrete containing fly ash and ground granulated blast furnace slag and to
solicit bids for these materials.

« Names of firms that supply fly ash and ground granulated blast furnace slag and materials
containing fly ash and ground granulated blast furnace slag are available from the American
Coal Ash Association and the National Slag Association.
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BID BOND DATE BOND EXECUTED (Must not be later than bid opening date) OMB NO. 9000-0045
(See instructions on reverse)

Public reporting burden for this collection of information is estimated to average 25 minutes per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden, to the FAR Secretariat (MVR), Federal Acquisition Policy Division, GSA, Washington, D.C. 20405.

TYPE OF ORGANIZATION (AX@ one)
PRINCIPAL (Legal name and business address)
O inpiviDuAL [0 PARTNERSHIP

[ JOINT VENTURE [ corPORATION

STATE OF INCORPORATION

SURETY(IES) (Name and business address)

PENAL SUM OF BOND BID IDENTIFICATION
PERCENT OF AMOUNT NOT TO EXCEED BID DATE INVITATION NO.
BID PRICE DTFH68-12-R-00002/001
20 PERCENT MILLION(S) THOUSAND(S) HUNDRED(S) CENTS FOR (Construction, Supplies or Services) CONSTRUCTION

OBLIGATION:

We, the Principal and Surety(ies) are firmly bound to the United States of America (hereinafter called the Government) in the above penal sum. For payment of the penal
sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally. However, where the Sureties are corporations acting as co-sureties,
we, the Sureties, bind ourselves in such sum “jointly and severally” as well as “severally” only for the purpose of allowing ajoint action or actions against any or all of
us. For all other purposes, each Surety binds itself, jointly and severally with the Principal, for the payment of the sum shown opposite the name of the Surety. If no
limit of liability is indicated, the limit of liability is the full amount of the penal sum.

CONDITIONS:

The Principal has submitted the bid identified above.

THEREFORE:

The above obligation is void if the Principal - (a) upon acceptance by the Government of the bid identified above, within the period specified therein for acceptance (sixty
(60) days if no period is specified), executes the further contractual documents and gives the bond(s) required by the terms of the bid as accepted within the time
specified (ten (10) days if no period is specified) after receipt of the forms by the principal; or (b) in the event of failure to execute such further contractual documents
and give such bonds, pays the Government for any cost of procuring the work which exceeds the amount of the bid.

Each Surety executing this instrument agrees that its obligation is not impaired by any extension(s) of time for acceptance of the bid that the Principal may grant to the
Government. Notice to the surety(ies) of extension(s) are waived. However, waiver of the notice applies only to extensions aggregating not more than sixty (60)
calendar days in addition to the period originally allowed for acceptance of the bid.

WITNESS:

The Principal and Surety(ies) executed this bid bond and affixed their seals on the above date.

PRINCIPAL
1 2. 3
SIGNATURE(S)
(Seal) (Seal) (Seal) Corporate
NAMES(S) & 1. 2. 3. Seal
TITLE(S)
(Typed)

INDIVIDUAL SURETY(IES)

1. 2.
SIGNATURE(S)
(Seal) (Seal)
NAME(S) 1. 2.
(Typed)
CORPORATE SURETY(IES)
NAME & STATE OF INC. LIABILITY LIMIT
ADDRESS $
SURETY A 1. 2.
SIGNATURE(S) Corporate
Seal
NAMES(S) & 1. 2.
TITLE(S)
(Typed)
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 24 (Rev. 10-98)

Previous edition is usable Prescribed by GSA - FAR (48 CFR) 53.228(a)
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CORPORATE SURETY(IES) (Continued)
NAME & STATE OF INC. LIABILITY LIMIT
ADDRESS $
1. 2. Corporate
SURETY B SIGNATURE(S)
Seal
NAMES(S) & 1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT
ADDRESS $
1. 2. Corporate
SURETY C SIGNATURE(S)
Seal
NAMES(S) & 1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT
ADDRESS $
1. 2. Corporate
SURETY D SIGNATURE(S)
Seal
NAMES(S) & 1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT
ADDRESS $
1. 2. Corporate
SURETY E SIGNATURE(S)
Seal
NAMES(S) & 1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT
ADDRESS $
1. 2. Corporate
SURETY F SIGNATURE(S)
Seal
NAMES(S) & 1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT
ADDRESS $
1. 2. Corporate
SURETY G SIGNATURE(S)
Seal
NAMES(S) & 1. 2.
TITLE(S)
(Typed)
INSTRUCTIONS

1. This form is authorized for use when a bid guaranty is required. Any deviation from this form will require the written approval of the
Administrator of General Services.

2. Insert the full legal name and business address of the Principal in the space designated “Principal” on the face of the form. An authorized
person shall sign the bond. Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

3. The bond may express penal sum as a percentage of the bid price. In these cases, the bond may state a maximum dollar limitation (e.g., 20%
of the bid price but the amount not to exceed __3,000,000.00 _dollars).

4. (a) Corporations executing the bond as sureties must appear on the Department of the Treasury=s list of approved sureties and must act
within the limitation listed therein. Where more than one corporate surety is involved, their names and addresses shall appear in the spaces
(Surety A, Surety B, etc.) headed “CORPORATE SURETY(IES).” In the space designated “SURETY(IES)” on the face of the form, insert only the
letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit of Individual Surety (Standard Form 28), for each individual surety, shall
accompany the bond. The Government may require the surety to furnish additional substantiating information concerning its financial capacity.

5. Corporations executing the bond shall affix their corporate seals. Individuals shall execute the bond opposite the word “Corporate Seal”;
and shall affix an adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals.

6. Type the name and title of each person signing this bond in the space provided.

7. In its application to negotiated contracts, the terms “bid” and “bidder” shall include “proposal” and “offeror.”

STANDARD FORM 24 (Rev. 10-98) BACK
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FEDERAL ACQUISITION REGULATION

SOLICITATION PROVISIONS

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE

(FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same
force and effect as if they were given in full text. Upon request, the Contracting Officer will
make their full text available. The offeror is cautioned that the listed provisions may include
blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of
submitting the full text of those provisions, the offeror may identify the provision by paragraph
identifier and provide the appropriate information with its quotation or offer. Also, the full text
of a solicitation provision may be accessed electronically at this address:
http://www.arnet.gov/far/

52.203-11

52.204-6
52.211-6

52.214-34
52.214-35
52.215-1

52.215-5

52.223-4
52.236-28

(End of Provision)

Certification and Disclosure Regarding Payments to Influence Certain Federal
Transactions (Sep 2007)

Data Universal Numbering System (Duns) (APR 2008)

Brand Name or Equal (Aug 1999)

(When expressly applicable)

Submission of Offers in the English Language (Apr 1991)

Submission of Offers in U.S. Currency (Apr 1991)

Instructions to Offerors--Competitive Acquisition (JAN 2004)

Alternate 1 (OCT 1997)

Alternate 11 (OCT 1997)

Facsimile Proposals (OCT 1997)
(When expressly applicable. NOTE: Facsimile proposals are not permissible for the initial IDIQ,
except elements expressly allowed herein.)

Recovered Material Certification (MAY 2008)
Preparations of Proposals — Construction (OCT 1997)
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FULL TEXT PROVISIONS

52.211-1 Availability of Specifications Listed in the GSA Index of Federal
Specifications, Standards and Commercial Item Descriptions, FPMR part
101-29 (AUG 1998)

(@) The GSA Index of Federal Specifications, Standards and Commercial Item Descriptions,
FPMR Part 101-29, and copies of specifications, standards, and commercial item descriptions
cited in this solicitation may be obtained for a fee by submitting a request to---GSA Federal
Supply Service, Specifications Section, Suite 8100, 470 East L'Enfant Plaza, SW., Washington,
DC 20407, Telephone (202) 619-8925, Facsimile (202) 619- 8978.

(b) If the General Services Administration, Department of Agriculture, or Department of
Veterans Affairs issued this solicitation, a single copy of specifications, standards, and
commercial item descriptions cited in this solicitation may be obtained free of charge by
submitting a request to the addressee in paragraph (a) of this provision. Additional copies will
be issued for a fee.

52.2114 Availability for Examination of Specifications Not Listed in the GSA Index of
Federal Specifications, Standards and Commercial Item Descriptions (JUN
1988)

Specifications cited in this solicitation which are not available for distribution may be examined
at the following location:

www.cflhd.gov/procurement/construction

(End of Provision)

52.215-20 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN
CoST OR PRICING DATA (OCT 2010)
(a) Exceptions from certified cost or pricing data.

(1) In lieu of submitting certified cost or pricing data, offerors may submit a written request
for exception by submitting the information described in the following paragraphs.The
Contracting Officer may require additional supporting information, but only to the extent
necessary to determine whether an exception should be granted, and whether the price is fair and
reasonable.

(i) Identification of the law or regulation establishing the price offered. If the price is
controlled under law by periodic rulings, reviews, or similar actions of a governmental body,
attach a copy of the controlling document, unless it was previously submitted to the contracting
office.

(if) Commercial item exception. For a commercial item exception, the offeror shall
submit, at a minimum, information on prices at which the same item or similar items have
previously been sold in the commercial market that is adequate for evaluating the reasonableness
of the price for this acquisition. Such information may include—

(A) For catalog items, a copy of or identification of the catalog and its date, or the
appropriate pages for the offered items, or a statement that the catalog is on file in the buying
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office to which the proposal is being submitted. Provide a copy or describe current discount
policies and price lists (published or unpublished), e.g., wholesale, original equipment
manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the
established catalog price, including how the proposed price relates to the price of recent sales in
quantities similar to the proposed quantities;

(B) For market-priced items, the source and date or period of the market quotation or
other basis for market price, the base amount, and applicable discounts. In addition, describe the
nature of the market;

(C) For items included on an active Federal Supply Service Multiple Award Schedule
contract, proof that an exception has been granted for the schedule item.

(2) The offeror grants the Contracting Officer or an authorized representative the right to
examine, at any time before award, books, records, documents, or other directly pertinent records
to verify any request for an exception under this provision, and the reasonableness of price. For
items priced using catalog or market prices, or law or regulation, access does not extend to cost
or profit information or other data relevant solely to the offeror’s determination of the prices to
be offered in the catalog or marketplace.

(b) Requirements for certified cost or pricing data. If the offeror is not granted an exception
from the requirement to submit certified cost or pricing data, the following applies:

(1) The offeror shall prepare and submit certified cost or pricing data, data other than
certified cost or pricing data, and supporting attachments in accordance with the instructions
contained in Table 15-2 of FAR 15.408, which is incorporated by reference with the same force
and effect as though it were inserted here in full text. The instructions in Table 15-2 are
incorporated as a mandatory format to be used in this contract, unless the Contracting Officer
and the Contractor agree to a different format and change this clause to use Alternate 1.

(2) As soon as practicable after agreement on price, but before contract award (except for
unpriced actions such as letter contracts), the offeror shall submit a Certificate of Current Cost or
Pricing Data, as prescribed by FAR 15.406-2.

(End of provision)

52.216-1 Type of Contract (APR 1984)

The Government contemplates award of an firm fixed-price contract resulting from this
solicitation.

52.216-27 Single or Multiple Awards (Oct 1995)
The Government intends to award a single contract under this solicitation.
52.222-5 Davis-Bacon Act—Secondary Site of the Work (JUL 2005)

(@)(2) The offeror shall notify the Government if the offeror intends to perform work at any
secondary site of the work, as defined in paragraph (a)(1)(ii) of the FAR clause at 52.222-6,
Davis-Bacon Act, of this solicitation.

(2) If the offeror is unsure if a planned work site satisfies the criteria for a secondary site of
the work, the offeror shall request a determination from the Contracting Officer.



B-6
(b)(2) If the wage determination provided by the Government for work at the primary site of the
work is not applicable to the secondary site of the work, the offeror shall request a wage
determination from the Contracting Officer.

(2) The due date for receipt of offers will not be extended as a result of an offeror’s request for a
wage determination for a secondary site of the work.

52.222-23 Notice of Requirement for Affirmative Action to Ensure Equal Employment
Opportunity for Construction (Feb 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action
Compliance Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the
Contractor's aggregate workforce in each trade on all construction work in the covered area, are
as follows:

Goals for minority Goals for female
participation for each trade participation for each trade
Weld Co, CO 13.1% 6.9%

Logan Co, CO 12.8%
Cheyenne Co, NE 5.3%
Laramie Co, WY 7.5%

These goals are applicable to all the Contractor's construction work performed in
the covered area. If the Contractor performs construction work in a geographical
area located outside of the covered area, the Contractor shall apply the goals
established for the geographical area where the work is actually performed. Goals
are published periodically in the Federal Register in notice form, and these notices
may be obtained from any Office of Federal Contract Compliance Program.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations
in 41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2)
specific affirmative action obligations required by the clause entitled "Affirmative Action
Compliance Requirements for Construction,™ and (3) its efforts to meet the goals. The hours of
minority and female employment and training must be substantially uniform throughout the
length of the contract, and in each trade. The Contractor shall make a good faith effort to

employ minorities and women evenly on each of its projects. The transfer of minority or
female employees or trainees from Contractor to Contractor, or from project to project, for the
sole purpose of meeting the Contractor's goals shall be a violation of the contract, Executive
Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will
be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for
Federal Contract Compliance, U.S. Department of Labor, within 10 working days following
award of any construction subcontract in excess of $10,000 at any tier for construction work
under the contract resulting from this solicitation. The notification shall list the--

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;
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(4) Estimated starting and completion dates of the subcontract; and
(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the “covered area”
is Weld and Logan Counties, CO; Cheyenne County, NE; and Laramie County, WY.

(End of Provision)

52.225-10 Notice of Buy American Act Requirement—Construction Materials. (FEB 2009)

(a) Definitions. “Commercially available off-the-shelf (COTS) item,” “construction material,”
“domestic construction material,” and “foreign construction material,” as used in this provision,
are defined in the clause of this solicitation entitled “Buy American Act—Construction
Materials” (Federal Acquisition Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination
regarding the inapplicability of the Buy American Act should submit the request to the
Contracting Officer in time to allow a determination before submission of offers. The offeror
shall include the information and applicable supporting data required by paragraphs (c) and (d)
of the clause at FAR 52.225-9 in the request. If an offeror has not requested a determination
regarding the inapplicability of the Buy American Act before submitting its offer, or has not
received a response to a previous request, the offeror shall include the information and
supporting data in the offer.

(c) Evaluation of offers.

(1) The Government will evaluate an offer requesting exception to the requirements of the
Buy American Act, based on claimed unreasonable cost of domestic construction material, by
adding to the offered price the appropriate percentage of the cost of such foreign construction
material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign
construction material based on unreasonable cost and an offeror that did not request an
exception, the Contracting Officer will award to the offeror that did not request an exception
based on unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material not listed by the Government in
this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit
an alternate offer based on use of equivalent domestic construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442
for the alternate offer, and a separate price comparison table prepared in accordance with
paragraphs (c) and (d) of the clause at FAR 52.225-9 for the offer that is based on the use of any
foreign construction material for which the Government has not yet determined an exception
applies.

(3) If the Government determines that a particular exception requested in accordance with
paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will evaluate only
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those offers based on use of the equivalent domestic construction material, and the offeror shall
be required to furnish such domestic construction material. An offer based on use of the foreign
construction material for which an exception was requested—
(1) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(if) May be accepted if revised during negotiations.

(End of provision)

52.228-1 Bid Guarantee (SEP 1996)
(@) Failure to furnish a bid guarantee in the proper form and amount, by the time set for
opening of bids, may be cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond
supported by good and sufficient surety or sureties acceptable to the Government, postal
money order, certified check, cashier’s check, irrevocable letter of credit, or, under Treasury
Department regulations, certain bonds or notes of the United States. The Contracting Officer
will return bid guarantees, other than bid bonds --

(1) To unsuccessful bidders as soon as practicable after the opening of bids; and

(2) To the successful bidder upon execution of contractual documents and bonds
(including any necessary coinsurance or reinsurance agreements), as required by the bid
as accepted.

(c) The amount of the bid guarantee shall be 20% percent of the bid price or $3 million,
whichever is less.

(d) If the successful bidder, upon acceptance of its bid by the Government within the period
specified for acceptance, fails to execute all contractual documents or furnish executed
bond(s) within 10 days after receipt of the forms by the bidder, the Contracting Officer may
terminate the contract for default.

(e) In the event the contract is terminated for default, the bidder is liable for any cost of
acquiring the work that exceeds the amount of its bid, and the bid guarantee is available to
offset the difference.

(End of Provision)

52.233-2 Service of Protest (SEP 2006)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed
directly with an agency, and copies of any protests that are filed with the Government
Accountability Office (GAOQ), shall be served on the Contracting Officer (addressed as follows)
by obtaining written and dated acknowledgment of receipt from Contracting Officer, Contracts
Section, Federal Highway Administration, 610 East Fifth Street, Vancouver, WA 98661-3801.

(b) The copy of any protest shall be received in the office designated above within one day of
filing a protest with the GAO.

(End of Provision)

52.236-27 Site Visit (Construction) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and
Conditions Affecting the Work, will be included in any contract awarded as a result of this
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solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site where the
work will be performed.

(b) Site visits may be arranged during normal duty hours by contacting: NA, no site visit
scheduled
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FEDERAL ACQUISITION REGULATIONS

CONTRACT CLAUSES

CLAUSES BY REFERENCE.

52.252-2

Clauses Incorporated by Reference (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at this/these address(es):
www.arnet.gov/far/

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

52.202-1
52.203-3
52.203-5
52.203-6
52.203-7
52.203-8

52.203-10
52.203-12
52.204-4
52.204-7
52.204-9
52.209-6

52.211-18
52.215-2
52.215-8
52.215-10

52.215-11
52.215-12
52.215-13

52.215-15
52.215-18

52.215-21

Definitions (JAN 2012)

Gratuities (APR 1984)

Covenant Against Contingent Fees (APR 1984)

Restrictions on Subcontractor Sales to the Government (SEP 2006)
Anti-Kickback Procedures (OCT 2010)

Cancellation, Rescission, and Recovery of Funds for Illegal

or Improper Activity (JAN 1997)

Price or Fee Adjustment for Illegal or Improper Activity (JAN 1997)
Limitation on Payments to Influence Certain Federal Transactions (SEP 2005)
Printed or Copied Double- Sided on Recycled Paper (MAY 2011)

Central Contractor Registration (FEB 2012)

Personal Identity Verification of Contractor Personnel (JAN 2011)
Protecting the Government's Interest when Subcontracting with Contractors
Debarred, Suspended, or Proposed for Debarment (DEC 2010)

Variation in Estimated Quantity (APR 1984)

Audit and Records -- Negotiation (OCT 2010)

Order of Precedence -- Uniform Contract Format (OCT 1997)

Price Reduction for Defective Cost or Pricing Data (AUG 2011)

**NOTE** (Use if Task Order requires cost and pricing data)

Price Reduction for Defective Cost or Pricing Data -- Modifications (AUG 2011)
**NOTE** (Use if Task Order requires cost and pricing data)

Subcontractor Cost or Pricing Data (OCT 2010)

**NOTE** (Use if Task Order requires cost and pricing data)

Subcontractor Cost or Pricing Data -- Modifications (OCT 2010)

**NOTE** (Use if Task Order requires cost and pricing data)

Pension Adjustment and Asset Reversions (OCT 2010)

Reversion or Adjustment of Plans for Postretirement Benefits (PRB) Other than
Pensions (JULY 2005)

**NOTE** (Use if Task Order requires cost and pricing data)

Requirements for Cost or Pricing Data or Information Other Than Cost or Pricing
Data -- Modifications (OCT 2010)

**NOTE** (Use if Task Order requires cost and pricing data)



52.219-8
52.219-9

52.219-16
52.222-3
52.222-4

52.222-6

52.222-7

52.222-8

52.222-9

52.222-10
52.222-11
52.222-12
52.222-13
52.222-14
52.222-15
52.222-21
52.222-26
52.222-27
52.222-35
52.222-36
52.222-37
52.222-50
52.223-3

52.223-6
52.225-13
52.227-1
52.227-2
52.227-4
52.228-2
52.228-11
52.228-12
52.228-14
52.229-3
52.229-4
52.232-5
52.232-17
52.232-23
52.232-27
52.232-34

52.233-1

52.233-3
52.233-4

C-2

Utilization of Small Business Concerns (MAY 2011)

Small Business Subcontracting Plan (JAN 2011)
**NOTE** (Applicable to Large Business awardees)

Liquidated Damages -- Subcontracting Plan (JAN 1999)
Convict Labor (JUN 2003)
Contract Work Hours and Safety Standards Act -- Overtime Compensation(JUL

2005)

Davis-Bacon Act (JUL 2005)

Withholding of Funds (FEB 1988)

Payrolls and Basic Records (JUN 2010)

Apprentices and Trainees (JUL 2005)

Compliance with Copeland Act Requirements (FEB 1988)

Subcontracts (Labor Standards) (JUL 2005)

Contract Termination - Debarment (FEB 1988)

Compliance with Davis-Bacon and Related Act Regulations (FEB 1988)
Disputes Concerning Labor Standards (FEB 1988)

Certification of Eligibility (FEB 1988)

Prohibition of Segregated Facilities (FEB 1999)

Equal Opportunity (MAR 2007)

Affirmative Action Compliance Requirements for Construction (FEB 1999)
Equal Opportunity for Veterans (SEP 2010)

Affirmative Action for Workers with Disabilities (OCT 2010)
Employment Reports Veterans (SEP 2010)

Combating Trafficking in Persons (FEB 2009)

Hazardous Material Identification and Material Safety Data (Jan 1997)

Alternate | (Jul 1995)

**NOTE** (Use if Task Order requires the delivery of hazardous material listed in Fed
Standard No. 313)

Drug-Free Workplace (MAY 2001)

Restrictions on Certain Foreign Purchases (JUN 2008)

Authorization and Consent (DEC 2007)

Notice and Assistance Regarding Patent and Copyright Infringement (DEC 2007)
Patent Indemnity -- Construction Contracts (DEC 2007)

Additional Bond Security (OCT 1997)

Pledges of Assets (JAN 2012)

Prospective Subcontractor Requests for Bonds (OCT 1995)

Irrevocable Letter of Credit (DEC 1999)

Federal, State, and Local Taxes (APR 2003)

Federal, State, and Local Taxes (State and Local Adjustments) (APR 2003)
Payments Under Fixed-Price Construction Contracts (SEP 2002)
Interest (OCT 2010)

Assignment of Claims (JAN 1986)

Prompt Payment for Construction Contracts (OCT 2008)

Payment by Electronic Funds Transfer -- Other than Central Contractor
Registration (MAY 1999)

Disputes (JUL 2002)

Alt | (DEC 1991)

Protest After Award (AUG 1996)

Applicable Law for Breach of Contract Claim (OCT 2004)
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52.236-2 Differing Site Conditions (APR 1984)
52.236-3 Site Investigation and Conditions Affecting the Work (APR 1984)
52.236-5 Material and Workmanship (APR 1984)
52.236-6 Superintendence by the Contractor (APR 1984)
52.236-7 Permits and Responsibilities (NOV 1991)
52.236-8 Other Contracts (APR 1984)
52.236-9 Protection of Existing VVegetation, Structures, Equipment, Utilities, and
Improvements (APR 1984)
52.236-10 Operations and Storage Areas (APR 1984)
52.236-11 Use and Possession Prior to Completion (APR 1984)
52.236-12 Cleaning Up (APR 1984)
52.236-13 Accident Prevention (NOV 1991)
52.236-15 Schedules for Construction Contracts (APR 1984)
52.236-17 Layout of Work (APR 1984)
52.236-21 Specifications and Drawings for Construction (FEB 1997)

Alternate Il (APR 1984)
**NOTE** (Use alternate Il if reproducible shop drawings are not needed)

52.236-26 Preconstruction Conference (FEB 1995)

52.242-13 Bankruptcy (JUL 1995)

52.242-14 Suspension of Work (APR 1984)

52.243-4 Changes (JUN 2007)

52.244-2 Subcontracts (OCT 2010)

52.244-5 Competition in Subcontracting (DEC 1996)

52.245-1 Government Property (AUG 2010)

52.245-9 Use and Charges (AUG 2010)

52.246-12 Inspection of Construction (AUG 1996)

52.248-3 Value Engineering — Construction (OCT 2010)
Alternate | (APR 1984)

52.249-2 Termination for Convenience of the Government (MAY 2004)
Alternate | (SEP 1996)

52.249-10 Default (Fixed-Price Construction) (APR 1984)

52.253-1 Computer Generated Forms (JAN 1991)

FULL TEXT CLAUSES.
52.252-6 Authorized Deviations in Clauses (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR
Chapter 1) clause with an authorized deviation is indicated by the addition of
“(DEVIATION)” after the date of the clause.

(b) The use in this solicitation or contract of any _N/A clause with an authorized deviation
is indicated by the addition of “(DEVIATION)” after the name of the regulation.

52.203-13 Contractor Code of Business Ethics and Conduct. (DEC 2008)
(a) Definitions. As used in this clause--

"Agent" means any individual, including a director, an officer, an employee, or an
independent Contractor, authorized to act on behalf of the organization.

"Full cooperation™ —
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(1) Means disclosure to the Government of the information sufficient for law enforcement
to identify the nature and extent of the offense and the individuals responsible for the
conduct. It includes providing timely and complete response to Government auditors' and
investigators' request for documents and access to employees with information;

(2) Does not foreclose any Contractor rights arising in law, the FAR, or the terms of the
contract. It does not require--

(1) A Contractor to waive its attorney-client privilege or the protections afforded by
the attorney work product doctrine; or

(ii) Any officer, director, owner, or employee of the Contractor, including a sole
proprietor, to waive his or her attorney client privilege or Fifth Amendment rights;
and

(3) Does not restrict a Contractor from--

(i) Conducting an internal investigation; or

(ii) Defending a proceeding or dispute arising under the contract or related to a
potential or disclosed violation.

"Principal” means an officer, director, owner, partner, or a person having primary
management or supervisory responsibilities within a business entity (e.g., general manager;
plant manager; head of a subsidiary, division, or business segment; and similar positions).

"Subcontract” means any contract entered into by a subcontractor to furnish supplies or
services for performance of a prime contract or a subcontract.

"Subcontractor” means any supplier, distributor, vendor, or firm that furnished supplies or
services to or for a prime contractor or another subcontractor.

"United States" means the 50 States, the District of Columbia, and outlying areas.
(b) Code of business ethics and conduct.

(1) Within 30 days after contract award, unless the Contracting Officer establishes a longer
time period, the Contractor shall—

(i) Have a written code of business ethics and conduct;

(if) Make a copy of the code available to each employee engaged in performance of the
contract.

(2) The Contractor shall--
(i) Exercise due diligence to prevent and detect criminal conduct; and

(ii) Otherwise promote an organizational culture that encourages ethical conduct and a
commitment to compliance with the law.
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(3) (i) The Contractor shall timely disclose, in writing, to the agency Office of the Inspector
General (OIG), with a copy to the Contracting Officer, whenever, in connection with the
award, performance, or closeout of this contract or any subcontract thereunder, the
Contractor has credible evidence that a principal, employee, agent, or subcontractor of the
Contractor has committed--

(A) A violation of Federal criminal law involving fraud, conflict of interest, bribery,
or gratuity violations found in Title 18 of the United States Code; or

(B) A violation of the civil False Claims Act (31 U.S.C. 3729-3733).

(if) The Government, to the extent permitted by law and regulation, will safeguard and
treat information obtained pursuant to the Contractor's disclosure as confidential where
the information has been marked "“confidential" or ““proprietary" by the company. To the
extent permitted by law and regulation, such information will not be released by the
Government to the public pursuant to a Freedom of Information Act request, 5 U.S.C.
Section 552, without prior notification to the Contractor. The Government may transfer
documents provided by the Contractor to any department or agency within the Executive
Branch if the information relates to matters within the organization's jurisdiction.

(iii) If the violation relates to an order against a Governmentwide acquisition contract, a
multi-agency contract, a multiple-award schedule contract such as the Federal Supply
Schedule, or any other procurement instrument intended for use by multiple agencies, the
Contractor shall notify the OIG of the ordering agency and the IG of the agency
responsible for the basic contract.

(c) Business ethics awareness and compliance program and internal control system. This
paragraph (c) does not apply if the Contractor has represented itself as a small business concern
pursuant to the award of this contract or if this contract is for the acquisition of a commercial
item as defined at FAR 2.101. The Contractor shall establish the following within 90 days after
contract award, unless the Contracting Officer establishes a longer time period:

(1) An ongoing business ethics awareness and compliance program.
() This program shall include reasonable steps to communicate periodically and in a
practical manner the Contractor's standards and procedures and other aspects of the
Contractor's business ethics awareness and compliance program and internal control
system, by conducting effective training programs and otherwise disseminating
information appropriate to an individual's respective roles and responsibilities.

(i) The training conducted under this program shall be provided to the Contractor's
principals and employees, and as appropriate, the Contractor's agents and subcontractors.

(2) An internal control system.
(i) The Contractor's internal control system shall--

(A) Establish standards and procedures to facilitate timely discovery of improper
conduct in connection with Government contracts; and
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(B) Ensure corrective measures are promptly instituted and carried out.

(if) At a minimum, the Contractor's internal control system shall provide for the
following:

(A) Assignment of responsibility at a sufficiently high level and adequate resources
to ensure effectiveness of the business ethics awareness and compliance program and
internal control system.

(B) Reasonable efforts not to include an individual as a principal, whom due
diligence would have exposed as having engaged in conduct that is in conflict with
the Contractor's code of business ethics and conduct.

(C) Periodic reviews of company business practices, procedures, policies, and
internal controls for compliance with the Contractor's code of business ethics and
conduct and the special requirements of Government contracting, including--

(1) Monitoring and auditing to detect criminal conduct;

(2) Periodic evaluation of the effectiveness of the business ethics awareness and
compliance program and internal control system, especially if criminal conduct
has been detected; and

(3) Periodic assessment of the risk of criminal conduct, with appropriate steps to
design, implement, or modify the business ethics awareness and compliance
program and the internal control system as necessary to reduce the risk of
criminal conduct identified through this process.

(D) An internal reporting mechanism, such as a hotline, which allows for anonymity
or confidentiality, by which employees may report suspected instances of improper
conduct, and instructions that encourage employees to make such reports.

(E) Disciplinary action for improper conduct or for failing to take reasonable steps to
prevent or detect improper conduct.

(F) Timely disclosure, in writing, to the agency OIG, with a copy to the Contracting
Officer, whenever, in connection with the award, performance, or closeout of any
Government contract performed by the Contractor or a subcontractor thereunder, the
Contractor has credible evidence that a principal, employee, agent, or subcontractor
of the Contractor has committed a violation of Federal criminal law involving fraud,
conflict of interest, bribery, or gratuity violations found in Title 18 U.S.C. or a
violation of the civil False Claims Act (31 U.S.C. 3729-3733).

(1) If a violation relates to more than one Government contract, the Contractor
may make the disclosure to the agency OIG and Contracting Officer responsible
for the largest dollar value contract impacted by the violation.

(2) If the violation relates to an order against a Governmentwide acquisition
contract, a multi-agency contract, a multiple-award schedule contract such as the
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Federal Supply Schedule, or any other procurement instrument intended for use
by multiple agencies, the contractor shall notify the OIG of the ordering agency
and the 1G of the agency responsible for the basic contract, and the respective
agencies' contracting officers.

(3) The disclosure requirement for an individual contract continues until at least 3
years after final payment on the contract.

(4) The Government will safeguard such disclosures in accordance with paragraph
(b)(3)(ii) of this clause.

(G) Full cooperation with any Government agencies responsible for audits,
investigations, or corrective actions.

(d) Subcontracts.
(1) The Contractor shall include the substance of this clause, including this paragraph (d), in
subcontracts that have a value in excess of $5,000,000 and a performance period of more
than 120 days.
(2) In altering this clause to identify the appropriate parties, all disclosures of violation of the
civil False Claims Act or of Federal criminal law shall be directed to the agency Office of the
Inspector General, with a copy to the Contracting Officer.

(End of Clause)
52.203-14 Display of Hotline Poster(s). (DEC 2007)

(a) Definition.

“United States,” as used in this clause, means the 50 States, the District of Columbia, and
outlying areas.

(b) Display of fraud hotline poster(s). Except as provided in paragraph (¢)—
(1) During contract performance in the United States, the Contractor shall prominently
display in common work areas within business segments performing work under this contract

and at contract work sites—

(i) Any agency fraud hotline poster or Department of Homeland Security (DHS) fraud
hotline poster identified in paragraph (b)(3) of this clause; and

(if) Any DHS fraud hotline poster subsequently identified by the Contracting Officer.
(2) Additionally, if the Contractor maintains a company website as a method of providing
information to employees, the Contractor shall display an electronic version of the poster(s)

at the website.

(3) Any required posters may be obtained as follows:
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Department of Homeland Security/OIG
Office of Inspector General Web Address:

http://www.dhs.qov/xoig/about/gc 1163703329805.shtm

(c) If the Contractor has implemented a business ethics and conduct awareness program,
including a reporting mechanism, such as a hotline poster, then the Contractor need not display
any agency fraud hotline posters as required in paragraph (b) of this clause, other than any
required DHS posters.

(d) Subcontracts. The Contractor shall include the substance of this clause, including this
paragraph (d), in all subcontracts that exceed $5,000,000, except when the subcontract—

(1) Is for the acquisition of a commercial item; or
(2) Is performed entirely outside the United States.

(End of clause)

52.204-1 Approval of Contract (DEC 1989)

This contract is subject to the written approval of the Central Federal Lands’ Division
Engineer (or delegate) or the Contracting Officer, and shall not be binding until so approved.

52.211-10 Commencement, Prosecution, And Completion Of Work (APR 1984).
Alternate I (APR 1984).

The Contractor shall be required to (a) commence work under this contract within
10 calendar days after the date the Contractor receives the notice to proceed, (b) prosecute
the work diligently, and (c) complete the entire work ready for use not later than
September 15, 2012 subject to such extensions as may be authorized. The time stated for
completion shall include final cleanup of the premises.

The completion date is based on the assumption that the successful offeror will
receive the notice to proceed not later than May 31, 2012. The completion date will be
extended by the number of calendar days after the above date that the contractor receives
the notice to proceed, except to the extent that the delay in issuance of the notice to proceed
results from the failure of the contractor to execute the contract and give the required
performance and payment bonds within the time specified in the offer.

52.211-12 Liquidated Damages -- Construction (Sept 2000)

(@) If the Contractor fails to complete the work within the time specified in the contract, the
Contractor shall pay liquidated damages to the Government in the amount of See Section
108.04 of the FP-03 for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor’s right to proceed, liquidated damages will
continue to accrue until the work is completed. These liquidated damages are in addition to
excess costs of repurchase under the Termination clause.

52.215-19 Notification of Ownership Changes (Oct 1997)
NOTE** (Use if Task Order requires cost and pricing data)
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@) The Contractor shall make the following notifications in writing:

1) When the Contractor becomes aware that a change in its ownership has
occurred, or is certain to occur, that could result in changes in the valuation of its
capitalized assets in the accounting records, the Contractor shall notify the Administrative
Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever
changes to asset valuations or any other cost changes have occurred or are certain to
occur as a result of a change in ownership.

(b) The Contractor shall:

(1) Maintain current, accurate, and complete inventory records of assets and their
costs;

(2) Provide the ACO or designated representative ready access to the records
upon request;

(3) Ensure that all individual and grouped assets, their capitalized values,
accumulated depreciation or amortization, and remaining useful lives are identified
accurately before and after each of the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules
based on the asset records maintained before each Contractor ownership change.

(c) The Contractor shall include the substance of this clause in all subcontracts under
this contract that meet the applicability requirement of FAR 15.408(K).

52.216-18 ORDERING (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by
issuance of task orders by the individuals or activities designated in this contract. Such
orders may be issued from date of contract award until the last day of the last month of
the second option period.

(b) All task orders are subject to the terms and conditions of this contract. In the event of
conflict between a task order and this contract, the contract shall control.

(c) If mailed, a task order is considered "issued" when the Government deposits the
order in the mail.

52.219-4 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL
BUSINESS CONCERNS (JAN 2011)
(a) Definitions. See 13 CFR 125.6(e) for definitions of terms used in paragraph (d).
(b) Evaluation preference.
(1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers,
except—
(i) Offers from HUBZone small business concerns that have not waived the evaluation
preference; and
(i) Otherwise successful offers from small business concerns.
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(2) The factor of 10 percent shall be applied on a line item basis or to any group of items
on which award may be made. Other evaluation factors described in the solicitation shall be
applied before application of the factor.

(3) A concern that is both a HUBZone small business concern and a small disadvantaged
business concern will receive the benefit of both the HUBZone small business price
evaluation preference and the small disadvantaged business price evaluation adjustment (see
FAR clause 52.219-23). Each applicable price evaluation preference or adjustment shall be
calculated independently against an offeror’s base offer. These individual preference amounts
shall be added together to arrive at the total evaluated price for that offer.

(4) When the two highest rated offerors are a HUBZone small business concern and a
large business, and the evaluated offer of the HUBZone small business concern is equal to the
evaluated offer of the large business after considering the price evaluation preference, award
will be made to the HUBZone small business concern.

(c) Waiver of evaluation preference. A HUBZone small business concern may elect to
waive the evaluation preference, in which case the factor will be added to its offer for
evaluation purposes. The agreements in paragraphs (d) and (e) of this clause do not apply if
the offeror has waived the evaluation preference.

0 Offeror elects to waive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the
contract, in the case of a contract for—

(1) Services (except construction), at least 50 percent of the cost of personnel for contract
performance will be spent for employees of the concern or employees of other HUBZone
small business concerns;

(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least
50 percent of the cost of manufacturing, excluding the cost of materials, will be performed by
the concern or other HUBZone small business concerns;

(3) General construction.

(i) At least 15 percent of the cost of contract performance to be incurred for personnel
will be spent on the prime contractor’s employees;

(ii) At least 50 percent of the cost of the contract performance to be incurred for
personnel will be spent on the prime contractor’s employees or on a combination of the prime
contractor’s employees and employees of HUBZone small business concern subcontractors;

(iii) No more than 50 percent of the cost of contract performance to be incurred for
personnel will be subcontracted to concerns that are not HUBZone small business concerns;
or

(4) Construction by special trade contractors.

(i) At least 25 percent of the cost of contract performance to be incurred for personnel
will be spent on the prime contractor’s employees;

(ii) At least 50 percent of the cost of the contract performance to be incurred for
personnel will be spent on the prime contractor’s employees or on a combination of the prime
contractor’s employees and employees of HUBZone small business concern subcontractors;
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(i11) No more than 50 percent of the cost of contract performance to be incurred for
personnel will be subcontracted to concerns that are not HUBZone small business concerns.

(e) A HUBZone joint venture agrees that the aggregate of the HUBZone small business
concerns to the joint venture, not each concern separately, will perform the applicable
percentage of work requirements.

(F)(1) When the total value of the contract exceeds $25,000, a HUBZone small business
concern nonmanufacturer agrees to furnish in performing this contract only end items
manufactured or produced by HUBZone small business concern manufacturers.

(2) When the total value of the contract is equal to or less than $25,000, a HUBZone
small business concern nonmanufacturer may provide end items manufactured by other than a
HUBZone small business concern manufacturer provided the end items are produced or
manufactured in the United States.

(3) Paragraphs (f)(1) and (f)(2) of this section do not apply in connection with
construction or service contracts.

(9) Notice. The HUBZone small business offeror acknowledges that a prospective
HUBZone awardee must be a HUBZone small business concern at the time of award of this
contract. The HUBZone offeror shall provide the Contracting Officer a copy of the notice
required by 13 CFR 126.501 if material changes occur before contract award that could affect
its HUBZone eligibility. If the apparently successful HUBZone offeror is not a HUBZone
small business concern at the time of award of this contract, the Contracting Officer will
proceed to award to the next otherwise successful HUBZone small business concern or other
offeror.

(End of clause)

52.225-9 Buy American Act—Construction Materials. (SEP 2010)
(a) Definitions. As used in this clause—
“Commercially available off-the-shelf (COTS) item”—
(1) Means any item of supply (including construction material) that is—
(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);
(it) Sold in substantial quantities in the commercial marketplace; and
(iii) Offered to the Government, under a contract or subcontract at any tier, without
modification, in the same form in which it is sold in the commercial marketplace; and
(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (
46 U.S.C. App. 1702), such as agricultural products and petroleum products.
“Component” means an article, material, or supply incorporated directly into a construction
material.
“Construction material” means an article, material, or supply brought to the construction site
by the Contractor or a subcontractor for incorporation into the building or work. The term also
includes an item brought to the site preassembled from articles, materials, or supplies. However,
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emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation
systems, that are discrete systems incorporated into a public building or work and that are
produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to
the construction site. Materials purchased directly by the Government are supplies, not
construction material.

“Cost of components” means—

(3) For components purchased by the Contractor, the acquisition cost, including
transportation costs to the place of incorporation into the construction material (whether or not
such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free entry
certificate is issued); or

(4) For components manufactured by the Contractor, all costs associated with the
manufacture of the component, including transportation costs as described in paragraph (1) of
this definition, plus allocable overhead costs, but excluding profit. Cost of components does not
include any costs associated with the manufacture of the construction material.

“Domestic construction material” means—

(1) An unmanufactured construction material mined or produced in the United States;

(2) A construction material manufactured in the United States, if—

(1) The cost of its components mined, produced, or manufactured in the United States
exceeds 50 percent of the cost of all its components. Components of foreign origin of the same
class or kind for which nonavailability determinations have been made are treated as domestic;
or

(ii) The construction material is a COTS item.

“Foreign construction material” means a construction material other than a domestic
construction material.

“United States” means the 50 States, the District of Columbia, and outlying areas.

(b) Domestic preference.

(1) This clause implements the Buy American Act (41 U.S.C. 10a - 10d) by providing a
preference for domestic construction material. In accordance with 41 U.S.C. 431, the component
test of the Buy American Act is waived for construction material that is a COTS item (See FAR
12.505(a)(2)). The Contractor shall use only domestic construction material in performing this
contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to information technology that is a commercial item or
to the construction materials or components listed by the Government as follows:

None
[Contracting Officer to list applicable excepted materials or indicate ““‘none]

(3) The Contracting Officer may add other foreign construction material to the list in
paragraph (b)(2) of this clause if the Government determines that—

(i) The cost of domestic construction material would be unreasonable. The cost of a
particular domestic construction material subject to the requirements of the Buy American Act is
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unreasonable when the cost of such material exceeds the cost of foreign material by more than
6 percent;

(if) The application of the restriction of the Buy American Act to a particular construction
material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United
States in sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(2)(i) Any Contractor request to use foreign construction material in accordance with
paragraph (b)(3) of this clause shall include adequate information for Government evaluation of
the request, including—

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited
in accordance with paragraph (b)(3) of this clause.

(if) A request based on unreasonable cost shall include a reasonable survey of the market
and a completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction
site and any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall
explain why the Contractor could not reasonably foresee the need for such determination and
could not have requested the determination before contract award. If the Contractor does not
submit a satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy
American Act applies and the Contracting Officer and the Contractor negotiate adequate
consideration, the Contracting Officer will modify the contract to allow use of the foreign
construction material. However, when the basis for the exception is the unreasonable price of a
domestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies,
use of foreign construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on
unreasonable cost, the Contractor shall include the following information and any applicable
supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison
Construction Material Description Unit of Measure  Quantity  Price (Dollars)*
Item 1:
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Foreign construction material
Domestic construction material

Item 2:
Foreign construction material
Domestic construction material

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of
response; if oral, attach summary.]

[Include other applicable supporting information.]

[* Include all delivery costs to the construction site and any applicable duty (whether or not a
duty-free entry certificate is issued).]

52.222-54 Employment Eligibility Verification. (JAN 2009)
(a) Definitions. As used in this clause—
“Commercially available off-the-shelf (COTS) item”—

(1) Means any item of supply that is—
(i) A commercial item (as defined in paragraph (1) of the definition at 2.101);
(i) Sold in substantial quantities in the commercial marketplace; and
(iii) Offered to the Government, without modification, in the same form in which it is
sold in the commercial marketplace; and

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46
U.S.C. App. 1702), such as agricultural products and petroleum products. Per 46 CFR 525.1
(©)(2), “bulk cargo” means cargo that is loaded and carried in bulk onboard ship without
mark or count, in a loose unpackaged form, having homogenous characteristics. Bulk cargo
loaded into intermodal equipment, except LASH or Seabee barges, is subject to mark and
count and, therefore, ceases to be bulk cargo.

“Employee assigned to the contract” means an employee who was hired after November 6, 1986,
who is directly performing work, in the United States, under a contract that is required to include
the clause prescribed at 22.1803. An employee is not considered to be directly performing work
under a contract if the employee—

(1) Normally performs support work, such as indirect or overhead functions; and
(2) Does not perform any substantial duties applicable to the contract.
“Subcontract” means any contract, as defined in 2.101, entered into by a subcontractor to furnish

supplies or services for performance of a prime contract or a subcontract. It includes but is not
limited to purchase orders, and changes and modifications to purchase orders.

“Subcontractor” means any supplier, distributor, vendor, or firm that furnishes supplies or
services to or for a prime Contractor or another subcontractor.
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“United States”, as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of
Columbia, Puerto Rico, Guam, and the U.S. Virgin Islands.

(b) Enrollment and verification requirements.

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract
award, the Contractor shall—
(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of
contract award;
(ii) Verify all new employees. Within 90 calendar days of enrollment in the E-Verify
program, begin to use E-Verify to initiate verification of employment eligibility of all
new hires of the Contractor, who are working in the United States, whether or not
assigned to the contract, within 3 business days after the date of hire (but see paragraph
(b)(3) of this section); and
(iii) Verify employees assigned to the contract. For each employee assigned to the
contract, initiate verification within 90 calendar days after date of enrollment or within
30 calendar days of the employee’s assignment to the contract, whichever date is later
(but see paragraph (b)(4) of this section).

(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award,
the Contractor shall use E-Verify to initiate verification of employment eligibility of—
(i) All new employees.
(A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of
all new hires of the Contractor, who are working in the United States, whether or not
assigned to the contract, within 3 business days after the date of hire (but see
paragraph (b)(3) of this section); or
(B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment as
a Federal Contractor in E-Verify, the Contractor shall initiate verification of all new
hires of the Contractor, who are working in the United States, whether or not
assigned to the contract, within 3 business days after the date of hire (but see
paragraph (b)(3) of this section); or
(it) Employees assigned to the contract. For each employee assigned to the contract, the
Contractor shall initiate verification within 90 calendar days after date of contract award
or within 30 days after assignment to the contract, whichever date is later (but see
paragraph (b)(4) of this section).

(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a));
a State or local government or the government of a Federally recognized Indian tribe; or a
surety performing under a takeover agreement entered into with a Federal agency pursuant
to a performance bond, the Contractor may choose to verify only employees assigned to the
contract, whether existing employees or new hires. The Contractor shall follow the
applicable verification requirements at (b)(1) or (b)(2) respectively, except that any
requirement for verification of new employees applies only to new employees assigned to
the contract.

(4) Option to verify employment eligibility of all employees. The Contractor may elect to
verify all existing employees hired after November 6, 1986, rather than just those employees
assigned to the contract. The Contractor shall initiate verification for each existing employee
working in the United States who was hired after November 6, 1986, within 180 calendar
days of—
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(i) Enrollment in the E-Verify program; or
(i) Notification to E-Verify Operations of the Contractor’s decision to exercise this
option, using the contact information provided in the E-Verify program Memorandum of
Understanding (MOU).
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(5) The Contractor shall comply, for the period of performance of this contract, with the
requirements of the E-Verify program MOU.
(i) The Department of Homeland Security (DHS) or the Social Security Administration
(SSA) may terminate the Contractor’s MOU and deny access to the E-Verify system in
accordance with the terms of the MOU. In such case, the Contractor will be referred to a
suspension or debarment official.
(i) During the period between termination of the MOU and a decision by the suspension
or debarment official whether to suspend or debar, the Contractor is excused from its
obligations under paragraph (b) of this clause. If the suspension or debarment official
determines not to suspend or debar the Contractor, then the Contractor must reenroll in
E-Verify.

(c) Web site. Information on registration for and use of the E-Verify program can be obtained via
the Internet at the Department of Homeland Security Web site: http://www.dhs.gov/E-Verify.

(d) Individuals previously verified. The Contractor is not required by this clause to perform
additional employment verification using E-Verify for any employee—

(1) Whose employment eligibility was previously verified by the Contractor through the E-
Verify program;

(2) Who has been granted and holds an active U.S. Government security clearance for access
to confidential, secret, or top secret information in accordance with the National Industrial
Security Program Operating Manual; or

(3) Who has undergone a completed background investigation and been issued credentials
pursuant to Homeland Security Presidential Directive (HSPD)-12, Policy for a Common
Identification Standard for Federal Employees and Contractors.

(e) Subcontracts. The Contractor shall include the requirements of this clause, including this
paragraph (e) (appropriately modified for identification of the parties), in each subcontract that—

(1) Is for—
(i) Commercial or noncommercial services (except for commercial services that are part
of the purchase of a COTS item (or an item that would be a COTS item, but for minor
modifications), performed by the COTS provider, and are normally provided for that
COTS item); or
(i) Construction;

(2) Has a value of more than $3,000; and

(3) Includes work performed in the United States.

(End of clause)

52.228-1 Bid Guarantee (SEP 1996)
*NOTE**(Applicable to Task Orders over $100,000)

(@) Failure to furnish a bid guarantee in the proper form and amount, by the time set for
opening of bids, may be cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond
supported by good and sufficient surety or sureties acceptable to the Government, postal
money order, certified check, cashier’s check, irrevocable letter of credit, or, under Treasury
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Department regulations, certain bonds or notes of the United States. The Contracting Officer
will return bid guarantees, other than bid bonds --

(1) To unsuccessful bidders as soon as practicable after the opening of bids; and

(2) To the successful bidder upon execution of contractual documents and bonds
(including any necessary coinsurance or reinsurance agreements), as required by the bid
as accepted.

(c) The amount of the bid guarantee shall be 20% percent of the bid price or $3 million,
whichever is less.

(d) If the successful bidder, upon acceptance of its bid by the Government within the period
specified for acceptance, fails to execute all contractual documents or furnish executed
bond(s) within 10 days after receipt of the forms by the bidder, the Contracting Officer may
terminate the contract for default.

(e) In the event the contract is terminated for default, the bidder is liable for any cost of
acquiring the work that exceeds the amount of its bid, and the bid guarantee is available to
offset the difference.

52.228-13 Alternative Payment Protections (JUL 2000)

The Contractor shall submit one of the following payment protections:
Payment bond
An irrevocable letter of credit

A tripartite escrow agreement
Certificates of deposit

(b) The amount of the payment protection shall be 100 percent of the contract price.
(c) The submission of the payment protection is required within 10 days of contract award.

(d) The payment protection shall provide protection for the full contract performance period
plus a one-year period.

(e) Except for escrow agreements and payment bonds, which provide their own protection
procedures, the Contracting Officer is authorized to access funds under the payment
protection when it has been alleged in writing by a supplier of labor or material that a
nonpayment has occurred, and to withhold such funds pending resolution by administrative
or judicial proceedings or mutual agreement of the parties.

(F) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of
labor and material that signed the escrow agreement.

52.228-15 PERFORMANCE AND PAYMENT BONDS — CONSTRUCTION (Oct 2010)

(a) Definitions. As used in this clause—

“Original contract price” means the award price of the contract; or, for requirements contracts,
the price payable for the estimated total quantity; or, for indefinite-quantity contracts, the price
payable for the specified minimum quantity. Original contract price does not include the price of
any options, except those options exercised at the time of contract award.
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(b) Amount of required bonds. Unless the resulting contract price is $150,000 or less, the
successful offeror shall furnish performance and payment bonds to the Contracting Officer as
follows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the
time of contract award shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25A). The penal amount of payment bonds at the time
of contract award shall be 100 percent of the original contract price.

(3) Additional bond protection.

(i) The Government may require additional performance and payment bond protection if
the contract price is increased. The increase in protection generally will equal 100 percent of the
increase in contract price.

(if) The Government may secure the additional protection by directing the Contractor to
increase the penal amount of the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any
necessary reinsurance agreements, to the Contracting Officer, within the time period specified in
the Bid Guarantee provision of the solicitation, or otherwise specified by the Contracting Officer,
but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment,
supported by corporate sureties whose names appear on the list contained in Treasury
Department Circular 570, individual sureties, or by other acceptable security such as postal
money order, certified check, cashier's check, irrevocable letter of credit, or, in accordance with
Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular
570 is published in the Federal Register or may be obtained from the:

U.S. Department of the Treasury

Financial Management Service

Surety Bond Branch

3700 East West Highway, Room 6F01

Hyattsville, MD 20782.

Or via the internet at http://www.fms.treas.gov/c570/.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 3133(c)). Any waiver of the right
to sue on the payment bond is void unless it is in writing, signed by the person whose right is
waived, and executed after such person has first furnished labor or material for use in the
performance of the contract.

(End of clause)

52.232-35 Designation of Office for Government Receipt of Electronic Funds Transfer
Information (MAY 1999)
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() As provided in paragraph (b) of the clause at 52.232-34, Payment by Electronic Funds
Transfer--Other than Central Contractor Registration, the Government has designated the
office cited in paragraph (c) of this clause as the office to receive the Contractor's electronic
funds transfer (EFT) information, in lieu of the payment office of this contract.

(b) The Contractor shall send all EFT information, and any changes to EFT information to
the office designated in paragraph (c) of this clause. The Contractor shall not send EFT
information to the payment office, or any other office than that designated in paragraph (c).
The Government need not use any EFT information sent to any office other than that
designated in paragraph (c).

(c) Designated Office:

Name: Contracts Section
E-mail address: CFLContracts@dot.gov
FAX Number: 720-963-3360

Mailing Address: Federal Highway Administration
Central Federal Lands Highway Division
Attention: Acquisition and Contracting
12300 W. Dakota Avenue, Suite 360
Lakewood, Colorado 80228

52.236-1 Performance of Work by the Contractor (Apr 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at
least fifteen (15) percent of the total amount of work to be performed under the task order. This
percentage may be reduced by a supplemental agreement to this contract if, during performing
the work, the Contractor requests a reduction and the Contracting Officer determines that the
reduction would be to the advantage of the Government.

52.236-4 Physical Data (APR 1984)

Data and information furnished or referred to below is for the Contractor’s information. The
Government shall not be responsible for any interpretation of or conclusion drawn from the
data or information by the Contractor.

() The indications of physical conditions on the drawings and in the specifications are the
result of site investigations by NA

(b) Weather conditions _Contact National Weather Service .

(c) Transportation facilities _IN/A .
(d) NA

52.244-6 Subcontracts for Commercial Items. (DEC 2010)

(a) Definitions. As used in this clause—

“Commercial item” has the meaning contained in Federal Acquisition Regulation 2.101,
Definitions.
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“Subcontract” includes a transfer of commercial items between divisions, subsidiaries, or
affiliates of the Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its
subcontractors at all tiers to incorporate, commercial items or nondevelopmental items as
components of items to be supplied under this contract.

(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(1) 52.203-13, Contractor Code of Business Ethics and Conduct (Apr 2010) (Pub. L. 110-
252, Title VI, Chapter 1 (41 U.S.C. 251 note)), if the subcontract exceeds $5,000,000 and has a
performance period of more than 120 days. In altering this clause to identify the appropriate
parties, all disclosures of violation of the civil False Claims Act or of Federal criminal law shall
be directed to the agency Office of the Inspector General, with a copy to the Contracting Officer.

(i1) 52.203-15, Whistleblower Protections Under the American Recovery and
Reinvestment Act of 2009 (Jun 2010) (Section 1553 of Pub. L. 111-5), if the subcontract is
funded under the Recovery Act.

(ii1) 52.219-8, Utilization of Small Business Concerns (Dec 2010) (15 U.S.C. 637(d)(2)
and (3)), if the subcontract offers further subcontracting opportunities. If the subcontract (except
subcontracts to small business concerns) exceeds $650,000 ($1.5 million for construction of any
public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer
subcontracting opportunities.

(iv) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246).

(v) 52.222-35, Equal Opportunity for Veterans (Sep 2010) (38 U.S.C. 4212(a));

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (Oct 2010)

(29 U.S.C. 793).

(vii) 52.222-40, Notification of Employee Rights Under the National Labor Relations
Act (Dec 2010) (E.O. 13496), if flow down is required in accordance with paragraph (f) of FAR
clause 52.222-40.

(viii) 52.222-50, Combating Trafficking in Persons (Feb 2009) (22 U.S.C. 7104(9)).

(ix) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels
(Feb 2006) (46 U.S.C. App. 1241 and 10 U.S.C. 2631), if flow down is required in accordance
with paragraph (d) of FAR clause 52.247-64).

(2) While not required, the Contractor may flow down to subcontracts for commercial items
a minimal number of additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in

subcontracts awarded under this contract.

(End of clause)
52.252-4 ALTERATIONS IN CONTRACT (APR 1984)
Portions of this contract are altered as follows:

None
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1252.216-70

1252.237-70

1252.242-73
1252.245-70
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(End of Clause)

TRANSPORTATION ACQUISITION REGULATION CLAUSES

Index for Specifications (APR 2005)

Evaluation of offers subject to an economic price adjustment clause (OCT 1994)
(When applicable)

Qualifications of contractor employees (APR 2005)

Contracting Officer’s Technical Representative (OCT 1994)

Government Property Reports (OCT 1994)
**NOTE**(Use if Government property is furnished)

1252.223-71 Accident and Fire Reporting (APR 2005)

(a) The Contractor shall report to the Contracting Officer any accident or fire occurring at the site
of the work which causes:

(1) A fatality or as much as one lost workday on the part of any employee of the Contractor
or subcontractor at any tier;

(2) Damage of $1,000 or more to Government-owned or leased property, either real or

personal;

(3) Damage of $1,000 or more to Contractor or subcontractor owned or leased motor vehicles
or mobile equipment; or

(4) Damage for which a contract time extension may be requested.

(b) Accident and fire reports required by paragraph (a) above shall be accomplished by the
following means:

(1) Accidents or fires resulting in a death, hospitalization of five or more persons, or
destruction of Government-owned or leased property (either real or personal), the total value
of which is estimated at $100,000 or more, shall be reported immediately by telephone to the
Contracting Officer or his/her authorized representative and shall be confirmed by telegram
or facsimile transmission within 24 hours to the Contracting Officer. Such telegram or
facsimile transmission shall state all known facts as to extent of injury and damage and as to
cause of the accident or fire.

(2) Other accident and fire reports required by paragraph (a) above may be reported by the
Contractor using a state, private insurance carrier, or Contractor accident report form which
provides for the statement of:

(i) The extent of injury; and

(if) The damage and cause of the accident or fire.

Such report shall be mailed or otherwise delivered to the Contracting Officer within 48 hours of
the occurrence of the accident or fire.
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(c) The Contractor shall assure compliance by subcontractors at all tiers with the requirements of
this clause.

(End of clause)
1252.223-73 Seat Belt Use Policies and Programs (APR 2005)

In accordance with Executive Order 13043, Increasing Seat Belt Use in the United States, dated
April 16, 1997, the contractor is encouraged to adopt and enforce on-the-job seat belt use
policies and programs for its employees when operating company-owned, rented, or personally-
owned vehicles. The National Highway Traffic Safety Administration (NHTSA) is responsible
for providing leadership and guidance in support of this Presidential initiative. For information
on how to implement such a program or for statistics on the potential benefits and cost-savings to
your company or organization, please visit the Buckle Up America section of NHTSA’s website
at www.nhtsa.dot.gov. Additional resources are available from the Network of Employers for
Traffic Safety (NETS), a public-private partnership headquartered in the Washington, D.C.
metropolitan area, and dedicated to improving the traffic safety practices of employers and
employees. NETS is prepared to help with technical assistance, a simple, user friendly program
kit, and an award for achieving the President’s goal of 90 percent seat belt use. NETS can be
contacted at 1-888-221-0045 or visit its website at www.trafficsafety.org.

(End of clause)
1252.228-73 Notification of Miller Act Payment Bond Protection. (APR 2005)

This notice clause shall be inserted by first tier subcontractors in all their subcontracts and shall
contain information pertaining to the surety that provided the payment bond under the prime
contract.

() The prime contract is subject to the Miller Act, (40 U.S.C. 3131 et al), under which the prime
contractor has obtained a payment bond. This payment bond may provide certain unpaid
employees, suppliers, and subcontractors a right to sue the bonding surety under the Miller Act
for amounts owned for work performed and materials delivery under the prime contract.

(b) Persons believing that they have legal remedies under the Miller Act should consult their
legal advisor regarding the proper steps to take to obtain these remedies. This notice clause does
not provide any party any rights against the Federal Government, or create any relationship,
contractual or otherwise, between the Federal Government and any private party.

(c) The surety which has provided the payment bond under the prime contract is:
On File with FHWA - Construction
12300 West Dakota Avenue, Suite 210
Lakewood, Colorado 80228

(End of clause)
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1252.242-72 Dissemination of Contract Information (OCT 1994)

The Contractor shall not publish, permit to be published, or distribute for public consumption,
any information, oral or written, concerning the results or conclusions made pursuant to the
performance of this contract, without the prior written consent of the Contracting Officer. Two
copies of any material proposed to be published or distributed shall be submitted to the
Contracting Officer.

(End of clause)
1252.242-73 Contracting Officer's Technical Representative. (OCT 1994)

(a) The Contracting Officer may designate Government personnel to act as the Contracting
Officer's Technical Representative (COTR) to perform functions under the contract such as
review and/or inspection and acceptance of supplies, services, including construction, and other
functions of a technical nature. The Contracting Officer will provide a written notice of such
designation to the Contractor within five working days after contract award or for construction,
not less than five working days prior to giving the contractor the notice to proceed. The
designation letter will set forth the authorities and limitations of the COTR under the contract.

(b) The Contracting Officer cannot authorize the COTR or any other representative to sign
documents (i.e., contracts, contract modifications, etc.) that require the signature of the
Contracting Officer.

(End of clause)
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General Decision Number: WY120039 01/06/2012 WY39

Superseded General Decision Number: WYy20100046
State: Wyoming

Construction Type: Highway

County: Laramie County in Wyoming.

HIGHWAY CONSTRUCTION PROJECTS

ModiFication Number Publication Date
0 01/06/2012

*  SUWY2011-036 04/25/2011

Rates Fringes

CARPENTER (Structure)....._........ $ 16.50 4.85
CONCRETE FINISHER. ... ... ... ... $ 16.89 5.54
ELECTRICIAN

Equipment operator

(Electrical work only)...... $ 32.04 12.04

Ground man....... ... ... $ 29.28 8.73

Inside Wireman, Outside

Lineman, Signal and

Lighting Work............... $ 38.37 12.72
IRONWORKER. . o oo oo i ii ot $ 18.47 1.09
LABORER

Group 1. .o ea e $ 14.02 1.46

Group 2. e e iiccceaaaaaan $ 14.00 3.46

(€] o010 o TG 2 $ 14.00 3.74

LABORER CLASSIFICATIONS
GROUP 1:

Erector & Installer (fences, guardrail & barrier); Flag
persons (traffic control); Form Strippers; General Laborers,
Heater Tender; Material Checker; Pilot Car Driver; Pick-up
Truck Driver; Pre-watering; Presetting & Pre-irrigation (all
work); Riprap Man; Tar & Asphalt Pot Tender.

GROUP 2:

Asphalt Raker and Tamper; Bin Wall Installer; Chain Saw
Operator (clearing & grubbing); Concrete Saw (all types); Dump
Man; Form Setter (paving); Hand Operated Vibratory Roller;
High Scaler; Jackhammer & Pavement Breaker; Landscaper,
Landscape Laborer; Maintainer (traffic control); Mortar Man on
Stone Riprap; Nozzle Man (air, water, gunite & sandblasting);
Pipe Setter (all pipe types); Tamper Operator (pneumatic,
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electric, gas & similar)
GROUP 3:

Drill Doctor; Form Setter and Mover; Spader: Spilling and/or
Caisson Worker; Miner (driller); Machine Man; Timber Man;
Powderman, Blaster, Tender; Wagon Drill, Air-Trac. (diamond
and other drills for blasting powder or grouting.

PAINTER (Brush and Spray)........ $ 14.00 3.46
POWER EQUIPMENT OPERATOR:
Group 1. .. .- $ 18.86 4.45
Group 2. . i $ 20.00 4.73
Group 3. $ 22.00 6.31

POWER EQUIPMENT OPERATOR CLASSIFCATIONS

ALL ELECTRICAL WORK IS EXCLUDED. FOR ELECTRICAL WORK, USE
EQUIPMENT OPERATOR CLASSIFICATION LISTED UNDER ELECTRICAL
CONSTRUCTION

GROUP 1:

Air Compressor (all types); Backhoes & Excavators (to 5CY.);
Batch Bin Weighman, Sissorman or Hopper; Power Broom
Operator(self propelled); Chip Spreader Operator; Conveyor
Belt Operator; Crusher Oiler; Form Grader Operator; Joint
Machine Operator; Longitudinal Float Operator; Oiler, Utility;
Power Loader (belt & bucket type); Pump Operator; Roller
Operator, self-propelled (Dirt); Skid Steer (all attachments);
Tire Repairman (large construction equip. tires); Tractor
Operator (farm with or w/o power attachments); Tugger (all

types).
GROUP 2:

Articulated Rock Truck (all capacity); Asphalt Plant Operator;
Backhoe, Excavator & Shovel (6CY. & larger); Batch Plant
Operator; Bituminous Laydown Machine Operator; Concrete Batch
Plant Operator; Concrete Finish Machine Operator; Concrete
Spreader & Paver Operator; Concrete Multi Blade Span Saw (Hunt
process); Crusher Operator; Dozer Operator (all sizes & power
attachments); Draglines, Cranes, Piledriver & Truck Mounted
Cranes (Mfg. Rating: less than 3.5 CY., and /or less than 50
Tons, all attachments); Drilling Machine, Integrated (all
types); Front End Loaders (1.5 up to 10 CY.); Hydro-type Crane
(to 50 tons); Mixer Operator, Concrete (over lyd.); Motor
Patrol Operator (all excluding Ffinish); Mulching Machine
Operator; Oiler (crane & shovels); Pavement Breaker; Hydro-
Tamper & similar; Roller Operators, Asphalt (steel &
pneumatic); Roto-Milling Machine (under 8ft. wide); Scraper
Equipment (all types and sizes; Screed Operator; Trenching
Machine Operator.

GROUP 3:
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Draglines; Cranes(all types 90 tons and larger); Piledrivers &
Truck Mounted Cranes (Mfg. Rating: 3.5 CY. or larger and/or 50
tons & larger, all attachments); Front End Loaders (over 10
CY.); Heavy Duty Mechanic; Machine Doctor; Welder; Hoist
Operator (two or more drums, shafts, or raises); Mixer
Operator (dual drum); Motor Patrol Operator (finish); Roto-
Milling Machine (8ft. & larger).

TRUCK DRIVER

Group 1. .. ..o ii i $ 14.13 4.37
Group 2. . ceeii i e cieaaaaaan $ 17.00 6.31
GROUP 1:

"A" Frame Truck Driver; Coring Machine (self propelled); Dump
Truck Driver (to and including 13 CY.); Flat Rack Material
Truck Driver (to 5 tons); Fuel Service Truck Driver; Gang
Truck Driver; Gravel Spreader; Greaseman, Tireman; Serviceman;
Oil Distributor Driver (to & including 3,600 gal.); Street
Sweeper; Snow Plow Driver (the CY. rate of the truck); Transit
Mix or Wet Mix Truck Driver; Utility Winch Truck Driver; Water
Truck Driver (to & including 3,600 gal.)

GROUP 2:

Dump Truck Driver (14 to 45 CY.); Flat Rack Material Truck
Driver (over 5 tons); Low Boy & Tandem Axle Float Driver;
Multiple Axle Type Truck (semi); Oil Distributor Driver (over
3,600 gal); Truck Mechanics; Water Truck Driver (over 3,600
gal.); Winch Trailer Truck Driver.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (D) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers"” that indicate whether the particular
rate is union or non-union.

Union ldentifiers

An identifier enclosed in dotted lines beginning with
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characters other than "'SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example: PLUM0198-005 07/01/2011. The
Ffirst four letters , PLUM, indicate the international union and
the four-digit number, 0198, that follows indicates the local
union number or district council number where applicable ,
i.e., Plumbers Local 0198. The next number, 005 in the
example, is an internal number used in processing the wage
determination. The date, 07/01/2011, following these
characters is the effective date of the most current
negotiated rate/collective bargaining agreement which would be
July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rate.

Non-Union ldentifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union rates, LA
indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
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Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party"s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4_.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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General Decision Number: NE120037 01/06/2012 NE37

Superseded General Decision Number: NE20100047
State: Nebraska

Construction Type: Highway

Counties: Arthur, Banner, Box Butte, Chase, Cherry, Cheyenne,
Dawes, Dawson, Deuel, Dundy, Frontier, Furnas, Garden, Gosper,
Grant, Hayes, Hitchcock, Hooker, Keith, Kimball, Lincoln,

Logan, McPherson, Morrill, Perkins, Red Willow, Scotts BIuff,
Sheridan, Sioux and Thomas Counties in Nebraska.

HIGHWAY CONSTRUCTION PROJECTS

ModiFfication Number Publication Date
0 01/06/2012

ENGI0571-005 06/01/2011

Rates Fringes
OPERATOR: Trencher.............. $ 21.38 8.25
© SUNE2011-026 08/29/2011
Rates Fringes

CARPENTER, Excludes Form Work....$ 16.39
CEMENT MASON/CONCRETE FINISHER...$ 13.66
ELECTRICHIAN . - - C o e e e e e e $ 19.84

FORM WORKER
Arthur, Banner, Box Butte,
Chase, Cherry, Cheyenne,
Dawes, Dawson, Deuel,
Dundy, Frontier, Furnas,
Garden, Gosper, Grant,
Hayes, Hitchcock, Hooker,
Keith, Kimball, Logan,
McPherson, Morrill,
Perkins, Red Willow,
Scotts Bluff, Sheridan,
Sioux, & Thomas Counties....$ 14.87
Lincoln County........._..... $ 15.10

HIGHWAY/PARKING LOT STRIPING:
Laborer
Arthur, Banner, Box Butte,
Chase, Cherry, Cheyenne,
Dawes, Dawson, Deuel,
Dundy, Frontier, Furnas,



Garden, Gosper, Grant,
Hayes, Hitchcock, Hooker,
Keith, Kimball, Logan,
McPherson, Morrill,
Perkins, Red Willow,
Scotts BIuff, Sheridan,

Sioux, & Thomas Counties....$
Dawson County............... $
Lincoln County.............. $
IRONWORKER, REINFORCING.......... $

LABORER (COMMON OR GENERAL)
Arthur, Banner, Dawes,
Deuel, Dundy, Furnas,
gosper, Grant, Hayes,
Hitchcock, Hooker, Logan,
McPherson, Perkins, Red
Willow, Sioux, Thomas

Counties. . ... $
Box Butte County............ $
Chase County................ $
Cherry County. ... .. ......... $
Cheyenne County............. $
Dawson County............... $
Frontier County............. $
Garden & Morrill Counties...$
Keith County. ... .. ... ... .... $
Lincoln County........._..._.. $
Scotts Bluff County......... $
Sheridan County............. $

LABORER (TRAFFIC

CONTROL-FLAGGER & CONE/BARREL

SETTER)
Arthur, Banner, Chase,
Dawes, Deuel, Dundy,
Frontier, Furnas, Gospher,
Grant, Hayes, Hooker,
Keith, Kimball, Logan,
McPherson, perkins, Red
Willow, Sioux, Thomas

Counties. . ... .. $
Box Butte County............ $
Cherry County............... $
Cheyenne County............. $
Dawson County..... ... ...... $

Garden & Morrill Counties...$
Hitchcock County............ $
Lincoln County.............. $
Scotts Bluff County......... $
Sheridan County............. $

LABORER: Landscape and
Irrigation... .. ... ... .. ....... $

LABORER: Mason Tender -
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11.20
11.83
12.60

17.93
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Cement/Concrete. . ... eenn. $ 10.02
OPERATOR: Asphalt Plant......... $ 14.07
OPERATOR: Backhoe Loader

(070111 o Yo 1 $ 14.00
OPERATOR:
Backhoe/Excavator/Trackhoe....... $ 14.04

OPERATOR: Bobcat/Skid Loader....$ 11.17

OPERATOR: Broom/Sweeper......... $ 10.92
OPERATOR: Bulldozer............. $ 14.16
OPERATOR: Compactor............. $ 10.05
OPERATOR: Concrete Saw.......... $ 12.88

OPERATOR: Crane
Arthur, Banner, Box Butte,
Chase, Cherry, Cheyenne,
Dawes, Dawson, Deuel,
Dundy, Frontier, Furnas,
Garden, Gosper, Grant,
Hayes, Hitchock, Hooker,
Keith, Kimball, Logan,
McPerson, Morrill,
Perkins, Red Willow,
Scotts Bluff, Sheridan,
Sioux & Thomas Counties..... $ 19.66
Lincoln County.............. $ 20.39

OPERATOR: Loader
Arthur, Banner, Box Butte,
Chase, Cherry, Cheyenne,
Dawes, Dawson, Deuel,
Dundy, Frontier, Furnas,
Gosper, Grant, Hayes,
Hitchcock, Hooker, Keith,
Kimball, Logan, McPherson,
Perkins, Red Willow,
Scotts Bluff, Sheridan,
Sioux, & Thomas Counties....$ 13.17
Garden & Morrill Counties...$ 12.55
Lincoln County........._..... $ 13.83

OPERATOR: Mechanic.............. $ 15.46

OPERATOR: Paver
Arthur, Banner, Box Butte,
Chase, Cherry, Cheyenne,
Dawes, Dawson, Deuel,
Dundy, Frontier, Furnas,
Garden, Gosper, Grant,
Hayes, Hitchcock, Hooker,



Keith, Kimball, Logan,

McPherson, Morrill,

Perkins, Red Willow,

Scotts Bluff, Sheridan,

Sioux, & Thomas Counties....$ 12.68
Lincoln County.............. $ 12.50

OPERATOR: Roller
Arthur, Banner, Chase,
Dawes, Dawson, Deuel,
Dundy, Frontier, Furnas,
Gosper, Grant, Hayes,
Hitchcock, Hooker, Keith,
Kimball, Logan, McPherson,
Perkins, Red Willow,
Scotts Bluff, Sheridan,
Sioux, & Thomas Counties....$ 12.67

Box Butte County............ $ 12.50
Cherry County. ... .. ._........ $ 12.68
Cheyenne County............. $ 13.18 2.61
Garden & Morrill County..... $ 13.29
Lincoln County.............. $ 12.20
OPERATOR: Rotomill_..._.__........ $ 12.80
OPERATOR: Scraper............-.. $ 13.57

OPERATOR: Screed
Arthur, Banner, Chase,
Cherry, Cheyenne, Dawes,
Dawson, Deuel, Dundy,
Frontier, Furnas, Garden,
Gosper, Grant, Hayes,
Hitchcock, Hooker, Keith,
Kimball, Lincoln, Logan,
McPherson, Morrill,
Perkins, Red Willow,
Scotts Bluff, Sheridan,
Sioux, & Thomas Counties....$ 12.35
Box Butte County............ $ 11.00

OPERATOR: Tractor
Arthur, Banner, Box Butte,
Chase, Cherry, Cheyenne,
Dawes, Deuel, Dundy,
Frontier, Furnas, Garden,
Gosper, Grant, Hayes,
Hitchcock, Hooker, Keith,
Kimball, Lincoln, Logan,
McPherson, Morrill,
Perkins, Red Willow,
Scotts Bluff, Sheridan,
Sioux, & Thomas Counties....$ 12.64
Dawson County............... $ 12.50
Scotts Bluff. ... ... ........ $ 13.38

OPERATOR:
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Concrete Texture Cure

Machine....... oo aannn $ 11.11
Distributor........ ... ...... $ 14.00
TRUCK DRIVER: Lowboy Truck...... $ 14.36

TRUCK DRIVER: Oil
Distributor Truck...... ... ....... $ 13.25

TRUCK DRIVER: Semi/Trailer

Truck
Arthur, Banner, Chase,
Cherry, Cheyenne, Dawes,
Dawson, Deuel, Dundy,
Frontier, Furnas, Gosper,
Grant, Hayes, Hitchcock,
Hooker, Keith, Kimball,
Logan, McPherson, Perkins,
Red Willow, Scotts, BIluff,

Sioux & Thomas Counties..... $ 12.11
Box Butte County............ $ 12.37
Garden & Morrill Counties...$ 11.25
Lincoln County........._..... $ 13.31
Sheridan County............. $ 12.39
TRUCK DRIVER: Water Truck....... $ 18.78 4.97

TRUCK DRIVER: Dump and Tandem
Truck
Arthur, Banner, Box Butte,
Chase, Cherry, Cheyenne,
Dawes, Dawson, Deuel,
Dundy, Frontier, Furnas,
Garden, Gosper, Grant,
Hayes, Hitchcock, Hooker,
Keith, Kimball, Lincoln,
Logan, McPherson, Morrill,
Perkins, Red Willow,
Scotts Bluff, Sheridan,
Sioux, & Thomas Counties....$ 11.57
Cherry County............... $ 12.17
Sheridan County............. $ 10.66

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii))-
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The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers” that indicate whether the particular
rate is union or non-union.

Union ldentifiers

An identifier enclosed in dotted lines beginning with
characters other than "SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example: PLUM0198-005 07/01/2011. The
first four letters , PLUM, indicate the international union and
the four-digit number, 0198, that follows indicates the local
union number or district council number where applicable ,
i.e., Plumbers Local 0198. The next number, 005 in the
example, is an internal number used in processing the wage
determination. The date, 07/01/2011, following these
characters is the effective date of the most current
negotiated rate/collective bargaining agreement which would be
July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rate.

Non-Union ldentifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union rates, LA
indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter
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* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. IT the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N_W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party®s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) IT the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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General Decision Number: C0120021 02/10/2012 C021

Superseded General Decision Number: C020100023
State: Colorado

Construction Type: Highway

Counties: Cheyenne, Kit Carson, Lincoln, Logan, Morgan,

Phillips, Sedgwick, Washington and Yuma Counties in Colorado.

HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 01/06/2012
1 02/10/2012

* ELEC0111-004 03/01/2011

Rates Fringes
ELECTRICIAN (Boom Truck
Operator) .. ... ie e $ 20.91 3%+6.10
ENGI0009-015 05/01/2011
Rates Fringes
POWER EQUIPMENT OPERATOR:
(1) -Power
Broom/Sweeper(under 70 hp)..$ 22.97 9.22
(3)- Drill Rig Caisson
(smaller than Watson 2500
and similar), Power
Broom/Sweeper (70 hp and
(0 )Y/ =] ol T $ 23.67 9.22
(3)-Asphalt Screed
Kit Carson County.......... $ 23.67 9.22
(4)-Crane (60 tons and
(U] a0 (=] ol T $ 23.82 9.22
(5)-Drill Rig Caisson
(Watson 2500 similar or
larger), Crane (51-90 tons).$ 23.97 9.22
(6)-Crane (91-140 tons)..... $ 24.12 9.22
LABO0720-004 05/01/2011
Rates Fringes
LABORER
Common or General
Kit Carson County.......... $ 16.05 6.89

* SUC02011-006 09/15/2011



Rates Fringes
CARPENTER
Excludes Form Work.......... $ 18.96 3.18
Form Work Only

Cheyenne, Kit Carson,

Logan, Morgan, Phillips,

Sedgwick, Washington, Yuma.$ 20.28 4 .50

Lincoln. .. ... ... ... _..... $ 20.98 3.89

CEMENT MASON/CONCRETE FINISHER
Cheyenne, Logan, Morgan,
Phillips, Sedgwick,
Washington, Yuma............ $ 19.22 2.74
KitCarson.........ooouooo.. $ 17.98 2.53
Lincoln. ... ... ... ... ..... $ 21.00 1.40
ELECTRICIAN. . .. i e aa $ 28.06 8.76
HIGHWAY/PARKING LOT STRIPING:
Truck Driver (Line Striping
TrUCK) - e e e e $ 14.60 3.49
HIGHWAY/PARKING LOT
STRIPING:Painter. ... ... ... .... $ 12.90 3.07
IRONWORKER, REINFORCING.......... $ 21.12 3.89
IRONWORKER, STRUCTURAL........... $ 16.76 6.01
LABORER
Asphalt Raker

Cheyenne, Kit Carson,

Lincoln, Logan, Morgan,

Phillips, Washington, Yuma.$ 17.02 5.79

Sedgwick. ... ... ... ........ $ 15.79 4.87
Asphalt Spreader......._..... $ 22.67 8.72
Common or General

Cheyenne, Lincoln, Logan,

Morgan, Phillips,

Sedgqgick, Washington, Yuma.$ 12.44 3.53
Concrete Saw (Hand Held)....$ 16.00 6.14
Landscape and Irrigation....$ 12.81 3.16
Mason Tender-

Cement/Concrete. .. ... ....... $ 14.71 3.29
Traffic Control (Flagger)...$ 9.42 3.21
Traffic Control (Sets

Up/Moves Barrels, Cones,

Install Signs, Arrow
Boards and Place
Stationary Flags)(Excludes
Flaggers) - - o oo $ 12.39 3.20

PAINTER (Spray Only)............. $ 17.54 3.52

POWER EQUIPMENT OPERATOR:
Asphalt Laydown............. $ 24.56 6.68



Asphalt Paver............... $
Asphalt Plant............... $
Asphalt Roller
Cheyenne, Kit Carson,
Lincoln, Logan, Morgan,

Phillips, Washington, Yuma.$
Sedgwick. .. ... .. .... $
Asphalt Spreader........._._. $

Backhoe/Trackhoe
Cheyenne, Lincoln, Logan,
Morgan, Phillips,

Sedgwick, Washington, Yuma.$
Kit Carson.......ceeeeunn-. $
Bobcat/Skid Loader.......... $
Bulldozer. ... ... .. ..... $
Chipper...... oo, $
Drill .. ... $
Forkbift. ... . ..... $
Grader/Blade................ $
Guardrail/Post Driver....... $

Loader (Front End)
Cheyenne, Kit Carson,
Lincoln, Logan, Morgan,

Phillips, Washington, Yuma.$
Sedgwick. ... ... ... ..., $
Mechanic

Cheyenne, Lincoln, Logan,
Morgan, Phillips,
Washington, Yuma........... $
Kit Carson................. $
Sedgwick. ... ... ... ........ $
Oiler.. ... ... $
Roller/Compactor (Dirt and
Grade Compaction)........... $
ST od =1 o1 ol $
Screed

Cheyenne, Lincoln, Logan,
Morgan, Phillips,

Sedgwick, Washington, Yuma.$

Tractor. ... v e e e e e e eeea $
TRUCK DRIVER

Distributor................. $

Dump Truck
Cheyenne, Logan, Morgan,

Phillips, Washington, Yuma.$
Lincoln. ... ... ... ... ..... $
Sedgwick. ... ... ... ..., $
Lowboy Truck................ $
Mechanic..... ... ... ... ..... $
Multi-Purpose Specialty &
Hoisting Truck..... ... ...... $
Pickup and Pilot Car........ $

Semi Truck
Cheyenne, Kit Carson,
Lincoln, Morgan............ $
Logan, Morgan, Phillips,
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22.67
21.13

23.79
23.92
23.19

25.88
28.64
20.79
29.99
22.04
20.49
18.30
19.02
16.07

27.22
27.48

20.52
16.74
21.09
22.54

16.52
19.93

21.30
16.83

17.98

18.52
14.15
18.92
18.29
17.79

18.79
14.04

17.58

ABANNOONORFE A
ANOONOWSRPER
PORFRPOODOOOO

5.27

5.96
3.83
6.19
4.87
3.51

4.67
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Sedgwick, Washington, Yuma.$ 15.80 4.67
Water Truck.... .. .. ... ...... $ 14.88 2.07

* TEAM0455-001 07/01/2011
KIT CARSON COUNTY
Rates Fringes
TRUCK DRIVER
Dump (over 104 cu. yds)..... $ 20.51 3.87

Dump (over 14 cu. yds up
to and including 29 cu.

YAS) i i e e $ 19.04 3.87
Dump (over 30 cu.yds up to
and including 38 cu. yds)...$ 19.38 3.87

Dump (over 54 cu. yds up
to and including 79 cu.

VAS) o i $ 19.95 3.87
Dump (over 6 cu. yds up to
and including 14 cu. yds)...$ 18.70 3.87

Dump (over 80 cu. yds up

to and including 104 cu.

YOS ) o i $ 20.22 3.87
Dump (up to 39 cu. yds up

to and including 54 cu.

Y0 £ Y $ 19.66 3.87
Dump (up to and including
6cu. yds. ). ... $ 18.55 3.87

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii))-

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers"” that indicate whether the particular
rate is union or non-union.

Union ldentifiers

An identifier enclosed in dotted lines beginning with
characters other than "SU" denotes that the union
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classification and rate have found to be prevailing for that
classification. Example: PLUM0198-005 07/01/2011. The
first four letters , PLUM, indicate the international union and
the four-digit number, 0198, that follows indicates the local
union number or district council number where applicable ,
i.e., Plumbers Local 0198. The next number, 005 in the
example, is an internal number used in processing the wage
determination. The date, 07/01/2011, following these
characters is the effective date of the most current
negotiated rate/collective bargaining agreement which would be
July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rate.

Non-Union ldentifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union rates, LA
indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:
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Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party"s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4_) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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General Decision Number: C0120024 02/10/2012 C024

Superseded General Decision Number: C020100026

State: Colorado
Construction Type: Highway
Counties: Larimer, Mesa and Weld Counties in Colorado.

HIGHWAY CONSTRUCTION PROJECTS

ModiFication Number Publication Date
0 01/06/2012
1 02/10/2012

ENGI10009-012 05/01/2011

Rates Fringes

POWER EQUIPMENT OPERATOR:

(3)- Drill Rig Caisson

(smaller than Watson 2500

and similar)................ $ 23.67 9.22

(@)-Oiler

Weld County................ $ 23.82 9.22

(5)-Drill Rig Caisson

(Watson 2500 similar or

larger) ... ... $ 23.97 9.22
* SUC02011-009 09/15/2011

Rates Fringes

CARPENTER

Excludes Form Work.......... $ 20.72 5.34

Form Work Only

Larimer, Mesa.............. $ 18.79 3.67

Weld. ... $ 16.54 3.90
CEMENT MASON/CONCRETE FINISHER

Larimer. ... ... .. . ..... $ 16.05 3.00

MeSa. .« oo $ 17.53 3.00

Weld. ... . $ 17.48 3.00
ELECTRICIAN

Excludes Traffic

Signalization

Weld. ... .. $ 33.45 7.58

Traffic Signaliztion

Weld. ... .. $ 25.84 6.66
FENCE ERECTOR

Weld. .. ... ..., $ 17.46 3.47

GUARDRAIL INSTALLER



Larmer, Weld. .. .............

HIGHWAY/PARKING LOT
STRIPING:Painter

Larimer. ... e e e e e e e

IRONWORKER, REINFORCING
(Excludes Guardrail
Installation)

Larimer, Weld...............

IRONWORKER, STRUCTURAL
(Excludes Guardrail
Installation)

Larimer, Weld...............

LABORER
Asphalt Raker

Larimer. . ... e i e e e e aaa

Asphalt Shoveler....._...._._.
Asphalt Spreader............
Common or General...._..._....
Concrete Saw (Hand Held)....$
Landscape and Irrigation....$

Mason Tender-

Cement/Concrete. .. ..........

Pipelayer

Larimer. ... . .. .. .......
Mesa, Weld. . ... .. ... ... ....
Traffic Control (Flagger)...$
Traffic Control (Sets
Up/Moves Barrels, Cones,
Install Signs, Arrow

Boards and Place

Stationary Flags)(Excludes

Flaggers)

Larimer, Weld..............
PAINTER (Spray Only) . ... .. ......

POWER EQUIPMENT OPERATOR:

Asphalt Laydown

Larimer. ... ... iiaaaana
Mesa,Weld........ ... ....
Asphalt Paver...............

Asphalt Roller

Larimer. . ... e e e e e e a

Asphalt Spreader

Larimer. . ... i e e e
Mesa, Weld. ... ... .. .......

Backhoe/Trackhoe

Larimer. .. ..o i e eeens
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12.89

14.79
14.75
14.66

16.69

18.22

18.66
16.72
21.21
18.58
16.29
16.29
12.26

16.29
17.27

16.23
9.55

12.43

16.99

26.75
23.93
21.50

23.57
24.25
27.23

25.88
23.66

21.46

3.39

5.45

6.01

4.66
4.25
4.25
4.65
4.25
6.14
3.16
4.25
3.83

3.05

3.22

2.87

5.39

3.50

3.50

3.50

6.80
7.36

4.85
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MeSa. - i $ 19.81 6.34
Weld. ..o e e e e e e $ 20.98 6.33
Bobcat/Skid Loader

Larimer. . ... .. $ 17.13 4._.46
Mesa, Weld. ................ $ 15.37 4.28
0o ] 1 $ 22.67 8.72
Broom/Sweeper

Larimer. . ... eeemeeenns $ 23.55 6.20
MeSa. - - e e e e a $ 23.38 6.58
Weld. ..o e e e e e e $ 23.23 6.89
Bul ldozer

Larimer, Weld.............. $ 22.05 6.23
MESA.- - e e e e e e $ 22.67 8.72
(08 = | [ $ 26.75 6.16
Drill

Larimer, Weld.............. $ 31.39 0.00
MeSa. - e e e e $ 35.06 0.00
Forklift. ... ... .... $ 15.91 4.68
Grader/Blade

Larimer. .. ... ee e eeeeans $ 24.82 5.75
MESa. s e i e e e $ 23.42 9.22
Weld. ... e o $ 24.53 6.15
Guardrail/Post Driver....... $ 16.07 4.41
Loader (Front End)

Larimer. . ... i i e e e aa $ 20.45 3.50
MESaA. e e i e e e e $ 22.44 9.22
Weld. . ..o $ 23.92 6.67
Mechanic

Larimer. . ... .. $ 27.68 4_.57
Y TSY= $ 25.50 5.38
Weld. ... e e e e o $ 24.67 5.68
Oiler

Larimer. . ... e $ 24.16 8.35
MEeSa. . e e e e e e $ 23.93 9.22

Roller/Compactor (Dirt and

Grade Compaction)

Mesa, Weld................. $ 21.33 6.99
Roller/Compactor (Dirt and

Grade Compaction

Larimer. . ... e e e e e e e $ 23.67 8.22
Rotomill
Larimer. . ... e $ 18.59 4.41
Weld. .o e e e e e e $ 16.22 4.41
Scraper
Larimer. . ... e i e e e e $ 21.33 3.50
1 T= $ 24.06 4.13
Weld. ..o e $ 30.14 1.40
Screed
Larimer. . ... e i e e e e aaa $ 27.20 5.52
MeSa. - i e e e $ 27.24 5.04
Weld. . ... $ 27.95 3.50
Tractor. . ..o c e e e e e e e a s $ 13.13 2.95
TRAFFIC SIGNALIZATION:
Groundsman
Larimier. . ... ..o $ 11.44 2.84

MESa . - e e e e e $ 16.00 5.85



Weld. oo oo e e e e e - $ 16.93 3.58
TRUCK DRIVER
Distributor
Larimer. .. .. .. $ 19.28 4_.89
MeSa. - e e e $ 19.17 4.84
Weld. ..o e e e e e e e e $ 20.61 5.27
Dump Truck
Larimer. .. ... a o $ 18.86 3.50
MEeSa . - e e e e e $ 15.27 4.28
Weld. .o e e e e $ 15.27 5.27
Lowboy Truck
Larimer. .. ... e e $ 18.96 5.30
Mesa,Weld........ ... ....... $ 18.84 5.17
MechanicC. .. ... e e e $ 26.48 3.50

Multi-Purpose Specialty &
Hoisting Truck

Larimer, Mesa........c..... $ 16.65 5.46
Weld. ..o e e e $ 16.87 5.56
Pickup and Pilot Car........ $ 13.93 3.68
Semi/Trailer Truck.......... $ 18.39 4.13
Truck Mounted Attenuator....$ 12.43 3.22
Water Truck

Larimer. .. ... $ 19.14 4.99
MeSa. «e i $ 15.96 5.27
Weld. . oo e e e e $ 19.28 5.04

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii))-

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate iIs union or non-union.

Union ldentifiers

An identifier enclosed in dotted lines beginning with
characters other than "'SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example: PLUM0198-005 07/01/2011. The
first four letters , PLUM, indicate the international union and
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the four-digit number, 0198, that follows indicates the local
union number or district council number where applicable ,
i.e., Plumbers Local 0198. The next number, 005 in the
example, is an internal number used in processing the wage
determination. The date, 07/01/2011, following these
characters is the effective date of the most current
negotiated rate/collective bargaining agreement which would be
July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rate.

Non-Union ldentifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union rates, LA
indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
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U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N_W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party"s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4_.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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Minuteman Missile Access Roads

SPECIAL CONTRACT REQUIREMENTS

The following Special Contract Requirements amend and supplement the Standard
Specifications for Construction of Roads and Bridges, on Federal Highway Projects (FP-03)
U.S. Customary Version, U.S. Department of Transportation, Federal Highway Administration.

Section 101. - TERMS, FORMAT, AND DEFINITIONS

101.03 Abbreviations.

(b) SI symbols. Add the following:

US Customary symbols.

A

ac.

BTU

cu. in. or in’
cu. ft., cf, ft* or CUFT
cu. yd., cy, yd3 or CUYD
D

deg. or °

Fc

fl. oz.

ft. or'

gal. or GAL
H

hr. or HR
Hz

in. or "

K

1b or LB, lbs
Lbf

Inft or LNFT
mi.

min. or m
min. or'

°F

0Z.

Psi

Q

Sec. or s

sec. or "

sq. in. or in’

ampere
acre

British Thermal Unit
cubic inches

cubic feet

cubic yards

day

degree
foot-candles

fluid ounces

foot or feet

gallon

Henry

hour

hertz (s™)

inch or inches
kelvin

pound, pounds
pound-force

linear foot

miles

minute

minute

degrees Fahrenheit
ounces
pounds/square inch
cubic feet/second
second

second

square inches

electric current
Area
Energy
Volume
Volume
Volume
Time

plane angle
luminous intensity
Volume
Length
Volume
Inductance
Time
Frequency
Length
Temperature
Mass

Force
Length
Length
Time

plane angle
Temperature
Mass
Pressure
flow rate
Time

plane angle
Area
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sq. ft., sf, ft> or SQFT — square feet Area
sq. yd., sy, yd2 or SQYD — square yards Area
Sta. — station Length
T — short ton (2000 1bs) Mass
\% — volt (W/A) electric potential
w — watt (J/s) Power
YD — yard or yards Length
Q — ohm V/A electric resistance

Section 103. —- SCOPE OF WORK

103.05 Partnering. Delete the text and substitute the following:

Due to the nature of the work on this contract, no formal partnering is anticipated. There will be
no cost associated with partnering.

Section 104. - CONTROL OF WORK
104.03 Specifications and Drawings.

Add the following:

(c) As-built working drawings. Prepare and furnish as-built working drawings prior to final
acceptance. The Government will provide one set of 11 x 17 inch contract drawings to be used
exclusively for recording the as-built details of the project. Mark plans on title sheet “As-Built
Plans”. Use red ink to record the information described below.

Note all additions or revisions to the location, character and dimensions of the prescribed work
shown on the contract drawings. Location changes are to be shown in the same coordinate
system used for the staking notes. Strikeout all details shown that are not applicable to the
completed work. Check and initial all plan sheets that were incorporated into the completed
work without change.

Retain the drawings at the project site and, as work progresses, continuously update them to
reflect the as-built details. Submit a copy of the updated as-built drawings at least every 30 days
to the CO for review for compliance with these specifications.

As a minimum, show the following information on the as-built drawings:

(1) Title sheet.
(a) Name of contractor.
(b) Name of Project Engineer.
(c) Project completion date.
(d) Revisions to project length.
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(e) Revisions to begin and end stations of project.

(f) Revisions to index to sheets.

(9) Strikeout any schedules or options not awarded.

(h) A note stating “All work was constructed as designed unless otherwise noted.”

(2) Typical section(s).
(a) Revisions in dimensions.
(b) Revisions in materials.
(c) Revisions in station ranges.
(d) Revisions to begin and end stations of project, and length of project.
(e) Revisions to station equations.
(f) Revisions to slope ratio and curve widening tables.
(9) Revisions to any notes.

(3) Summary of quantities and tabulation sheets.
(a) Revisions to all quantities, locations, notes/remarks, including totals.
(b) Strikeout unused pay items.
(c) Revisions to application rates.
(d) Revisions to location, type, end treatments, riprap, skew, on drainage summary.

(4) Control sheets.
(a) Show any control that was removed, destroyed, established, according to subsections
107.02, paragraph 2; 152.02, paragraph 2; and 152.03.
(b) Use a unique naming convention for newly established control points. Do not reuse
CFL control point numbers.

(5) Plan and profile and layout sheets.

(a) Revisions to the alignment; grades, elevations and stationing of intersection PIs;
station equations and superelevation.

(b) Major changes in the construction limits; particularly changes requiring additional
design, additional right of way, or contract modifications. (Show information on plan
and profile, layout sheets, and right of way plans if applicable.).

(c) Changes in permanent rights of way caused by acquisition during construction.
(Show information on plan and profile, layout sheets, and right of way plans if
applicable). In addition, annotate any construction completed according to
agreements made with landowners during construction.

(d) Revisions in location, type and grade of road approaches.

(e) Revisions in locations of sub-excavation and roadway obliteration.

(f) Location, type and elevation of all constructed or relocated utilities, aerial and
underground. Location, type and elevation of utilities not previously or inaccurately
mapped, but encountered during construction, indicated as “approximate” or “as
mapped”. (Show information on plan and profile and layout sheets and utilities plans
if applicable).

(9) Location, size and type of underdrains.

(h) Location, number and type of horizontal, lateral, trench and blanket drains.
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(i) Revisions to culvert diameter, length, type, stationing, skew, riprap and end
treatments.

(1) Length of culvert extension, skew, and offset from centerline to the ends of extended
culverts.

(k) Channel changes.

(I) Location of monuments and permanent references replaced according to subsection
107.02.

(m) Location, length and type of fencing.

(n) Location, length, stationing and type of walls.

(0) Location, length, stationing and end treatment of roadside design features, including,
but not limited to, guardrail, guardwall, signs, fences, gates, etc.

(p) Revisions in location of pavement markings.

() Revisions to parking areas or turnouts location.

(r) Revisions in location, type and length of curbs, sidewalks, and accessible ramps.

(S) Revisions to any notes.

(t) Revisions to permanent erosion control measures.

(6) Standards, details, and specials.
Revisions to notes, dimensions, locations, and materials.

No direct payment will be made for preparing and furnishing as-built working drawings. A
retention of 1/10™ of 1% of payment due will be withheld from project pay estimates if the
Contractor has not kept current the designated set of as-built plans. In addition, a retention of
1/10™ of 1% of the contract amount paid to date will be withheld at the end of the project until
the set of as-built plans has been submitted to and accepted by the Project Engineer. The final
completed as-built working drawings must be submitted to and accepted by the Contracting
Officer before final acceptance will be granted on the project.

Section 105. - CONTROL OF MATERIAL

105.01 Source of Supply and Quality Requirements. Add the following:

Submit samples of materials for quality verification testing for materials required to conform to
Sections 703, 704, and 705.

Materials containing petroleum-based solvents such as cutback asphalts and traffic paints may be
restricted from use by local laws or ordinances in certain geographic areas. Upon presenting
proof of such restrictions, alternate materials considered acceptable to the CO may be substituted
for the materials specified in the contract.

105.02 Material Sources.

(b) Contractor-located sources. Add the following to the end of the first paragraph:
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For Contractor-located, non-commercial sources, secure environmental clearances according to
Subsection 107.10.

105.04 Storing and Handling Material. Add the following after the third sentence of the
second paragraph:

For Contractor-located, non-commercial staging, storing, and material handling areas, secure
environmental clearances according to Subsection 107.10.

Section 106. - ACCEPTANCE OF WORK

106.01 Conformity with Contract Requirements. Delete the text of this Subsection and
substitute the following:

Follow the requirements of FAR Clause 52.246-12 Inspection of Construction.

References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard
authorities refer to the methods in effect on the date of solicitation for bids.

Perform all work to the lines, grades, cross-sections, dimensions, and processes or material
requirements shown on the plans or specified in the contract.

Incorporate manufactured materials into the work according to the manufacturer’s
recommendations or to these specifications, whichever is more strict.

Plan dimensions and contract specification values are the values to be strived for and complied
with as the design values from which any deviations are allowed. Perform work and provide
material that is uniform in character and reasonably close to the prescribed value or within the
specified tolerance range. The purpose of a tolerance range is to accommodate occasional minor
variations from the median zone that are unavoidable for practical reasons.

When standard manufactured items are specified (such as fence, wire, plates, rolled shapes, pipe
conduits, etc., that are identified by gauge, unit mass, section dimensions, etc.), the identification
will be considered to be nominal masses or dimensions. Unless specific contract tolerances are
noted, established manufacturing tolerances will be accepted.

The Government may inspect, sample, or test all work at any time before final acceptance of the
project. When the Government tests work, copies of test reports are furnished to the Contractor
upon request. Government tests may or may not be performed at the work site. If Contractor
testing and inspection is verified by the Government, the Contractor’s results may be used by the
Government to evaluate work for acceptance. Do not rely on the availability of Government test
results for process control.

Acceptable work conforming to the contract will be paid for at the contract unit bid price. Four
methods of determining conformity and accepting work are described in Subsections 106.02 to



E-6
CO OMAD 300(57)
Minuteman Missile Access Roads

106.05 inclusive. The primary method of acceptance is specified in each Section of work.
However, work may be rejected at any time it is found by any of the methods not to comply with
the contract.

Remove and replace work that does not conform to the contract, or to prevailing industry standards
where no specific contract requirements are noted, at no cost to the Government.

(a) Disputing Government test results. If the accuracy of Government test results is disputed,
promptly inform the CO. If the dispute is unresolved after reasonable steps are taken to resolve
the dispute, further evaluation may be obtained by written request. Include a narrative describing
the dispute and a proposed resolution protocol that addresses the following:

(1) Sampling method

(2) Number of samples

(3) Sample transport

(4) Test procedures

(5) Testing laboratories

(6) Reporting

(7) Estimated time and costs
(8) Validation process

If the evaluation requires additional sampling or testing be performed, mutually agree with the
Government on witnessing procedures and on sampling and testing by a third party laboratory.
Use a third party laboratory accredited by the AASHTO accreditation program. Provide proof of
the laboratory’s accreditation for the test procedures to be used. Do not use the same laboratory
that produced the disputed Government test results or that produced the test results used as a basis
for the dispute.

The CO will review the proposed resolution protocol and may modify it before final approval and
execution.

The Government will use the approved resolution protocol test results to determine the validity of
the disputed testing. If the Government test results are validated, the Contractor will be responsible
for all costs associated with developing and performing the resolution protocol. If the Government
test results are not validated, the Government will be responsible for all costs associated with
developing and performing the resolution protocol. If the validity of the Government test results
cannot be determined, the Contractor and Government will equally share all costs associated with
developing and carrying out the resolution protocol.

(b) Alternatives to removing and replacing non-conforming work. As an alternative to
removal and replacement, the Contractor may submit a written request to:

(1) Have the work accepted at a reduced price; or
(2) Be given permission to perform corrective measures to bring the work into conformity.
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The request must contain supporting rationale and documentation. Include references or data
justifying the proposal based on an evaluation of test results, effect on service life, value of
material or work, quality, aesthetics, and other tangible engineering basis. The CO will determine
disposition of the nonconforming work.

Where sample/testing procedures make reference to AASHTO, ASTM, or other standards
(designated as FLH T), the procedure as modified in the Materials Manual shall govern. Where
the specifications make reference to AASHTO Test T11, “Procedure B - Washing Using a
Wetting Agent” shall be the procedure followed.

Where the specifications make reference to AASHTO Test T310, “Direct Transmission Method
of In-Place Nuclear Density and Moisture Content” shall be the procedure followed.

Reference to the Materials Manual means the Federal Lands Highway “Field Materials Manual,
U.S. Department of Transportation, Federal Highway Administration,” dated October 2008, and
all amendments and supplements thereto. Copies are available upon request by e-mail to
cflcontracts@dot.gov, or fax to (720) 963-3360 and located on our website at
http://www.cflhd.gov/materials.

106.03 Certification. Add the following after the second paragraph:

See Table 106-3 for schedule for full or partial acceptance by material certification. Submit
certification and sample of material for testing as required.

106.05 Statistical Evaluation of Work and Determination of Pay Factor (Value of Work).

(b) Acceptance. Delete the last sentence of the second paragraph and substitute the following:

If a lot is concluded or terminated with fewer than three samples, the samples will be combined
with those of an adjacent lot. In the event there is no adjacent lot, the material will be accepted
according to Subsection 106.04.

Table 106-2 Pay Factor.

The Pay Factor 1.03, category I row: Delete the value 84 in the n=9 column and substitute the
value 94.

The Pay Factor 0.75, category 1l row: Delete the value 35 in the n=3 column and substitute the
value 25.
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Table 106-3 Schedule for Full or Partial Acceptance by Materials Certification. Add Table 106-3 following Table 106-2.

Table 106-3
Schedule for Full or Partial Acceptance by Materials Certification
. o . Material Property Frequency
Section Description Material Or Specification Certification Sample
Magnesium Chloride,
306 Dust Palliative Emulsified Asphalt, Lignin As specified 1 per shipment First shipment
Sulfonate, Calcium Chloride
308 Minor Crushed Aggregate Crushed Aggregate Source, Quality and Gradation 1 per source 1 per source
Minor Hot Asphalt Source quality, Gradation.
404 and 417 Concrete, Minor Cold Aggregate Asphalt Mix uree quality, \radation, 1 per mix 1 per source
) Stability, and Grade
Asphalt Mix
Permanent Pavement .
634 and 635 Markings, Temporary 634.02 asaap{)il(:acgllo;e, 635 as As specified 1 per source |  --—--
Traffic Control PP
Portland Cement, Blended
701 Hydraulic Cement Hydraulic Cement and AASHTO M 85, M 240, 1 per shipment 1 per 100 tons
and ASTM C 91
Masonry Cement
. AASHTO M 20, M 226, . .
702.01 Asphalt Material Asphalt Cement MP 1 or as applicable 1 per shipment 1 per shipment
. AASHTO M 81 or . .
702.02 Asphalt Material Cut-back Asphalt M 82 as applicable 1 per shipment 1 per shipment
. . AASHTO M 140 or . .
702.03 Asphalt Material Emulsified Asphalt M 208 as applicable 1 per shipment 1 per shipment
Asphalt Materials used
. for Damproofing As specified for each type of .
702.05 Asphalt Material and Waterproofing asphalt material 1 per shipment | -
Concrete Surfaces
702.06 Recycling Agent As specified As applicable 1 per shipment 1 per shipment
702.08 Antistrip As specified As applicable 1 per shipment | -
706 Concrete and Plastic Pipe As specified As applicable 1 per shipment | -
707 Metal Pipe Metal Pipe as specified As applicable 1 per shipment | -
. . . 1 sample for quantities
708 Paint As specified As applicable 1 per batch\lot > (25 gallons)
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. o . Material Property Frequency
Section Description Material Or Specification Certification Sample
For 709.01 & 709.03
submit 3, 1-yard bars
of each size and grade
Reinforcing Steel . . . of bar furnished.
709 and Wire Rope As specified As applicable 1 per shipment
709.02 submit 1
6-foot length for
each size furnished
710 Fence and Guardrail As specified As applicable 1 per shipment | -
Concrete Curing . . 1 per material source
711 Material and Admixtures As specified As applicable per material type |
712 Joint Material (all) As specified As applicable 1 per shipment | -
Roadside Improvement . . .
713 Materials (all) As specified As applicable 1 per shipment | -
Geotextile and . . . .
714 Geocomposite Drain As specified As applicable 1 per shipment 1 per project per type
715 Piling As specified As applicable I per shipment | -
Material for Timber . . .
716 Structures Timber and Hardware As applicable 1 per shipment | -
717.01(e) minimum
6 per shipment
717 Structural Metal As specified As applicable 1 per shipment for cach size used.
717.10
1 per project
Traffic Signing and . . .
718 Marking (all) As specified As applicable 1 per shipment | -
Structural Wall and . . 1 per shipment per
720 Stabilized Materials (all) As specified As applicable materialtype | 7
Electrical and Illumination . . 1 per shipment per
721 Material (all) As specified As applicable material type |
722 Anchor Material As specified As applicable I per shlpment per
material type
725 Miscellaneous materials As specified As applicable Iper shipmentper |

material type
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Section 107. - LEGAL RELATIONS AND REPSONSIBILITY TO THE PUBLIC

107.01 Laws to be Observed. Add the following:

“Good Housekeeping” Practices and Requirements.

Locate machinery servicing and refueling areas away from streambeds and washes to reduce the
possibility and minimize the impacts of accidental spills or discharges.

Where the Contractor’s working area encroaches on a running or intermittent stream, construct
and maintain adequate barriers to prevent the discharge of any contaminants into the stream.

Fording of running streams with construction equipment will not be permitted. Obtain approval
from the CO to use temporary bridges or other structures whenever crossings are necessary.

Immediately clear ephemeral drainages, intermittent and perennial streams, lakes and reservoirs
of all work items, debris or other obstructions inadvertently placed thereby or resulting from
construction operations.

National Pollutant Discharge Elimination System (NPDES) in Colorado

Comply with the requirements of the Colorado Stormwater General Permit (CGP) COR-030000
for erosion and sediment control due to storm water runoff. A copy of the permit is located in
the appendix and at:

http://www.cdphe.state.co.us/wa/PermitsUnit/PERMITs/SWpermitsrats/SWConst
ructionPermit.pdf

(a) General. Designate a qualified Erosion Control Supervisor according to Subsection 157.03.

Obtain a separate NPDES permit associated with industrial activity for any mobile asphalt and
concrete plants that provide material for the project. Provide a copy of the permit and
acknowledgement letter to the CO for their records.

(b) Preparation of the Storm Water Management Plan (SWMP). The Government has
prepared a draft SWMP. Update draft SWMP for the project or develop a new SWMP and
provide to the CO for review. When the SWMP is approved and signed by the CO and
Contractor, it will be the document in force on the project. Implement the SWMP as required
throughout the construction period. Do not perform any ground disturbing activities including
clearing and grubbing or earthwork until an acknowledgement letter is received from the
Colorado Water Quality Control Division and the SWMP has been approved and implemented.

Modify the erosion control details, layout sheets, and quantities included in the plans, as
necessary, to address project site conditions and proposed construction operations and include
them in the SWMP.
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(c) Notice of Intent (NOI). The Government will file an NOIL.

Post a copy of the NOI at the construction site bulletin board throughout the duration of the
project.

(d) Inspections and Revisions to the SWMP. Perform inspections as required in General
Permit. Document inspections and retain records in the SWMP.

Document the inspections on forms provided in the SWMP. Sign inspection forms according to
the requirements of the SWMP and the NPDES permit. Retain inspection forms onsite in the
SWMP notebook throughout the construction period.

Revisions to the SWMP may be necessary during construction to make improvements or to
respond to unforeseen conditions noted during construction or site inspections. For that purpose,
specify in the SWMP the mechanism whereby revisions may be proposed by the Contractor or
the CO and incorporated into the plan, including review and approval of minor changes. Jointly
approve and sign each revision to the SWMP before implementation. Implement approved
changes according to the CGP.

At the completion of the project, provide the CO with the SWMP, including inspection forms,
logs, monitoring reports, and any other information added during the project.

National Pollutant Discharge Elimination System (NPDES) in Nebraska
Comply with the requirements of the Nebraska Construction General Permit (CGP) NER110000
for erosion and sediment control due to storm water runoff. The permit is located in the

Appendix and at:

http://www.deq.state.ne.us/Publica.nsf/pages/' WAT012
(a) General. Designate a qualified Erosion Control Supervisor according to Subsection 157.03.

Obtain a separate NPDES permit associated with industrial activity for any mobile asphalt and
concrete plants that provide material for the project. Provide a copy of the permit and
acknowledgement letter to the CO for their records.

(b) Preparation of the Storm Water Pollution Prevention Plan (SWPPP). The Government
has prepared a draft SWPPP. Update the draft SWPPP for the project or develop a new SWPPP
and provide to the CO for review. When the SWPPP is accepted by the CO and signed by both
the CO and the Contractor, it will be the document in force on the project. Do not perform any
ground disturbing activities including clearing and grubbing or earthwork until the SWPPP has
been accepted by the CO. Implement the SWPPP as required throughout the construction period.
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Modify the erosion control details and layout sheets included in the plans, as necessary, to
accommodate project site conditions and proposed construction operations and include them in
the SWPPP.

(c) Notice of Intent (NOI). The Government will file an NOI.

Post a copy of the NOI and acknowledgement letter conspicuously near the entrances to the
project and at the construction site bulletin board for the duration of the project.

(d) Inspections and revisions to the SWPPP. Conduct inspections as required in the CGP.
Document the inspections and retain records in the SWPPP.

Place the SWPPP and all updates in a three-ring binder so that completed inspection forms and
other records may be inserted. Make the SWPPP available for public inspection and for use by
the CO.

Revisions to the SWPPP may be necessary during construction to make improvements or to
respond to unforeseen conditions noted during construction or site inspections. For that purpose,
specify in the SWPPP the mechanism whereby revisions may be proposed by the Contractor or
the CO and incorporated into the plan, including review and approval of minor changes. Jointly
approve and sign each revision to the SWPPP. Implement approved changes according to the
CGP.

At the completion of the project, provide the CO with the complete SWPPP, including inspection
forms, logs, and all other required documentation added during the project.

107.02 Protection and Restoration of Property and Landscape: Add the following:

Protect utilities from construction operations. Utility relocations/impacts should be avoided when
possible. Contractor is to contact Utility Notification Center of Colorado (UNCC), Digger’s
Hotline of Nebraska or One-Call of Wyoming for locations of utilities within the construction
limits at least seven business days prior to beginning any excavation. Record and maintain the
ticket number provided by the utility agency for each request. Submit ticket number to CO
within 24 hours of contact.

UNCC Call Before You Dig! (Colorado)
1-800-922-1987

Digger’s Hotline of Nebraska
1-800-331-5666

One-Call of Wyoming
1-800-849-2476
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Known utilities along the route include overhead and buried electric power line, buried telephone
line, cable and buried gas supply pipe.

107.03 Bulletin Board. Delete the text and substitute the following:

107.03 Bulletin Board. Furnish a weatherproof bulletin board of suitable size and construction
for continuous display of posters and other information required by the contract. Erect and
maintain the bulletin board at a conspicuously accessible location on the project and remove and
dispose of it after final acceptance.

Display each of the following documents on the bulletin board:

(a) “Equal Opportunity” poster, according to FAR Clause 52.222-26 Equal Opportunity;

(b) “Notice” that the project is subject to Title 18, U.S. Criminal Code, Section 1020, FHWA
Form 1022;

(c) “Notice to Employees” poster, WH-1321, regarding proper pay;

(d) “Right to Safe and Healthy Workplace” poster, according to Title 29, Code of Federal
Regulations, Part 1903;

(e) “General Wage Decision” contained in the contract;

(f) Company equal employment opportunity policy, according to Title 41, Code of Federal
Regulation, Part 60-741.44;

(g) Emergency phone numbers (In areas where 911 is not available), according to Title 29, Code
of Federal Regulation, Part 1926.50(f);

(h) “Family and Medical Leave Act” poster, WH-1420, according to Title 29, Code of Federal
Regulation, Part 825.300(a);

(i) “Employee Polygraph Protection Act” poster, WH 1462; and

(j) Employee Rights Under The National Labor Relations Act, according to Executive Order
13496.

107.10 Environmental Protection. Delete the text and substitute the following:

107.10 Environmental Protection. Submit a Spill Prevention, Control, and Countermeasure
(SPCC) plan for sites that meet the requirements of 40 CFR Part 112. Refer to EPA checklist at
the following web address:

http://www.epa.gov/emergencies/docs/oil/spcc/guidance/G_Bulk Storage Checklist.pdf
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Submit and follow the Hazardous Spill Plan when an SPCC plan is not required. Develop a plan
describing what actions will be taken in case of a spill and incorporate preventative measures to
be implemented (such as the placement of refueling facilities and the storage and handling of
materials).

Submission of either plan must be made at least 2 days before beginning work.

(a) Spills of petroleum products or hazardous materials. Properly clean up, mitigate, and
remedy, if necessary, all spills of petroleum products, hazardous materials, or other chemical or
biological products released from construction, fleet, or other support vehicles, or stationary
sources. Respond in accordance with federal, state, and local regulations.

Immediately report to the CO any spill of petroleum products or a hazardous material. Report
the spill to the appropriate federal, state, and local authorities, if the spill is a reportable quantity.

(b) Water pollution. Do not operate mechanized equipment or discharge or otherwise place any
material within the wetted perimeter of any waters of the U.S. within the scope of the Clean
Water Act (33 USC § 1251 et seq.). This includes wetlands unless authorized by a permit issued
by the U.S. Army Corps of Engineers according to 33 USC § 1344, and, if required, by any State
agency having jurisdiction over the discharge of material into the waters of the U.S. In the event
of an unauthorized discharge:

(1) Immediately prevent further contamination;
(2) Immediately notify appropriate authorities; and
(3) Mitigate damages as required.

Comply with the terms and conditions of any permits that are issued for the performance of work
within the wetted perimeter of the waters of the U.S.

Separate work areas, including material sources, by the use of a dike or other suitable barrier that
prevents sediment, petroleum products, chemicals, or other liquid or solid material from entering
the waters of the U.S. Use care in constructing and removing the barriers to avoid any discharge
of material into, or the siltation of, the water. Remove and properly dispose of the sediment or
other material collected by the barrier.

(c¢) Vehicles and equipment. All vehicles and equipment entering the project area must be clean
of noxious weeds and free from oil leaks and are subject to inspection. Wash all construction
equipment to thoroughly remove all dirt, plant, and other foreign material prior to entering the
project. Particular attention must be shown to the under carriage and any surface where soil
containing exotic seeds may exist. These efforts are critical to prevent the introduction and
establishment of non-native plant species into the project area. Make arrangements for the CO to
inspect each piece of equipment before entering the project. The CO will maintain records of
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inspections. Equipment found operating on the project that has not been inspected, or has oil
leaks will be shut down and subject to citation.

In general, when gasoline, diesel fuel, antifreeze, hydraulic fluid or any other chemical contained
within the vehicle is released to the pavement or ground, proper corrective, clean-up, and safety
actions specified in the SWPPP must be immediately implemented. All vehicles with load rating
of 2 tons or greater should carry, at minimum, enough absorbent materials to effectively
immobilize the total volume of fluids contained within the vehicle.

Repair oil leaks immediately on discovery. Do not use equipment that is leaking. Have oil pans
and absorbent material in place prior to beginning repair work. Have the “on scene” capability
of catching and absorbing leaks or spillages of petroleum products including antifreeze from
breakdowns or repair actions with approved absorbent materials. Keep a supply of acceptable
absorbent materials at the job site in the event of spills. Sand or soil are not approved absorbent
materials.

Use oil pans and absorbent materials to prevent leaks, spills and draining petroleum fluids from
falling onto bare ground and paved surfaces during servicing of equipment. Dig up soils
contaminated with such fluids, place in appropriate safety containers, and dispose of according to
state and/or federal regulations.

(d) Environmental clearances.

(1) Contractor-selected, non-commercial areas. Contractor-selected, non-commercial
areas include, but are not limited to, material sources, disposal sites, waste areas, haul roads,
and staging areas. (A commercial source is a current operating concern, which has in the
recent past provided same-type materials or services). These requirements do not apply for
areas identified by the Government as having previously received clearance.

Prior to construction activities in contractor-selected, non-commercial areas, provide the
following to the CO and the FHWA Environmental section (12300 West Dakota Avenue,
Lakewood, CO 80228/Fax 720-963-3610):

(@) A report with documentation, according to the Secretary of the Interior’s Standards
and Guidelines for Archeology and Historic Preservation, to determine if prehistoric or
historic buildings, structures, sites, objects, or districts listed or eligible for listing in the
National Register of Historic Places (NRHP) are present and if they will be affected by
the proposed activity. Include information identifying the location, total land area, and
type of activity proposed. The FHWA will review this documentation. The FHWA will
coordinate with the State Historic Preservation Officer (SHPO) and other parties, which
will require the following time frames:

(1) Coordination on a “no effect” determination may require 30 days or longer.

(2) Coordination on eligibility and affects may require 45 days or longer.
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(3) Coordination on mitigation of adverse effects may require 60 days or longer.

(b) Written documentation that such activities will not affect any “Waters of the U.S.” as
defined by the U.S. Army Corps of Engineers. Provide documentation by an individual
capable of performing wetland delineations according to the 1987 Corps of Engineers’
manual. Documentation of effects to wetlands or other Waters of the U.S. will be
submitted to the CO and to the FHWA Environmental section. If wetlands are affected,
coordination with the Corps of Engineers may require 45 days or longer.

(c) Written documentation that such activities will not affect any species protected under
the Endangered Species Act (ESA). Provide documentation prepared by a biological
specialist. The written documentation will include a “no effect,” a “may affect-is not
likely to adversely affect,” or a “may affect-is likely to adversely affect,” determination
according to Section 7 of the Endangered Species Act. Submit the documentation to the
CO and the FHWA Environmental section. If the determination is “may affect-is not
likely to adversely affect” or “may affect-is likely to adversely affect,” the FHWA will
coordinate with the U.S. Fish and Wildlife Service (FWS), which will require the
following time frames:

(1) “May affect-is not likely to adversely affect” may require 45 days or longer.

(2) “May affect-is likely to adversely affect” may require 150 days or longer.

Contract time will not be increased due to the submittal and approval process for the
above three items.

Section 108. - PROSECUTION AND PROGRESS

108.01 Commencement, Prosecution, and Completion of Work: Add the following:

Limit operations as follows:
(a) Perform work in an orderly progression of adjacent routes.

(b) The contractor is required to determine the weight restrictions of roads intended for hauling
aggregate material to the work site. Consult with county road officials regarding the status of
any roads that may be closed to haul operations prior to bid submittal. Do not assume hauling
will be allowed on all county roads. Submit haul routes to the CO for approval by the CO with
consultation from county officials. Haul routes may not include oiled or paved county roads
unless approved by the CO in consultation with the county officials. Inspect the condition of the
haul roads with the CO prior to commencing any haul operations. Record locations of pre-
existing road damage. Haul truck operators shall monitor road damage caused by haul trucks
and report any damage to the CO and county immediately. The CO will place a temporary 12 x
12 inch orange flag on lath at each end of the damaged section, clearly visible to approaching
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traffic. The involved county will place additional warning signs as required. Dispatch
equipment to repair damage caused by haul trucks within 48 hours. The repair of haul roads will
be measured by equipment hours according to Section 622 Equipment Rental hours. Do not haul
in a two-way traffic pattern on aggregate surfaced roads, return to gravel pits on adjacent country
roads if possible, unless otherwise directed by the CO. Haul trucks are required to obey traffic
laws concerning speed, cover tarp requirements, and legal weight limits.

Contact the following county road officials for haul road designations and limitations:

Laramie County
Mr. Don Beard, 307-633-4302

Logan County
Mr. Chad Wright, 970-522-3426

Weld County
Mr. Wayne Howard, 970-356-4000

Kimball County
Mr. Jerry Robbins, 308-235-2681

Cheyenne County
Mr. Tom Noel, 308-254-4294

(c) Notify the representative of F.E. Warren Air Force Base one week prior to working on any
route. The Air Force representative is Mr. Russell Lincoln who may be reached at (307) 773-
304e.

Perform no work except to maintain traffic control devices, erosion control devices, the roadway
driving surface, and to control dust during the listed Federal holidays and surrounding days:

e Memorial Day Weekend: 12:00 Noon Friday to 6:00 am Tuesday.

e Independence Day: 12:00 Noon July 3 to 6:00 am July 5.

If July 4 falls on a weekend, Friday, or Monday, do not work the weekend.

e [Labor Day Weekend: 12:00 Noon Friday to 6:00 am Tuesday.

Thanksgiving: 12:00 Noon Wednesday to 6:00 am Monday.

e Christmas/New Years Holiday: 12:00 Noon December 23 to 6:00 am January 2.
If December 23 or January 1 falls on a Monday, do not work the adjacent
weekend and do not work on December 23. If January 1 falls on a Friday,
do not work the weekend.

Add the following:

A Notice to Proceed must be issued before commencement of any work.
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Complete all work by September 15, 2012.
Section 109. - MEASUREMENT AND PAYMENT

109.01 Measurement of Work. Delete the first paragraph and substitute the following:

109.01 Measurement of Work. Unless otherwise specified, measure when the work is in place
and complete according to the contract requirements. Measure the actual work performed,
except do not measure work outside the design limits or other adjusted or specified limits (staked
limits). Measure structures to the lines shown on the plans or to approved lines adjusted to fit
field conditions.

Delete the fifth paragraph and substitute the following:

Submit measurement notes to the CO within 24 hours of completing the work that is in place and
complete according to contract requirements. For on-going work, submit measurement notes
daily. When work is not complete, identify the measurement as being an interim measurement.
Submit the final measurement when the installation is completed. Measurement notes form the
basis of the Government’s receiving report (see Subsection 109.08(d)). For lump sum items,
submit documentation to support invoiced progress payment on a monthly basis.

109.02 Measurement Terms and Definitions.

(m) Square yard. Delete the text and substitute the following:

9 square feet. Measure on a plane parallel to the surface being measured. No deductions from
the area computation will be made for individual fixtures having an area of 9 square feet or less.
Do not measure overlaps.

109.08 Progress Payments.

(b) Closing date and invoice submittal date. Delete the text and substitute the following:

Submit invoices to the designated billing office by the 7" day after the closing date. Invoices
received by the designated billing office after the 16™ day following the closing date will not be
accepted for payment processing that month. Include late, unprocessed invoice submittals in the
following months invoice.

(e) Processing progress payment requests.

(1) Proper invoices. Delete the title and text and substitute the following:

(1) Invoices received by the 7th day following the closing date.



E-19
CO OMAD 300(57)
Minuteman Missile Access Roads

(a) Proper invoices. If the invoice meets the requirements of Subsection 109.08(c),
and the quantities and unit prices shown on the Contractor's invoice agree with the
corresponding quantities and unit prices shown on the Government's receiving report,
the invoice will be paid.

(b) Defective invoices. If the invoice does not meet the requirements of Subsection
109.08(c), or if any of the quantities or unit prices shown on the Contractor's invoice
exceed the corresponding quantities and unit prices shown on the Government's
receiving report, the invoice will be deemed defective and the Contractor so notified
according to FAR Clause 52.232-27(a)(2). Defective invoices will not be corrected
by the Government and will be returned to the Contractor within 7 days after the
Government's designated billing office receives the invoice.

Revise and resubmit returned invoices by the 18th day following the closing date. The CO
will evaluate the revised invoice. If the invoice still does not meet the requirements of
Subsection 109.08(c), the Contractor will be so notified according to FAR Clause 52.232-
27(a)(2), and no progress payment will be made that month. Correct the deficiencies and
resubmit the invoice the following month.

If the revised invoice meets the requirements of Subsection 109.08(c), but still had quantities
or unit prices exceeding the corresponding quantities and unit prices shown on the
Government's receiving report, the Government's data for that item or work will be used.

The Contractor's invoice, as revised by the Government's receiving report, will be forwarded
for processing by the 23rd day following the closing date. The Contractor will be notified by
the 23rd day following the closing date of the reasons for any changes to the invoice.

(2) Defective invoices. Delete the title and text and substitute the following:

(2) Invoices received between the 8th and 16th day following the closing date.

(a) Proper invoices. If the invoice meets the requirements of Subsection 109.08(c), and
the quantities and unit prices shown on the Contractor's invoice agree with the
corresponding quantities and unit prices shown on the CO's receiving report, the invoice
will be deemed proper and forwarded for processing within 7 days of receipt.

(b) Defective invoices. If the invoice does not meet the requirements of Subsection
109.08(c), the invoice will be deemed defective, the Contractor so notified according to
FAR Clause 52.232-27(a)(2), and no progress payment will be made that month. Correct
the deficiencies and resubmit the invoice the following month.

If the invoice meets the requirements of Subsection 109.08(c), but has quantities or unit
prices exceeding the corresponding quantities and unit prices shown on the Government's
receiving report, the Government's data for that item of work will be used. The Contractor's
invoice, as revised by the Government's receiving report, will be forwarded for processing
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within 7 days of the Government's receipt of the invoice. The Contractor will be notified of
the reasons for any changes to the invoice.

(f) Partial payments. Delete the subsection and substitute the following:

(f) Partial payments. Progress payments may include partial payment for material to be
incorporated in the work according to FAR Clause 52.232-5(b)(2), provided the material meets
the requirements of the contract and is delivered on, or in the vicinity of, the project site or stored
in acceptable storage places.

Partial payments for stockpiled manufactured material (aggregates) will be based on Contractor
process control test results. If test results show the material to be out-of-specification, or in
“reject” where statistical evaluation procedures are used, no payment for stockpiled materials
will be made.

Partial payment for material does not constitute acceptance of such material for use in completing
items of work. Partial payments will not be made for living or perishable material until
incorporated into the project.

Individual and cumulative partial payments for preparatory work and material will not exceed the
lesser of:

(1) 80 percent of the contract bid price for the item; or

(2) 100 percent of amount supported by copies of invoices submitted.

The quantity paid will not exceed the corresponding quantity estimated in the contract. The CO
may adjust partial payments as necessary to protest the Government.

Add the following:

(g) Retainage. Follow the requirements of FAR Clause 52.232-5 Payments under Fixed Price
Construction Contracts.

(1) Satisfactory progress includes performance of all work under the contract including
submittals, schedules, certifications, reports, and drawings. When satisfactory progress has
not been made, the CO may retain a maximum of 10 percent of the amount of the progress
payment until satisfactory progress has been made.

(2) After substantial completion of the contract, the CO may retain an amount adequate for
protection of the Government.

Section 151. - MOBILIZATION

Payment
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151.03 Delete subsections (b) and (¢) and substitute the following:

(b) When 5 percent of the original contract amount is earned from bid items (not including
mobilization), 50 percent of the mobilization item, or 5 percent of the original contract amount,
whichever is less, will be paid.

(c) When 10 percent of the original contract amount is earned from bid items (not including
mobilization), 100 percent of the mobilization item, or 10 percent of the original contract amount,
whichever is less, will be paid.

Section 152. — CONSTRUCTION SURVEY AND STAKING

Construction Requirements

152.02 General. Delete the first paragraph and substitute the following:

No government survey data will be provided. Grade stakes are not required for the aggregate
surface course.

Section 153. - CONTRACTOR QUALITY CONTROL

Section 153 Delete the entire Section and substitute the following:

Description

153.01 This work consists of obtaining samples for process control testing, performing process
control tests, providing quality control inspection, exercising management control to plan and
implement construction processes that are systematic, consistent, and effective; ensuring that work
conforms to the contract requirements; and documenting quality control activities and results. See
FAR Clause 52.246-12 Inspection of Construction.

Construction Requirements

153.02 Contractor Quality Control Plan. At least 14 days before the start of on-site work,
submit a written quality control plan (QCP) for acceptance. Do not perform any on-site work
without an approved quality control plan.

Submit the following with the quality control plan:

(a) Process control sampling and testing. List the material to be tested by pay item, tests to be
conducted, the location of sampling, the frequency of testing, the person(s) responsible for
performing the sampling and testing, laboratory testing facilities to be used for process control and
project testing, and the proposed reporting formats. Furnish the names, to the CO, of personnel
who will be responsible for on-site inspection and testing duties, provide a description of the work
that each tester and inspector will be assigned, and experience with the work assigned. Perform
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process control testing in accordance with Table 153-1, schedule of minimum sampling and testing
for process control. Where no minimums are specified, submit proposed tests to be performed and
the proposed sampling and testing frequencies.

(b) Inspection/control procedures. Address each of the subjects shown for each phase of
construction:

(1) Preparatory phase.

(a) In a preparatory phase meeting, review the contract requirements for the work; the
process for constructing the work; and the plan for inspecting, testing, measuring, and
reporting the work. Include the project superintendent, the quality control supervisor
(QCS), the foreman for the work to be performed, and the CO in the meeting. Schedule
and conduct a preparatory meeting for each type of work to be performed at least one
week prior to beginning the work.

(b) Ensure compliance of component material to the contract requirements.
(c) Coordinate all submittals including certifications.

(d) Ensure capability of equipment and personnel to comply with the contract
requirements. Provide training as necessary.

(e) Ensure preliminary testing and inspection is accomplished.
(f) Coordinate surveying and staking of the work.
(2) Start-up phase.

(a) In a start-up phase meeting, review the contract requirements and the processes for
constructing the work with the personnel who will be performing the work. Invite the
CO, project superintendent, QCS, testers, and inspectors of the work being performed,
and the personnel directly supervising and performing the work. Review the planned
testing, inspection, and reporting requirements with the quality control personnel
responsible for the testing and inspection. Explain the reporting procedures to be used
when defective work is identified. Conduct a start-up meeting for each type of work to
be performed upon beginning the work.

(b) Inspect and test start-up of work at a frequency sufficient to establish confidence in
the work process.

(c) Establish a detailed testing schedule based on the production schedule.

(3) Production phase.
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(a) Conduct intermittent or continuous inspection during construction to identify and
correct deficiencies.

(b) Conduct inspections to ensure that planned construction processes are consistently
followed and the processes are effective in producing work that complies with the
contract requirements.

(c) Inspect, test, and report completed work before requesting Government inspection.
Compare the work to the contract requirements and evaluate acceptability of the work
produced.

(d) Inspect the work, materials or assemblies accepted under Subsection 106.03 to ensure
that all the work and materials comply with contract requirements. Furnish the results of
inspections, along with product or commercial certification as applicable, to the CO prior
to incorporating the materials into the work.

(e) Sample and test aggregates and/or aggregate/asphalt mixtures accepted under
Subsection 106.03, for conformity with the product certification a minimum of one time
per pay item.

(f) Provide feedback on processes and deficiencies, identify root causes of deficiencies,
and make timely and effective changes to work processes to prevent repeated
deficiencies.

(c) Description of records. List the records to be maintained. Identify the format for reporting
results, materials certifications and the procedures to be used to maintain inspection records.

(d) Personnel qualifications. Furnish competent and effective quality control personnel to
perform the activities required by the QCP and this Section.

Document in the QCP the name, authority, relevant experience, and qualifications of the QCS with
overall responsibility for managing the inspection and testing requirements of this section.

Document in the QCP the names, authority, and relevant experience of all personnel directly
responsible for inspection and testing.

(1) Quality Control Supervisor. The QCS is responsible for supervising quality control
personnel; monitoring inspection, sampling, and testing for all phases of the work;
identifying deficiencies; and taking appropriate corrective action. Designate a full-time, on-
site QCS who will be immediately available during all phases of the work and has the
authority to act for the Contractor on quality-related matters. The QCS may not perform
primary testing and inspection except when approved in writing by the CO for infrequent and
limited activities and as long as all of the work on the project is well-managed, in control,
and is receiving the level of testing and inspection required by the contract. Designate a QCS
who possesses one of the following credentials:
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(a) 2 years direct experience supervising or managing highway construction quality
control or quality assurance programs for state or federal projects, or

(b) 3 years of experience as: (&) a construction project manager on highway construction
projects, or (b) a construction superintendent on highway construction projects, or (C) a
federal or state highway construction project engineer, resident engineer, or equivalent, or

(c) NICET Level III certification in highway construction or highway materials or
equivalent, or

(d) A degree from a 4-year construction management, construction engineering, or
similar program, and having at least 3 years experience as (a) a highway construction
contractor foreman, project engineer, or equivalent, or (b) a federal or state highway
construction lead inspector or equivalent.

(2) Inspectors. Furnish inspectors having training commensurate with the scope, complexity,
and type of work being inspected, and having at least 2 years of experience inspecting the
type of work being inspected and performing the types of inspections to be performed.

(3) Testers. Furnish testers having 1 year or more of recent job experience in the type of
sampling and testing required by the contract, and one of the following:

(a) NICET Level II certification in highway materials, or State (SHA) or industry
certification-related sampling and testing equivalent to the sampling and testing to be
performed for this contract,

(b) WAQTC or other nationally accepted certification program for intended sampling and
testing responsibilities,

(c) At least 1 year of current or previous employment by an AASHTO accredited
laboratory performing sampling and testing equivalent to the sampling and testing to be
performed for this contract.

The CO may require a demonstration of proficiency in sampling and testing capabilities.
One or more proficiency samples may be provided by the Government to verify basic
qualifications. Provide the results of the proficiency samples to the CO within 48 hours of
receipt of the material.

(e) Subcontractors and suppliers. Include the work of all subcontractors. Ifa subcontractor is to
perform work under this Section, explain how the subcontractor’s inspection plan will interface
with the Prime Contractor first tier subcontractors and lower tier subcontractors and organizations,
and the CO. Include the work of major suppliers and suppliers of structural and geotechnical
services and materials.
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Modifications or additions may be required to any part of the plan that is not adequately covered.
Acceptance of the quality control plan will be based on the inclusion of the required information.
Acceptance does not imply any warranty by the Government that the plan will result in consistent
contract compliance. It remains the responsibility of the Contractor to demonstrate such
compliance.

Supplement the plan for changes in the contract as work progresses and whenever quality control
or quality control personnel changes are made.

153.03 Sampling and Testing. Perform sampling and testing required by Table 153-1 and by the
accepted QCP.

(a) Sample splitting. Schedules and times or locations for obtaining on-site split samples for
Government use will be provided by the CO using a procedure for random sampling. In
addition, sample any material that appears defective or inconsistent with similar material being
produced, unless such material is voluntarily removed and replaced or otherwise corrected
according to Subsection 106.01

(b) Testing. Furnish a laboratory equipped with all test equipment necessary to satisfy the
requirements of the contract. Ensure test equipment has been checked, calibrated, standardized
and/or otherwise verified in accordance with AASHTO and ASTM standards by an individual
qualified to do this work. Ensure mobile laboratories receive an equipment inspection after the
laboratory has been moved to its permanent location on the project site and anytime it is moved
thereafter. Inspect equipment within 45 days of actual use in project testing and at least once a
year thereafter. Do not use equipment that has not been inspected or is found to be deficient.
Mark deficient equipment and take it out-of-service until it is repaired or replaced and shown by
subsequent inspection to perform as required. Maintain records documenting these inspections
in the laboratory. Provide certification(s) stating the equipment conforms to testing requirements
and provide evidence of current inspection.

The CO may require the Contractor to perform testing to demonstrate acceptable equipment and
an acceptable level of technician competence. The CO may also check equipment and inspection
records to verify condition. Repair or replace equipment not meeting applicable requirements.
Keep laboratory facilities clean and maintain equipment in proper working condition. Provide
the CO unrestricted access to the laboratory for inspection and review.

(c) Certifications. For materials or work accepted by certification in accordance with 106.03,
review all certifications to insure compliance with the requirements of the contract prior to
incorporating materials into the work and provide a signed copy of the reviewed certification(s)
to the CO. According to FAR Subpart 46.407, materials or work without proper certification
will be rejected in writing, and payment for such material or work will be withheld until proper
certification has been provided to the CO.

153.04 Records. Maintain complete testing and inspection records by pay item number and make
them accessible to the CO.
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For each day of work, prepare an "Inspector’s Daily Record of Construction Operations” (Form
FHWA 1413) or an approved alternate form. Report inspection results in detail, including
deficiencies observed and corrective actions taken. Identify locations of work and labor and
equipment used, including actual hours worked, to perform each item of work. When submitting
test results on material being incorporated into the work, report test results within the reporting
times indicated in the sampling and testing requirements at the end of each section or as specified
in the contract. Include the following certification signed by the QCS with overall responsibility
for the inspection system:

"It is hereby certified that the information contained in this record is accurate and that all
work documented herein complies with the requirements of the contract. Any exceptions
to this certification are documented as a part of this record."

Submit the record and certification within 24 hours of the work being performed. If the record is
incomplete, in error, or otherwise misleading, a copy of the record will be returned with corrections
noted. When chronic errors or omissions occur, correct the procedures by which the records are
produced.

Maintain linear control charts that identify the project number, pay item number, test number, each
test parameter, the upper and lower specification limit applicable to each test parameter, and the
test results. Use the control charts as part of the quality control system to document the variability
of the process, to identify production and equipment problems, and to identify actions to improve
processes or quality.

Post control charts in an accessible location and keep them up-to-date. Cease production and make
corrections to the process when problems are evident.

153.05 Acceptance. The Contractor's quality control system will be evaluated under Subsection
106.02 based on the demonstrated effectiveness of the quality control system to result in the use of
systematic, consistent, and effective work processes; accurate, adequate, and timely documentation
of quality control activities; the construction of work that conforms to the contract requirements;
the identification of root causes of problems; the timely implementation of planned changes to
work processes to prevent repeated deficiencies; the reliable identification and documentation of
defective work; and the consistent tracking of defective work through correction.

Performance of the work may be stopped in accordance with Subsection 108.05, either in whole or
in part, for failure to comply with the requirements of the Section. The Government may charge to
the Contractor the cost of any additional inspections required when the work being inspected is
found not to comply with contract requirements during the initial inspection. Work stop orders,
due to recurring deficiencies of work required by this Section, will be rescinded after the
Contractor demonstrates to the CO that changes were made to the quality control plan and system
which resulted in the correction of those deficiencies. There will be no adjustment in the contract
time, or payments to the Contractor for any impacts, delays or other costs due to any periods of
work stoppage resulting from failure to comply with the requirements of this Section.
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Measurement
153.06 Measure contractor quality control according to Subsection 109.02.
Payment

153.07 The accepted quantities will be paid at the contract price per unit of measurement for the
Section 153 pay item listed in the bid schedule. Payment will be full compensation for the work
prescribed in this Section. See Subsection 109.05.

Progress payments for Contractor quality control will be paid as follows:

(1) 25 percent of the item amount, not to exceed 0.5 percent of the original contract
amount, will be paid after the contractor quality control plan is accepted; all testing
facilities are in place; qualified quality control supervisor, inspection, and sampling and
testing personnel are in position to provide quality control activities; and the work being
inspected or tested has started.

(2) 65 percent of the total lump sum will be prorated for payment based on the
completed portion of the total work not including the original 25 percent completed
under (1) above.

(3) Payment of the remaining 10 percent of the lump sum will be paid when all
inspections, test results, submittals, and reports are complete and accepted.
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Schedule of Minimum Sampling and Testing For Process Control
(to be performed by the Contractor)

Section(s): 204, 208, 209.

. Property or . . . .
Material Characteristic Test Method or Specification Frequency Sampling Point
Embankment Classification and AASTHO M 145 1 per material/type. Source of material.
Construction Moisture/Density AASHTO T 99 or

Composition of

AASTHO T 180
(minimum of 5 proctor points).

Roadbed in Cuts  ['[n_place density and | AASHTO T 310 2 per lift, but not less Compacted embankment,
moisture content than 2 every 1000 cubic | subgrade as applicable.
yards.
R-value AASHTO T 190 1 per 2500 feet, or Sample depth:
(Tested by FHWA Central Lab). | change in material type. | 0-12 inches.
Bedding/Backfill | Classification and AASTHO M 145 1 per material/type. Source of material.
for Structures and | Moisture/Density AASHTO T 99 or
Culvert Pipe AASTHO T 180
(minimum of 5 proctor points).
In-place density and | AASHTO T 310 1 per 50 feet/lift. Compacted bedding or
moisture content Minimum 2 per lift. backfill as applicable.




Section(s): 301, 303, 304, 305, 306, 308.
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Table 153-1
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Schedule of Minimum Sampling and Testing For Process Control
(to be performed by the Contractor)

Material g;‘;g;i?;gg tic Test Method or Specification Frequency Sampling Point
Subbase, Base Gradation (301) AASTHO T 11 2 per day Crusher belt
Course Aggregate AASTHO T 27

Moisture/Density AASHTO T 99 or 1 per source of material | Source of material

Stabilization and

AASTHO T 180

Aggregate Topsoil (minimum of 5 proctor points)
Courses In-place density and | AASHTO T 310 or 2 per lift at 1000-foot Compacted aggregate
moisture content ASTM D2950 intervals, alternating
lanes
Plasticity index AASHTO T 90 2 per day Crusher belt
(aggregate surfacing
only)
Gradation (304 AASHTO T 11 1 per 1000 feet Processed material
materials processed | AASHTO T 27
in place)
Magnesium Specific Gravity Hydrometer 1 per shipment Transport vehicle
Chloride and
Calcium Chloride

Note: Density and Moisture calculations AASHTO T 310...Density corrections based on moisture for recycled materials containing asphalts, or aggregates
containing MgCl or CaCl will be made based on samples taken from each test site and oven-dried in the laboratory.
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Section 154. - CONTRACTOR SAMPLING AND TESTING
Construction Requirements

154.03 Testing Add the following:

Where Process Control Sampling and Testing frequencies in Table 153-1 are identical to the
Sampling and Testing Tables for all applicable work the Process Control Samples may be used
for acceptance.

Add the following Subsection:

154.03A Field Laboratory (Contractor-Furnished). Furnish a laboratory equipped with all
test equipment necessary to satisfy the requirements of the contract.

The sampling and testing services of a commercial laboratory meeting or exceeding the
requirements described herein may be used if all contract sampling and testing requirements are
satisfied by the use of the commercial facility.

Ensure test equipment has been checked, calibrated, standardized and/or otherwise verified in
accordance with AASHTO and ASTM standards by an individual qualified to do this work.
Ensure mobile laboratories receive an equipment inspection after the laboratory has been moved
to its permanent location on the project site and anytime it is moved thereafter. Inspect
equipment within 45 days of actual use in project testing and at least once a year thereafter. Do
not use equipment that has not been inspected or is found to be deficient. Mark deficient
equipment and it take out-of-service until it is repaired or replaced and shown by subsequent
inspection to perform as required. Maintain records documenting these inspections in the
laboratory. Provide certification(s) stating the equipment conforms to testing requirements and
provide evidence of current inspection.

The CO may require the Contractor to perform testing to demonstrate acceptable equipment and
an acceptable level of technician competence. The CO may also check equipment and inspection
records to verify condition. Repair or replace equipment not meeting applicable requirements.
Keep laboratory facilities clean and maintain equipment in proper working condition. Provide
the CO unrestricted access to the laboratory for inspection and review.

Section 155. - SCHEDULES FOR CONSTRUCTION CONTRACTS
Construction Requirements

155.05 Written Narrative. Add the following:

(j) List anticipated monthly and cumulative contract earnings (including, for schedule updates,
any contract modifications) for each month from the beginning of construction operations
through the completion of the work. Calculate and list each month's anticipated earnings through
the close of business on the date provided by the CO as the cut-off date for monthly project pay
estimates.
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Section 156. —- PUBLIC TRAFFIC

Construction Requirements

156.03 Accommodating Traffic During Work. Delete the first paragraph and substitute the
following:

Accommodate traffic according to the contract traffic control plan, MUTCD, Section 635, and this
Section. An alternate traffic control plan may be submitted for acceptance according to Subsection
104.03. Submit alternate traffic control plans at least 30 days before intended use.

156.04 Maintaining Roadways During Work.

(a) Add the following:

Do not construct diversions outside of the construction limits or use alternate route detours
without the approval of the CO.

156.06 Limitations on Construction Operations.

(b) Delete the text and substitute the following:

For shoulder drop-offs 3 inches or less, provide "Low Shoulder” warning signs. For shoulder drop-
offs in excess of 3 inches, provide a 1V:3H fillet with "Shoulder Drop-Off" warning signs.
Complete the construction of shoulders adjacent to traffic lanes to the same elevation within 14
days.

(c) Delete the first sentence and substitute the following:

For alternate one-way traffic control, provide a minimum lane width of 10 feet. For two-way
traffic, provide a minimum roadway width of 20 feet.

(i) Delete the text and substitute the following:

Limit construction-caused delays to public traffic to a maximum of 15 minutes per passage
through the project.

156.08 Traffic and Safety Supervisor.

Delete the first paragraph and substitute the following:

Provide a traffic and safety supervisor who is certified by the State highway agency or other
acceptable certification program. Furnish the traffic safety supervisor’s name, address, and 24-
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hour telephone number(s) at the preconstruction conference. At all times during the contract,
including periods of suspensions and work stoppages, perform all of the following:

Section 157. — SOIL EROSION CONTROL
Construction Requirements

157.03 General. Delete the Subsection and substitute the following:

157.03 General. Provide permanent and temporary erosion control measures to minimize
erosion and sedimentation during and after construction according to the contract erosion control
plan, contract permits, Section 107, and this Section. Contract permits amend the requirements
of this Section. Do not modify the type, size, or location of any control or practice without
approval.

Standard erosion and sediment control devices are provided in the contract. Detail site-specific
measures for controlling erosion and sediment as part of the Storm Water Pollution Prevention
Plan (SWPPP)/Erosion Control Plan. Submit the SWPPP/plan to the CO for acceptance prior to
implementation. Provide working drawings and associated data. Allow 7 days for acceptance of
the drawings or a return for corrections. Do not begin any ground disturbing work until the plan
has been accepted. Include all data and plan updates pertaining to erosion and sediment control
in the SWPPP/plan for the project. Include the following in the detailed design:

(a) Address contractual requirements for storm water runoff permits, environmental
commitments and other permit requirements here or in Subsection 107.01 and 107.10.

(b) Location of each proposed erosion or sediment control measure.

(¢) Type of each erosion or sediment control measure. If standard measures provided in the
contract do not fit the field conditions, propose alternatives at least 30 days prior to
installation.

(d) Quantities of proposed temporary erosion and sediment control devices to be
implemented during construction.

(e) A schedule detailing coordination of erosion and sediment control measures with the
various construction operations or stages. Include the furnishing, installation, maintaining,
and removing of temporary devices and the installation of permanent erosion control
features.

(f) A schedule outlining the proposed schedule of clearing and grubbing, excavation,
embankment, and culvert operations such that the area of disturbed or erodible material is
minimized. Schedule the work such that temporary and permanent erosion measures can be
incorporated at the earliest practical time.



E-33
CO OMAD 300(57)
Minuteman Missile Access Roads

(g) Construction methods used in various items of work to minimize erosion.

When temporary erosion or sediment control measures are required due to the Contractor's
negligence, carelessness, or failure to install permanent controls as part of the work in a timely
manner, provide temporary measures at no cost to the Government.

When erosion control measures are not functioning as intended, immediately take corrective
action.

At the preconstruction conference, designate in writing an Erosion Control Supervisor (ECS)
who is qualified and responsible for implementing the requirements of this Section. Include a
resume with previous erosion and sediment control experience and education.

157.14 Acceptance. Add the following:

Soil erosion control will be evaluated under Subsection 106.02 based on the demonstrated ability
of the erosion and sediment control measures to result in minimal soil erosion, sedimentation and
siltation, and turbidity increases within or adjacent to the project limits. Failure to maintain
devices properly and in a timely manner may result in non-compliance and devices will be
rejected until they are brought into compliance.

Payment

157.16 Delete the text and substitute the following:

The accepted quantities will be paid at the contract price per unit of measurement for the Section
157 pay items listed in the bid schedule. Payment will be full compensation for the work
prescribed in this Section. See Subsection 109.05.

Progress payments for erosion and sediment control measures will be made as follows:

(a) 25 percent of the unit bid price will be paid upon installation.

(b) An additional 50 percent of the unit bid price will be prorated based on total work complete.

(c) Payment of the remaining 25 percent of the unit bid price will be paid when the temporary
erosion control and sediment measures are removed from the project.

Section 158. - WATERING FOR DUST CONTROL
Construction Requirements

158.03 General. Delete the text of (a) and (b) and substitute the following:
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Dust control may be required on active haul roads adjacent to some inhabited residences or some

places of business as directed by the CO. Apply water at the locations, rates and frequencies
ordered by the CO.

The contractor is responsible for locating an adequate water source and all costs, fees, taxes and
transportation costs incurred in the purchase, transportation and application of the water.

Water used for dust abatement or compaction will be as specified in the Platte River species
depletion guidance, or come from sources established prior to July 1, 1997. Use of these sources
cannot expand their use (i.e., use more than their allotted water). In Cheyenne County,
Nebraska ground water may be pumped from established wells outside the 28/40 zone of
the South Platte River.

Prior to the final inspection provide the CO with the name and location of all water sources
used. Provide the volume of water used from each source and the locations where the water
was used.

Section 204. - EXCAVATION AND EMBANKMENT

Construction Requirements

204.07 Subexcavation. Delete the second and fifth sentences of this Subsection and substitute
the following:

Subexcavation areas as directed by the CO. Backfill the subexcavation with aggregate surface
course.

204.14 Disposal of Unsuitable or Excess Material. Add the following:

Secure environmental clearances according to Subsection 107.10.
Payment

204.17 Payment. Add the following:

The aggregate surface course required as subexcavation backfill will be paid for under item
30110-0000 Aggregate Surface Course.

Section 301. - UNTREATED AGGREGATE COURSES
Construction Requirements

301.03 General. Delete the third paragraph and substitute the following:

For surface course aggregate set target values within the gradation range shown in Table 703-3.
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301.04 Mixing and Spreading. Delete the text of this Subsection and substitute the following:

Determine the optimum moisture content according to AASHTO T 180, method D. Mix
aggregate to assure complete uniformity of the aggregate. Add water continuously until a
uniform mixture is achieved at optimum moisture or at no more than 2 percent above optimum
moisture. Achieve no more than 2 percent over optimum moisture in the mixed aggregate.
Moisture in excess of 2 percent over optimum will be deducted from the scale weights.

Following completion of localized subexcavation in accordance with Section 204, perform the
following:

Prior to placement of the aggregate surfacing, remove all unsuitable material from roadway and
apply water to existing road surface. Place unsuitable material in roadside ditches in a manner
that will not impede storm water flows.

Spread aggregate surface course across the roadway such that when compacted, the new
aggregate surface course layer is equal to the depth shown in the plans. Where the existing
roadway top width exceeds 24 feet, place aggregate surfacing on only 24 feet. Where existing
roadway top is less than 24 feet, place aggregate on the existing width. Do not increase or
decrease the existing roadway width except locations shown in the plans.

Recondition according to Section 303.06 of the Special Contract Requirements the existing
roadway to a depth of 4".

Scarify existing roadbed material and apply new aggregate surfacing material on top. Add water
during the compaction process in amounts sufficient to achieve conditions within 2% plus or
minus of the optimum moisture content. Compact the mixed material according to Subsection
301.05. Finish the roadway surface according to Subsection 301.06.

Measurement

301.09 Delete the entire subsection and add the following:
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Table 301-1
Sampling and Testing
Material or Property or Test Methods or . .
Product Characteristic Category Specifications Frequency Sampling Point
Surface course | Gradation V@ — AASHTO T 11 and 1 sample per 2500 ton | From the windrow or
aggregate #4 2 AASHTO T27 roadbed after processing
#40 2
#200 2
Other specified sieves 2
Plasticity index 2 AASHTO T 90 1 sample per 2500 ton | From the windrow or
roadbed after processing
Moisture-Density --- AASHTO T180 1 for each aggregate Production output or
(maximum density) Method D grading produced stockpile
Inplace density and - AASHTO T310 or other | 1 for each 500 ton Inplace completed
moisture content approved procedures compacted layer

™ The contractor shall be responsible for acquiring the sample and turn the sample over to the CO. The CO will arrange for testing at the government central

laboratory.

@ Use only sieves indicated for the specified gradation
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Section 303. - ROAD RECONDITIONING

Construction Requirements

303.06 Aggregate Surface Reconditioning. Delete the second sentence of this Subsection and
replace with the following:

Scarify to the depth of the existing aggregate surface or to a depth of 4 inches, whichever is less,
and remove surface irregularities. The contractor may innovate or use any combination of
equipment and/or processes as approved by the CO as long as the required scarifying depth is
met. Specialty equipment, such as pulverizers are not necessarily required for this work.

At the locations specified in the plans reshape the existing surface cross-slope prior to placement
of aggregate surface course. Cross-slope is to meet the requirements identified in the plans to the
satisfaction of the CO. This work is subsidiary and not paid for separately.

Section 622. - RENTAL EQUIPMENT
Description

622.01 Add the following:

This work also consists of erosion control repair and haul road repair at various locations as
determined by the Contracting Officer.

Repair damage caused by haul trucks on any haul road within 48 hours of damage or as directed
by the CO. Have equipment and transports available at all times during the contract period to
execute immediate repair work according to Section 108.01, (b) of the Special Contract
Requirements.

Areas in need of shaping to obtain correct superelevation will be paid under item 62201-2850
Motor grader, 12-foot minimum blade.

622.02 Rental Equipment. Add the following:

Type of equipment shall be as follows:
Motor grader, 12 foot minimum blade
Section 635. - TEMPORARY TRAFFIC CONTROL
Construction Requirements

635.07 Construction Signs. Delete the Subsection and substitute the following:




E-38
CO OMAD 300(57)
Minuteman Missile Access Roads

Use type III, IV, VII, VI, IX, or X retroreflective sheeting. For roll-up signs, use type VI
retroreflective sheeting. Remove or completely cover all unnecessary signs with an acceptable
material. Acceptable materials include plywood, hardboard, sheet metal, aluminum, corrugated
polypropylene board, or rigid plastic, durable enough to resist deterioration due to weathering
and atmospheric conditions for the duration of the project. Do not use adhesives glues, tapes, or
mechanical fasteners that mar the face of the panel to be masked.

Provide the same type of sheeting on all post-mounted construction signs that pertain to the
project.

Use crashworthy posts within the traversable area adjacent to traffic. Install posts according to
Section 633.

635.09 Flaggers. Delete the Subsection and substitute the following:

Use flaggers certified by the American Traffic Safety Services Association, the National Safety
Council, the International Municipal Signal Association, a state agency, or other acceptable
organization. Perform the work described under MUTCD Part 6. Use type III, IV, VII, VIII, IX,
or X retroreflective sheeting on the “STOP” side of the flagger paddle. Use fluorescent
retroreflective sheeting on the “SLOW? side of the flagger paddle.

Section 703. - AGGREGATE
703.05 Subbase, Base, and Surface Course Aggregate.

(a) General. Delete lines (3), (4). (5). and (6) and substitute the following:

(3) Fractured faces, one or more, ASTM D 5821 45% min.
(4) Free from organic matter and lumps or balls of clay
(b) Subgrade or Base aggregate.
Table 703-2 Target Value Ranges for Subbase and Base Gradation. Delete reference to the

“436-74(6)” percent by mass passing the 4.75 millimeter sieve for grading E (base) and
substitute “36-74 (6)”.

(c) Surface course aggregate. Delete the text including Table 703-3 and substitute the following:

Furnish hard, durable particles or fragments of crushed stone, crushed slag, or crushed gravel
conforming to the following:

(1) Los Angeles abrasion, AASHTO T 96 50% max.

(2) Fractured faces, one or more, ASTM D 5821 45% min.
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(3) Free from organic matter and lumps or balls of clay

(4) Liquid Limit, AASHTO T 89

(5) Dust ratio:

(6) Gradation and plasticity index, AASHTO T 90
Do not use material that breaks up when alternately frozen and thawed or wetted and dried.

Obtain the aggregate gradation by crushing, screening, and blending processes as necessary.
Fine aggregate, material passing the No. 4 sieve, will consist of natural or crushed sand and fine

mineral particles.

% passing #200
% passing #40

35 max.

2/3 max.

Do not furnish material that contains asbestos fibers.

Table 703-3
Target Value Ranges for
Surface Course Gradation and Plasticity Index

Percent by Mass Passing
Sieve Size Designated Sieve
(AASHTO T 27 and T 11)
Y4 inch 100
No. 4 41-71 (7)
No. 40 12-28 (5)
No. 200 9-16 (4)
Plasticity Index (PI) 8(4)

W Statistical procedures do not apply.
() Allowable deviations (+/-) from the target values

CO OMAD 300(57)
Minuteman Missile Access Roads

Table 703-3
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Aggregate surface course
Intersection/roadway widening

U.S. CUSTOMARY DIMENSIONS:
SPECIFICATIONS:
"STANDARD SPECIFICATIONS FOR CONSTRUCTION OF ROADS

AND BRIDGES ON FEDERAL HIGHWAY PROJECTS, FP-03,
U.S. CUSTOMARY UNITS"

CALL BEFORE YOU DIG:

UNCC (COLORADO)
1-800-922-1987

ONE-CALL OF WYOMING
1-800-849-2476

DIGGERS HOTLINE OF NEBRASKA
1-800-331-5666

APPROVED:

DATE:

DIRECTOR OF ENGINEERING,
CENTRAL FEDERAL LANDS HIGHWAY DIVISION
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Construction Limits

Varies (24' max.) @

Roadway
¢

% | | 4 %

e —

[ 4 |

— 4" Aggregate surface course

Existing roadway surface —— Aggregate surface reconditioning
to depth of aggregate surface
or 4", whichever is less

TYPICAL SECTION 1 - RESURFACING

(See sheets B3 - B8 for locations)
LARAMIE COUNTY ROADS: 154, 219, 222
LOGAN COUNTY ROADS: 71, 78
WELD COUNTY ROADS: 105, 110.5, 111, 112, 113, 116, 122, 124, 127, 133, 153
CHEYENNE COUNTY ROADS: 8, 26, 42, 99, 115, 119, 121, 139

Varies (24’ max.)

Fill siope ratio prop. Roadway
4:1 (max.) 8% ¢
max.

Unclassified borrow

Aggregate surface reconditioning
to depth of aggregate surface
or 4" whichever is less.

Existing slope (varies)

Existing roadway surface
Aggregate surface course (depth varies)

TYPICAL SECTION 2 - SUPERELEVATION ADJUSTMENT
AND RESURFACING

(See sheetS B6 for location)
CHEYENNE COUNTY ROAD: 121

NOTE:

1. Spread, shape and compact Aggregate Surface Course in accordance with
section 301 of the Special Contract Requirements.

2. Aggregate surface reconditioning in accordance with section 303 of the Special Contract Requirements.

3. End resurfacing and reconditioning 150 feet beyond the missile site's approach when road continues.

4. Eliminate 4% cross-slope within intersection at uncontrolled public roadway
intersections. Begin transition 100 feet from intersection on each roadway.

(5) See sheets B3 - B8 for roadway widths.

SHEET | TOTAL

REG STATE PROJECT NO. SHEETS

8 Cco OM-AD 300(57) A2 A4

Maintain positive drainage
from centerpoint of intersection
to all quadrants.

UNCONTROLLED
INTERSECTION

Eliminate crown from all
directions approaching
the intersection.

CONTROLLED
INTERSECTION

Through road retains crown;
side roads with stop/yield signs
are shaped to match the edge
of through road.

INTERSECTION DETAILS

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION
CENTRAL FEDERAL LANDS HIGHWAY DIVISION

TYPICAL SECTIONS
ROADWAY

NO SCALE
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Construction Limits
Remove all - -

vegetation Existing (17" to 19")

~ |Remove all
vegetation 4" Aggregate

surface course

'

I

Roadway
Fill slope ratio

3:1 (max.)

4" Aggregate surface course
Existing slope (varies)
Existing roadway surface

Unclassified borrow
—— 4" Aggregate surface course

—— Aggregate surface reconditioning
to depth of aggregate surface
or 4" whichever is less.

TYPICAL SECTION 3 - ROAD WIDENING AND RESURFACING

(See sheets B3 - B8 for locations)
LARAMIE COUNTY ROAD: 205
WELD COUNTY ROADS: 110, 115
CHEYENNE COUNTY ROAD: 115, 125

NOTE:

1. Spread, shape and compact Aggregate Surface Course in accordance with
section 301 of the Special Contract Requirements.

2. Aggregate surface reconditioning in accordance with section 303 of the Special Contract Requirements.

3. End resurfacing and reconditioning 150 feet beyond the missile site's approach when road continues.

4. Eliminate 4% cross-slope within intersection at uncontrolled public roadway
intersections. Begin transition 100 feet from intersection on each roadway.

(5) See sheets B3 - B8 for roadway widths.
Construct 3:1 fill slope unless otherwise directed by the CO.

@ Strip and remove vegetation and organic material within widening areas.

No pay, cost is incidental to other bid items.

SHEET | TOTAL

REG STATE PROJECT NO. SHEETS

OM-AD 300(57) A3 A4

Maintain positive drainage
from centerpoint of intersection
to all quadrants.

UNCONTROLLED
INTERSECTION

Eliminate crown from all
directions approaching
the intersection.

CONTROLLED
INTERSECTION

Through road retains crown;
side roads with stop/yield signs
are shaped to match the edge
of through road.

INTERSECTION DETAILS

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION
CENTRAL FEDERAL LANDS HIGHWAY DIVISION

TYPICAL SECTIONS
ROADWAY

NO SCALE
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REG | STATE PROJECT SHEET| TOTAL
NO. | SHEETS
8 co OM-AD 300(57) B1 B8
Sheet Number & Description ESTIMATED
B2 T2 QUANTITIES ,
REMARKS AND/OR DETERMINATION OF
ITEM NO. ITEM DESCRIPTION UNIT Surfacing Temp Trz_ifﬁc ESTIMATED QUANTITY
Summary Control Signs

Summary PLAN BID
15101-0000 [MOBILIZATION LPSM ALL ALL
15301-0000 |CONTRACTOR QUALITY CONTROL LPSM ALL ALL
15401-0000 [CONTRACTOR TESTING LPSM ALL ALL
15705-1400 |SOIL EROSION CONTROL, SEDIMENT LOG LNFT 1,000 1,000 |Assumed Quantity
15802-0000 |WATERING FOR DUST CONTROL LPSM ALL ALL
20402-0000 |SUBEXCAVATION CUYD 1,000 1,000 [Assumed Quantity*
20403-0000 |UNCLASSIFIED BORROW CUYD 1,626 1,626 1,800
30110-0000 |AGGREGATE SURFACE COURSE TON 207,079 207,079 215,000
30301-5000 |AGGREGATE SURFACE RECONDITIONING STA 3,912 3,912 4,000
62201-2850 |MOTOR GRADER, 12 FOOT MINIMUM BLADE HOUR 450 450
63502-0700 |TEMPORARY TRAFFIC CONTROL, CONE EACH 100 100 Assumed Quantity
63504-1000 |TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN SQFT 640 640 640
63506-0500 |TEMPORARY TRAFFIC CONTROL, FLAGGER HOUR 1,500 1,500 [Assumed Quantity

*Backfill with aggregate surface course ADBE.

The following quantities are approximate unless noted as a contract quantity. Payment will be made for the actual quantities of
work performed and accepted or for materials furnished according to the contract.

SUMMARY OF QUANTITIES




2/6/12 5:12 PM

REG [STATE PROJECT SHEET| TOTAL
NO. | SHEETS
8 co OM-AD 300(57) B2 B8

SURFACING SUMMARY

Item number 20403-0000 30110-0000 30301-5000
. UNCLASSIFIED BORROW | AGGREGATE SURFACE COURSE AGGREGATE
Flight Route Type of Work: Surface Width Length SURFACE
) DEPTH DEPTH RECONDITIONING
FEET INCHES CUYD INCHES TON MILES STA
ALPHA Varies* Roadway Resurfacing Varies 4.0 33,150 11.6 615
ECHO CR 205 Roadway Resurfacing and Widening 1910 24 9 265 4.0/8.0%* 832 0.2 12
GOLF Varies* Roadway Resurfacing Varies 4.0 32,453 114 608
INDIA Varies* Roadway Resurfacing Varies 4.0 57,792 20.8 1,103
Varies* Roadway Resurfacing and Widening Varies Varies 168 4.0/8.0** 2,360 0.6 35
MIKE Varies* Roadway Resurfacing Varies 4.0 11,295 4.4 234
OSCAR Varies* Roadway Resurfacing Varies 4.0 62,938 23.0 1,219
Varies* Roadway Resurfacing and Widening 1910 24 0to 9 1,193 4.0/8.0%* 6,259 1.6 86
TOTAL 1,626 207,079 73.6 3,912
Aggregate Surface Course = 138.9 Ib/ft3
* See flight surfacing quanties for route numbers.
** 4" aggregate depth over existing roadway and 8" aggregate depth on widened edges.
TEMPORARY TRAFFIC CONTROL SIGNS SUMMARY
PANEL
DIMENSIONS AREA QUANTITIY | TOTAL AREA
MUTCD CODE DESCRIPTION (INCHES X
INCHES) SQFT EACH SQFT.
G20-2A END ROAD WORK 48 8 8 64
W20-1 ROAD WORK AHEAD 48 16 8 128
W20-4 ONE LANE ROAD AHEAD 48 16 8 128
W20-7a FLAGGER 48 16 8 128
w21-3 ROAD MACHINERY AHEAD 36 9 8 72
SUPPL. PLATE XX FT 24 3 8 24
W13-1 XX MPH 24 4 8 32
G20-1 ROAD WORK NEXT XX MILES 48 8 8 64
TOTAL 640

TABULATION OF QUANTITIES




ALPHA FLIGHT

REG | STATE PROJECT SHEET|  TOTAL
NO. | SHEETS
8 co OM-AD 300(57) B3 B8

ROADWAY RESURFACING

Item number 20403-0000 30110-0000 30301-5000
. AGGREGATE
Flight & State & Count Route Begin £ Resurfacin Surface Width UNCLASSIFIED BORROW| AGGREGATE SURFACE COURSE Length ;I(t)d; SURFACE
silo Y Resurfacing 9 DEPTH DEPTH P€ | RECONDITIONING
FEET INCHES CUYD INCHES TON CUYD MILES RATIO STA
A-04 WY-Laramie CR 222 A-04 HWY 215 23 0 0 4.0 14,081 7,509 4.8 1:3 255
A-06 WY-Laramie CR 219 CR 149 CR 151 24 0 0 4.0 5,500 2,933 1.8 1:3 95
A-06 WY-Laramie CR 219 CR 151 CR 154 20 0 0 4.0 7,701 4,107 3.0 1:3 158
A-06 WY-Laramie CR 154 CR 219 A-06 23 0 0 4.0 5,867 3,129 2.0 1:3 107
TOTAL 0 33,150 116 615
Aggregate Surface Course = 138.9 Ib/ft3

SUMMARY OF SURFACING

QUANTITIES




REG |STATE PROJECT SHEET| TOTAL
NO. | SHEETS
8 co | OM-AD 300(57 B4 B8
ECHO FLIGHT N
ROADWAY RESURFACING AND WIDENING
Item number 20403-0000 30110-0000 30301-5000
Existing to . AGGREGATE
UNCLASSIFIED BORROW| AGGREGATE SURFACE COURSE
Flight & State & Count Route Begin Widening/| End Widening/ Proposed Length ;':)CZ SURFACE
Silo Y Resurfacing Resurfacing Surface Width DEPTH DEPTH P RECONDITIONING
FEET INCHES CUYD INCHES TON CUYD MILES RATIO STA
E-09 WY-Laramie CR 205 E-09 CR 163* 177024 9.0 265 4.0/8.0** 831 443 0.2 1:3 12
TOTAL 265 832 444 0.2 12

SUMMARY OF SURFACING
QUANTITIES

** 4" aggregate depth over existing roadway and 8" aggregate depth on widened edges.

Aggregate Surface Course = 138.9 Ib/ft3




GOLF FLIGHT

SHEET| TOTAL
NO. | SHEETS

REG | STATE PROJECT

OM-AD 300(57) B5 B8

ROADWAY RESURFACING

Item number 20403-0000 30110-0000 30301-5000
. AGGREGATE
Flight & State & Count Route Begin £ Resurfacin Surface Width UNCLASSIFIED BORROW| AGGREGATE SURFACE COURSE Length ;I(t)d; SURFACE
Silo Y Resurfacing 9 DEPTH DEPTH P€ | RECONDITIONING
FEET INCHES CUYD INCHES TON CUYD MILES RATIO STA
G-04 NE-Cheyenne CR 42 G-04 HWY 385 22 0 0 4.0 3,092 1,649 11 1:3 60
G-06 NE-Cheyenne | CR 115 HWY 385 CR 26 22 0 0 4.0 1,968 1,049 0.7 1:3 37
G-06 NE-Cheyenne CR 26 CR 115 G-06 22 0 0 4.0 5,623 2,999 2.0 1:3 107
G-08 NE-Cheyenne CR 99 HWY 30 G-08 21 0 0 4.0 6,723 3,585 2.5 1:3 134
G-09 NE-Cheyenne CR 26 CR 87 G-09 20 0 0 4.0 257 137 0.1 1:3 7
G-10 NE-Cheyenne CR 99 CR 32 EOP CR 40 23 0 0 4.0 11,734 6,258 4.0 1:3 211
G-02 NE-Cheyenne CR 99 CR 40 CR 42 24 0 0 4.0 3,056 1,630 1.0 1:3 53
TOTAL 0 32,453 114 608
EOP = End Of Pavement
Aggregate Surface Course = 138.9 Ib/ft3

SUMMARY OF SURFACING
QUANTITIES




INDIA FLIGHT

REG | STATE

PROJECT

SHEET
NO.

TOTAL
SHEETS

OM-AD 300(57)

B6

B8

ROADWAY RESURFACING

Item number 20403-0000 30110-0000 30301-5000
. . . UNCLASSIFIED BORROW| AGGREGATE SURFACE COURSE Ditch AGGREGATE
Flight & State & Count Route Begin End Resurfacin Surface Width Length Slobe SURFACE
Silo Y Resurfacing 9 DEPTH DEPTH P€ | RECONDITIONING
FEET INCHES CUYD INCHES TON CUYD MILES RATIO STA
1-03,04 NE-Cheyenne CR8 CR 129 CR 139 23 0 0 4.0 16,135 8,604 5.5 1:3 290
1-03 NE-Cheyenne CR 139 CR8 1-03 20 0 0 4.0 13,091 6,981 5.1 1:3 271
1-05 NE-Cheyenne CR8 CR 139 1-05 22 0 0 4.0 5,342 2,849 1.9 1:3 102
1-06 NE-Cheyenne CR 121* CR8 State Line 22 0 0 4.0 8,715 4,648 3.1 1:3 164
1-06 CO-Logan CR71 State Line CR 78 23 0 0 4.0 1,467 782 0.5 1:3 26
1-06 CO-Logan CR 78 CR 71 CR 79 22 0 0 4.0 11,245 5,997 4.0 1:3 211
1-11 NE-Cheyenne CR 119 CR 14 1-11 20 0 0 4.0 1,797 958 0.7 1:3 38
TOTAL 0 57,792 20.8 1,103
ROADWAY RESURFACING AND WIDENING
Item number 20403-0000 30110-0000 30301-5000
Existing to . AGGREGATE
Flight & State & Count Route Begin Widening/| End Widening/ Proposed UNCLASSIFIED BORROW AGGREGATE SURFACE COURSE Length SDII;CZ SURFACE
Silo Y Resurfacing Resurfacing Surface Width DEPTH DEPTH p RECONDITIONING
FEET INCHES CUYD INCHES TON CUYD MILES RATIO STA
1-01 NE-Cheyenne CR 125 CR8 1-01 18 TO 24 5 67 4.0/8.0%* 403 215 0.1 1:3 7
1-10 NE-Cheyenne CR 115 CR8 1-10 19TO 24 2 100 4.0/8.0** 1,956 1,043 0.5 1:3 28
TOTAL 168 2,360 0.6 35

*Adjust superelevation of CR 121 curves at the State Line to 8% maximum. EXxisting superelevation goes up to 9%.

** 4" aggregate depth over existing roadway and 8" aggregate depth on widened edges.
EOP = End Of Pavement

Aggregate Surface Course =

138.9 Ib/ft3

See Typical Section 2.

SUMMARY OF SURFACING

QUANTITIES




MIKE FLIGHT

REG | STATE PROJECT SHEET|  TOTAL
NO. | SHEETS
8 co OM-AD 300(57) B7 B8

Aggregate Surface Course =

ROADWAY RESURFACING
Item number 20403-0000 30110-0000 30301-5000
. AGGREGATE
Fight & oo s cou | moue Begin | surtace wian UNCLASSIFIED BORROW| ~ AGGREGATE SURFACE COURSE | | ;)lgci; SURFACE
Silo Y Resurfacing 9 DEPTH DEPTH P€ | RECONDITIONING
FEET INCHES CUYD INCHES TON CUYD | MILES | RATIO STA
M-09 CO-Weld CR112[ HWY 7L CR 153 20 0 0 2.0 10,267 5476 70 [ 1.3 211
M-10 CO-Weld CR 153 CR112 M-10 20 0 0 2.0 1,027 548 04 | 1:3 23
TOTAL 0 11205 5,003 74 234
138.9 Ib/ft3

SUMMARY OF SURFACING
QUANTITIES




OSCAR FLIGHT

SHEET| TOTAL
NO. | SHEETS

REG | STATE PROJECT

OM-AD 300(57) B8 B8

ROADWAY RESURFACING

Item number 20403-0000 30110-0000 30301-5000
. AGGREGATE
Flight & State & Count Route Begin £ Resurfacin Surface Width UNCLASSIFIED BORROW| AGGREGATE SURFACE COURSE Length ;)lgci; SURFACE
silo Y Resurfacing 9 DEPTH DEPTH P€ | RECONDITIONING
FEET INCHES CUYD INCHES TON CUYD MILES RATIO STA
0-01 CO-Weld CR 111 CR 128 CR 124 22 0 0 4.0 5,623 2,999 2.0 1:3 106
0-01 CO-Weld CR 124 CR 111 0-01 22 0 0 4.0 1,406 750 0.5 1:3 28
0-02 CO-Weld CR 111 CR 128 CR 134 22 0 0 4.0 8,434 4,498 3.0 1:3 158
0-05 CO-Weld CR 127 CR 124 CR 116 21 0 0 4.0 11,294 6,023 4.2 1:3 222
0-05 CO-Weld CR 116 CR 127 CR 133 21 0 0 4.0 8,605 4,589 3.2 1:3 169
0-05 CO-Weld CR 133 CR 116 0-05 23 0 0 4.0 2,053 1,095 0.7 1:3 38
0-06 CO-Weld CR 127 CR 116 0-06 22 0 0 4.0 8,434 4,498 3.0 1:3 160
0-07,08,09 CO-Weld CR 122 CR 105 CR 107 21 0 0 4.0 2,689 1,434 1.0 1:3 53
0-07 CO-Weld CR 113 CR 110 CR 110.5 21 0 0 4.0 1,076 574 0.4 1:3 21
0-07 CO-Weld CR 110.5 CR 113 CR 115 20 0 0 4.0 2,567 1,369 1.0 1:3 53
0-10 CO-Weld CR 105 CR 130 CR 122 21 0 0 4.0 10,756 5,736 4.0 1:3 211
TOTAL 0 62,938 33,564 23.0 1,219
ROADWAY RESURFACING AND WIDENING
Item number 20403-0000 30110-0000 30301-5000
Existing to . AGGREGATE
Flight & State & Count Route Begin Widening/| End Widening/ Proposed UNCLASSIFIED BORROW| AGGREGATE SURFACE COURSE Length ;)llct)d:e SURFACE
Silo Y Resurfacing Resurfacing Surface Width DEPTH DEPTH P RECONDITIONING
FEET INCHES CUYD INCHES TON CUYD MILES RATIO STA
0-07 CO-Weld CR 110 CR 111 CR 113 19TO 24 9 978 4.0/8.0** 3,911 2,086 1.0 1:3 53
0-07 CO-Weld CR 115 CR 110.5 CR 110 19TO 24 4 204 4.0/8.0%* 1,565 834 0.4 1:3 21
0-07 CO-Weld CR 110 CR 115 0-07 19TO 24 0 10 4.0/8.0** 782 417 0.2 1:3 12
TOTAL 1,193 6,259 3,338 1.6 86

** 4" aggregate depth over existing roadway and 8" aggregate depth on widened edges.
138.9 Ib/ft3

Aggregate Surface Course =

SUMMARY OF SURFACING
QUANTITIES
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Space wood stakes

/ 12" on center

" W= w) Culvert inlet/outlet with
flared end section or
riprap erosion protection

Install 3-18" ¢ sediment

control logs around
m = F culvert inlets/outlets.

5

CULVERT INLET/OUTLET SEDIMENT BARRIER

Flow ¢ Flow { Flow

2"X2"X30"
wood stakes

18" ¢ sediment
control logs

SHEET | TOTAL
REG STATE PROJECT NO. SHEETS
8 Cco OM-AD 300(57) E1l E1l

Compacted soil to
prevent piping

Sediment laden runoff

6" Min.

ALTERNATE SECTION B-B ©)

2"X2"X30"
wood stakes

18" @ sediment
control logs

Compacted soil to

NOTE:

1. Stake sediment control logs in place with
2" x 2" x 30" wood stakes space no less
than 24" apart unless otherwise noted.
Drive stakes into ground a minimum of
6"

2. Install sediment control logs directly on
ground making sure bottom of log is in
full contact with ground. Tamp soil backfill
against upstream side of log to assure
storm water is forced to flow through log
rather than under it.

PLAN

Point B
Point A

6" Min.
ELEVATION @

INSTALLATION OF SEDIMENT CONTROL LOG BARRIER IN DITCH

4 Filtered seepage
\\// / //
K< \4

6" Min.
SECTION B-B

18" ¢ sediment
control logs

SEDIMENT CONTROL LOG
SPACING IN DITCHES

prevent piping
- Sediment laden runoff

@ Sediment control logs can be spaced
every 100 ft in ditches with slopes > 5%
when two logs are placed directly next
to each other as shown Alternate
Section B-B.

The sediment control logs shall be long
enough so that points A shall be higher
than point B.

Point A
. Spacing
Ditch grade (feet)
0-5% 100

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION
CENTRAL FEDERAL LANDS HIGHWAY DIVISION

> 5%

50 (3

U.S. CUSTOMARY SPECIAL

SEDIMENT CONTROL LOGS

SPECIAL

NO SCALE

157-A
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Subexcavation depth
2" or as directed by CO.

Existing grade

Finished grade Subexcavate and recompact
prior to placement of aggregate
surface course.
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P 00P 0000 51

Subexcavate, backfill with Aggregate
Surface Course and recompact according
to 204.11

SUBEXCAVATION

SHEET | TOTAL
REG STATE PROJECT NO. SHEETS
8 Cco OM-AD 300(57) F1 F1

NOTE:

1. Final location and extent of subexcavation
to be determined by the CO.

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION
CENTRAL FEDERAL LANDS HIGHWAY DIVISION

U.S. CUSTOMARY SPECIAL

SUBEXCAVATION DETAIL

SPECIAL

NO SCALE 204-A
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SIGN SPACING TABLE

G20-2

-

2
See Note 10

G20-1
See Note 11

See Note 10

DISTANCE BETWEEN
ROAD TYPE SIGNS IN FEET
A B C

Urban and Rural 30 MPH and less 100 100 100
Urban and Rural 35 MPH to 50 MPH 350 350 350
Rural greater than 50 MPH 500 500 500
Expressway / Freeway 1000 1500 2640

W20-1 over

w16-8P

See Note 9

G20-1
See Note 11

w20-1
See Note 10

w20-1
See Note 10

W20-1 over
Ww16-8P
See Note 9

(_ROAD NAME J

G20-2

~

A

N

10.

11.

12.

13.

14.

SHEET | TOTAL
REG STATE PROJECT NO. | SHEETS
8 co OM-AD 300(57) T1 T3

NOTE:

. Erect all project advance warning signs before starting construction work.

Not all details shown on the temporary traffic control sheets may be applicable
to this project. The Contractor may add or delete information and details in this
traffic control plan as necessary to accommodate actual operations.

Where advance warning signs, placed as shown, interfere with permanent signs,
locate the warning signs as determined by the CO for best results. Vary
messages as required.

Additional or different message signs may be required to fit the actual
construction conditions.

Install advisory speed plates under the W20 series warning signs as needed to
indicate a maximum recommended speed through the construction area.

Ensure all sign supports exposed to impact by traffic meet the requirements of
NCHRP-350 or MASH for crashworthiness.

Maintain two-way traffic during all non-work hours except as approved by the CO.

Do not store traffic control devices along the roadway when not in use. Cover
post-mounted signs when not applicable.

If W20-1 is placed on a roadway other than that on which the actual
construction work occurs, include a supplementary plaque indicating the name
of the road on which the construction does occur (applies to major roads only).

The message on the W20-1 signs may be "ROAD WORK AHEAD" or may specify
the distance to the work area in feet or in miles. Install an additional W20-1
sign when approach speeds exceed 50 MPH. When used place the two W20-1
signs "B" feet apart according to the Sign Spacing Table.

For work zones that are 2 miles or more in length, install G20-1 signs at
each end of the project. Show the distance on the G20-1 sign to the nearest
whole mile.

If signing on a roadway under a jurisdiction other than the client agency, verify
that an encroachment permit has been obtained.

State standards may be used as an alternative if approved by the CO.

Refer to the Section 635 of the Special Contract Requirements for allowable
retroreflective sheeting types.

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION
FEDERAL LANDS HIGHWAY

U.S. CUSTOMARY STANDARD

TEMPORARY TRAFFIC CONTROL
ADVANCE SIGNING

STANDARD APPROVED FOR USE_6/2005 [ sTanDARD
NO SCALE REVISE ‘ 635-1

D:
DRAFT: 9/2010
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LENGTH AND SPACING TABLE SIGN SPACING TABLE
APPROACH | BUFFER SPACE | __CHANNELIZING DEVICE DISTANCE BETWEEN NOTE:
SPEED* LENGTH TAPER | BUFFER | WORK ROAD TYPE SIGNS IN FEET 1. Signs are shown for one direction of travel only. Place devices similar to
AREA SPACE SPACE A B c those depicted for the opposite direction of travel.
MPH FEET
SPACING IN FEET Urban and Rural 30 MPH and less 100 100 100 " . . . ) L
2. Final location and spacing of signs and devices may be changed to fit field
20 115 20 40 40 Urban and Rural 35 MPH to 50 MPH 350 | 350 | 350 conditions as approved by the CO.
25 155 20 50 50 Rural greater than 50 MPH 500 500 500
30 200 20 60 60 Expressway / Freeway 1000 1500 2640 3. For pilot car operation, mount the PILOT CAR FOLLOW ME (G20-4) sign at
a conspicuous location on the rear of vehicle. Prominently display the
35 250 20 70 70 name of the contractor on the pilot car.
40 305 20 80 80 P .
45 360 20 90 90 4. If closure is completely within the project limits, eliminate the "ROAD
50 425 20 100 100 WORK AHEAD" (W20-1) and "END ROAD WORK" (G20-2) signs.
25 495 20 110 110 5. F ight ti fl: i ti ide floodlightil t fl tati
60 570 20 120 120 . For night time flagging operation, provide floodlighting at flagger stations.
65 645 20 130 130 6. For project specific minimum width, refer to the Special Contract
70 730 20 140 140 Requirements, Section 156.
* Approach speed based on the regulatory posted speed, 7. Do not allow equipment, materials, or vehicles to be parked or stored in

not the advisory speed. the buffer space.

BUFFER SPACE

(optional)
Device spacing
(See Length and [}
Spacing Table) Channelizing devices L)
Flagger location
10" min.
Traffic flow <—— See Note 6
— — — — 2 © © — —
= 4] © © ]
Traffic flow
4] [
+ @ @
. . . ¥ .
Flagger location
C B A TAPER AREA BUFFER SPACE VARIABLE BUFFER SPACE TAPER AREA A
' ' 50' - 100" (optional) WORK SPACE (optional) 50' - 100" (optional)
ADVANCE WARNING AREA (See Sign Spacing Table) (See Length and Spacing Table) TERMINATION AREA
G20-2
See Note 4
w20-1 w20-7a
See Note 4
Wi13-1P wi16-2P U.S. DEPARTMENT OF TRANSPORTATION
(optional) (optional) FEDERAL HIGHWAY ADMINISTRATION
FEDERAL LANDS HIGHWAY
U.S. CUSTOMARY STANDARD
TEMPORARY TRAFFIC CONTROL
SINGLE LANE CLOSURE LAYOUT
(WITH FLAGGERS)
STANDARD APPROVED FOR USE_6/2005 [ sTanDARD
NO SCALE
N oRarT: 9/2010 ‘ 635-6
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Break-away holes.
See post detail (typ.) ¥
Q
SINGLE POST SIGN

H1

I p—

WOOD POST SELECTION TABLE
WIDTH AREA NUMBER | POST SIZE D HOLE SIZE
e (SQFT)  |OF POSTS (INCH) (INCH) (INCH)

Diamond < 36" <10 1 4x4 36 0

Other Shapes < 48" 1 4x6 48 1.5
Diamond < 48" 10 - 20 1 6x6 48 2
Diamond < 48" 10 - 20 2 4x4 36 0

Other Shapes < 12' 20 - 50 2 4x6 48 1.5
> 13" 50 - 65 2 6x6 48 2

12'- 16’ 50 - 65 3 4x6 48 1.5
> 17" 65-95 4 4x6 48 2
> 30’ 65 - 95 3 6x6 48 2

X
0.2X —] l— 0.2X

L 06X

>
\ \
\ \

T
. 2
Q Q

TWO POST SIGN

Long side of post

et

N
N
x Bottom of sign panel
P BN
JR NS
t Post
\\J
b ) > Field drill holes through post
A ‘ parallel to sign face.
N See table for hole size
}—-/‘\ .
RN g
Q] ————
POST DETAIL

~

w

N

On tangent alignment 93°

REG | STATE PROJECT

SHEET
NO.

TOTAL
SHEETS

OM-AD 300(57)

T3 T3

NOTE:

. Attach sign panels with a minimum of 2 - %" dia. bolts per

post.

. H1 and H2 = Overall post length. Select post lengths to fit

field conditions.

. D = Post embedment depth for average soil conditions.

. In rural areas where lateral distance is limited, a minimum

lateral offset of 2' may be used. In urban areas, a
minimum lateral offset of 1' behind the face of the curb
may be used.

. In pedestrian locations, or in areas where the view is

obstructed, use 7' minimum mounting height for main sign
and 6' minimum mounting height for secondary sign.

. Use 7' minimum spacing between posts for sign posts

6" x 6" or larger.

. State standards may be used as an alternative if approved
by the CO.

Local tangent

200’

SIGN INSTALLATION ANGLE

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION
FEDERAL LANDS HIGHWAY

U.S. CUSTOMARY STANDARD

WOOD POSTS

TEMPORARY TRAFFIC CONTROL
SIGN INSTALLATION

STANDARD APPROVED FOR USE 6/2005 [

REVISED:
DRAFT:

NO SCALE

9/2011

STANDARD

635-14




	boiler_negotiated recov2
	Section F
	Section G
	RFP _Repaired_
	B Provisions
	C Clauses
	D General Decision Number
	SCR_CO_OM-AD_300_57__Final_2-21-2012[1]
	APP A COVER
	omad300(57) Plans
	omad300(57)-A1 ttl
	omad300(57)-A2 typ
	omad300(57)-A3 typ
	omad300(57)-A4 map
	omad300(57)-B sheets
	omad300(57)-C01 Aflightmap
	omad300(57)-C02 Eflightmap
	omad300(57)-C03 Gflightmap
	omad300(57)-C04 Iflightmap
	omad300(57)-C05 Mflightmap
	omad300(57)-C06 Oflightmap
	omad300(57)-E1 sp157A
	omad300(57)-F1 sp204A
	omad300(57)-T1 st63501
	omad300(57)-T2 st63506
	omad300(57)-T3 st63514


