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15101 LPSM Mobilization
High Country Construction, Inc. ALL 1,250,000.00  1,250,000.00
E. H. Oftedal & Sons, Inc. 1,500,000.00  1,500,000.00
ENGINEER'S ESTIMATE 685,600.26    685,600.26

15202 km Slope, reference, and clearing and grubbing stakes
High Country Construction, Inc. 11.996 2,600.00     31,189.60
E. H. Oftedal & Sons, Inc. 2,110.00     25,311.56
ENGINEER'S ESTIMATE 2,400.00     28,790.40

15203 km Centerline re-establishment
High Country Construction, Inc. 11.948 1,450.85     17,334.76
E. H. Oftedal & Sons, Inc. 1,240.00     14,815.52
ENGINEER'S ESTIMATE 1,600.00     19,116.80

15204 Each Drainage structure survey and staking
High Country Construction, Inc. 112 180.11     20,172.32
E. H. Oftedal & Sons, Inc. 154.00     17,248.00
ENGINEER'S ESTIMATE 500.00     56,000.00

15204A Each Concrete box culvert layout and control
High Country Construction, Inc. 1 3,273.38      3,273.38
E. H. Oftedal & Sons, Inc. 2,800.00      2,800.00
ENGINEER'S ESTIMATE 1,800.00      1,800.00

15206 LPSM Retaining wall survey and staking
High Country Construction, Inc. ALL 30,000.00     30,000.00
E. H. Oftedal & Sons, Inc. 8,400.00      8,400.00
ENGINEER'S ESTIMATE 20,000.00     20,000.00

15207 km Grade finishing stakes
High Country Construction, Inc. 23.992 3,830.31     91,896.80
E. H. Oftedal & Sons, Inc. 3,300.00     79,173.60
ENGINEER'S ESTIMATE 2,500.00     59,980.00

15209 Hour Miscellaneous survey and staking
High Country Construction, Inc. 280 207.40     58,072.00
E. H. Oftedal & Sons, Inc. 180.00     50,400.00
ENGINEER'S ESTIMATE 130.00     36,400.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PFH 23-1(2)
LOUIS LAKE ROAD REPACKAGE

Date: 06/21/05

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Schedule: A

15401 LPSM Contractor testing
High Country Construction, Inc. ALL 400,000.00    400,000.00
E. H. Oftedal & Sons, Inc. 295,000.00    295,000.00
ENGINEER'S ESTIMATE 135,000.00    135,000.00

15501 LPSM Construction schedule
High Country Construction, Inc. ALL 30,000.00     30,000.00
E. H. Oftedal & Sons, Inc. 32,000.00     32,000.00
ENGINEER'S ESTIMATE 10,800.00     10,800.00

15703 m Silt fence
High Country Construction, Inc. 7,350 9.78     71,883.00
E. H. Oftedal & Sons, Inc. 16.00    117,600.00
ENGINEER'S ESTIMATE 10.00     73,500.00

15734 m Sediment control log
High Country Construction, Inc. 4,390 21.39     93,902.10
E. H. Oftedal & Sons, Inc. 46.00    201,940.00
ENGINEER'S ESTIMATE 24.00    105,360.00

15801 m3 Watering for dust control
High Country Construction, Inc. 40,000 3.85    154,000.00
E. H. Oftedal & Sons, Inc. 9.00    360,000.00
ENGINEER'S ESTIMATE 5.00    200,000.00

20101 ha Clearing and grubbing
High Country Construction, Inc. 31.6 10,500.00    331,800.00
E. H. Oftedal & Sons, Inc. 5,300.00    167,480.00
ENGINEER'S ESTIMATE 8,000.00    252,800.00

20301B Each Removal of signs
High Country Construction, Inc. 20 185.57      3,711.40
E. H. Oftedal & Sons, Inc. 160.00      3,200.00
ENGINEER'S ESTIMATE 130.00      2,600.00

20301H Each Removal of pipe culverts
High Country Construction, Inc. 82 1,019.64     83,610.48
E. H. Oftedal & Sons, Inc. 640.00     52,480.00
ENGINEER'S ESTIMATE 500.00     41,000.00
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20305 LPSM Removal of structures and obstructions
High Country Construction, Inc. ALL 5,760.94      5,760.94
E. H. Oftedal & Sons, Inc. 29,000.00     29,000.00
ENGINEER'S ESTIMATE 10,000.00     10,000.00

20401 m3 Roadway excavation
High Country Construction, Inc. 135,000 18.52  2,500,200.00
E. H. Oftedal & Sons, Inc. 21.00  2,835,000.00
ENGINEER'S ESTIMATE 14.00  1,890,000.00

20402 m3 Subexcavation
High Country Construction, Inc. 1,100 10.42     11,462.00
E. H. Oftedal & Sons, Inc. 21.00     23,100.00
ENGINEER'S ESTIMATE 18.00     19,800.00

20412 m3 Waste
High Country Construction, Inc. 18,600 16.16    300,576.00
E. H. Oftedal & Sons, Inc. 21.00    390,600.00
ENGINEER'S ESTIMATE 7.00    130,200.00

20429 m Grade ditch
High Country Construction, Inc. 115 14.40      1,656.00
E. H. Oftedal & Sons, Inc. 82.00      9,430.00
ENGINEER'S ESTIMATE 15.00      1,725.00

20802 m3 Foundation fill
High Country Construction, Inc. 100 55.03      5,503.00
E. H. Oftedal & Sons, Inc. 52.00      5,200.00
ENGINEER'S ESTIMATE 45.00      4,500.00

21101 m2 Roadway obliteration
High Country Construction, Inc. 13,600 2.77     37,672.00
E. H. Oftedal & Sons, Inc. 3.00     40,800.00
ENGINEER'S ESTIMATE 3.50     47,600.00

25101B m3 Placed riprap class 2
High Country Construction, Inc. 410 82.38     33,775.80
E. H. Oftedal & Sons, Inc. 56.00     22,960.00
ENGINEER'S ESTIMATE 80.00     32,800.00
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25101C m3 Placed riprap class 3
High Country Construction, Inc. 700 42.30     29,610.00
E. H. Oftedal & Sons, Inc. 61.00     42,700.00
ENGINEER'S ESTIMATE 65.00     45,500.00

25111 Each Placed individual boulders
High Country Construction, Inc. 300 100.48     30,144.00
E. H. Oftedal & Sons, Inc. 220.00     66,000.00
ENGINEER'S ESTIMATE 180.00     54,000.00

25206 m2 Rockery wall
High Country Construction, Inc. 240 48.01     11,522.40
E. H. Oftedal & Sons, Inc. 120.00     28,800.00
ENGINEER'S ESTIMATE 250.00     60,000.00

25305 m2 Revet mattress, galvanized or aluminized coated
High Country Construction, Inc. 1,020 106.29    108,415.80
E. H. Oftedal & Sons, Inc. 130.00    132,600.00
ENGINEER'S ESTIMATE 110.00    112,200.00

25501 m2 Mechanically stabilized earth wall
High Country Construction, Inc. 3,100 661.61  2,050,991.00
E. H. Oftedal & Sons, Inc. 610.00  1,891,000.00
ENGINEER'S ESTIMATE 315.00    976,500.00

26005 Each Verification soil nails
High Country Construction, Inc. 4 8,036.50     32,146.00
E. H. Oftedal & Sons, Inc. 7,000.00     28,000.00
ENGINEER'S ESTIMATE 1,500.00      6,000.00

26006 m2 Soil nail retaining wall
High Country Construction, Inc. 430 540.82    232,552.60
E. H. Oftedal & Sons, Inc. 400.00    172,000.00
ENGINEER'S ESTIMATE 288.00    123,840.00

26007 m Soil nail
High Country Construction, Inc. 1,062 120.55    128,024.10
E. H. Oftedal & Sons, Inc. 104.00    110,448.00
ENGINEER'S ESTIMATE 60.00     63,720.00
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30101 t Aggregate base
High Country Construction, Inc. 44,000 18.21    801,240.00
E. H. Oftedal & Sons, Inc. 19.00    836,000.00
ENGINEER'S ESTIMATE 12.50    550,000.00

30811 t Aggregate surface course
High Country Construction, Inc. 1,250 23.93     29,912.50
E. H. Oftedal & Sons, Inc. 28.00     35,000.00
ENGINEER'S ESTIMATE 30.00     37,500.00

40103PGCD t Asphalt cement grade PG 58-34
High Country Construction, Inc. 680 364.95    248,166.00
E. H. Oftedal & Sons, Inc. 312.00    212,160.00
ENGINEER'S ESTIMATE 340.00    231,200.00

40105C t Antistrip additive type 3
High Country Construction, Inc. 115 179.38     20,628.70
E. H. Oftedal & Sons, Inc. 153.00     17,595.00
ENGINEER'S ESTIMATE 170.00     19,550.00

40106ABBH t Superpave asphalt concrete pavement, 12.5 mm nominal maximum size aggregate, 0.3
to 3 million ESALs, type 1 pavement smoothness

High Country Construction, Inc. 11,300 46.63    526,919.00
E. H. Oftedal & Sons, Inc. 39.00    440,700.00
ENGINEER'S ESTIMATE 40.00    452,000.00

41101MB t Prime coat grade MC-70
High Country Construction, Inc. 130 420.62     54,680.60
E. H. Oftedal & Sons, Inc. 360.00     46,800.00
ENGINEER'S ESTIMATE 310.00     40,300.00

41103 t Blotter
High Country Construction, Inc. 1,000 43.30     43,300.00
E. H. Oftedal & Sons, Inc. 37.00     37,000.00
ENGINEER'S ESTIMATE 20.00     20,000.00

55401 kg Reinforcing steel
High Country Construction, Inc. 590 6.19      3,652.10
E. H. Oftedal & Sons, Inc. 6.00      3,540.00
ENGINEER'S ESTIMATE 3.00      1,770.00
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57003C LPSM Culvert design, Townsend Creek
High Country Construction, Inc. ALL 5,000.00      5,000.00
E. H. Oftedal & Sons, Inc. 37,000.00     37,000.00
ENGINEER'S ESTIMATE 8,000.00      8,000.00

57004C LPSM Culvert construction, Townsend Creek
High Country Construction, Inc. ALL 119,139.57    119,139.57
E. H. Oftedal & Sons, Inc. 252,000.00    252,000.00
ENGINEER'S ESTIMATE 60,000.00     60,000.00

60101 m3 Concrete
High Country Construction, Inc. 16 1,237.10     19,793.60
E. H. Oftedal & Sons, Inc. 1,400.00     22,400.00
ENGINEER'S ESTIMATE 800.00     12,800.00

60201K m 450 mm pipe culvert
High Country Construction, Inc. 60 157.59      9,455.40
E. H. Oftedal & Sons, Inc. 104.00      6,240.00
ENGINEER'S ESTIMATE 80.00      4,800.00

60201M m 600 mm pipe culvert
High Country Construction, Inc. 1,350 195.01    263,263.50
E. H. Oftedal & Sons, Inc. 150.00    202,500.00
ENGINEER'S ESTIMATE 100.00    135,000.00

60201N m 750 mm pipe culvert
High Country Construction, Inc. 35 243.82      8,533.70
E. H. Oftedal & Sons, Inc. 180.00      6,300.00
ENGINEER'S ESTIMATE 170.00      5,950.00

60201P m 900 mm pipe culvert
High Country Construction, Inc. 55 258.64     14,225.20
E. H. Oftedal & Sons, Inc. 210.00     11,550.00
ENGINEER'S ESTIMATE 180.00      9,900.00

60201Q m 1050 mm pipe culvert
High Country Construction, Inc. 14 330.09      4,621.26
E. H. Oftedal & Sons, Inc. 290.00      4,060.00
ENGINEER'S ESTIMATE 250.00      3,500.00
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60201R m 1200 mm pipe culvert
High Country Construction, Inc. 40 345.03     13,801.20
E. H. Oftedal & Sons, Inc. 330.00     13,200.00
ENGINEER'S ESTIMATE 250.00     10,000.00

60206K Each End section for 450 mm pipe culvert
High Country Construction, Inc. 10 254.07      2,540.70
E. H. Oftedal & Sons, Inc. 220.00      2,200.00
ENGINEER'S ESTIMATE 200.00      2,000.00

60206M Each End section for 600 mm pipe culvert
High Country Construction, Inc. 200 290.13     58,026.00
E. H. Oftedal & Sons, Inc. 330.00     66,000.00
ENGINEER'S ESTIMATE 200.00     40,000.00

60206N Each End section for 750 mm pipe culvert
High Country Construction, Inc. 4 457.32      1,829.28
E. H. Oftedal & Sons, Inc. 580.00      2,320.00
ENGINEER'S ESTIMATE 330.00      1,320.00

60206P Each End section for 900 mm pipe culvert
High Country Construction, Inc. 4 572.06      2,288.24
E. H. Oftedal & Sons, Inc. 820.00      3,280.00
ENGINEER'S ESTIMATE 500.00      2,000.00

60209M Each Elbow, 600 mm
High Country Construction, Inc. 39 206.96      8,071.44
E. H. Oftedal & Sons, Inc. 580.00     22,620.00
ENGINEER'S ESTIMATE 240.00      9,360.00

60212Z Each Energy dissipator, USBR type 6
High Country Construction, Inc. 3 15,000.00     45,000.00
E. H. Oftedal & Sons, Inc. 17,000.00     51,000.00
ENGINEER'S ESTIMATE 5,000.00     15,000.00

60403FB Each Inlet type 6B
High Country Construction, Inc. 1 4,161.50      4,161.50
E. H. Oftedal & Sons, Inc. 3,200.00      3,200.00
ENGINEER'S ESTIMATE 3,000.00      3,000.00
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60501 m Underdrain system
High Country Construction, Inc. 520 78.30     40,716.00
E. H. Oftedal & Sons, Inc. 100.00     52,000.00
ENGINEER'S ESTIMATE 70.00     36,400.00

60507F m 150 mm outlet pipe
High Country Construction, Inc. 100 62.16      6,216.00
E. H. Oftedal & Sons, Inc. 36.00      3,600.00
ENGINEER'S ESTIMATE 65.00      6,500.00

61701DDAB m Guardrail system G4, type 4, class A (wood posts)
High Country Construction, Inc. 1,380 75.09    103,624.20
E. H. Oftedal & Sons, Inc. 65.00     89,700.00
ENGINEER'S ESTIMATE 65.00     89,700.00

61702A Each Terminal section type flared end section
High Country Construction, Inc. 10 2,505.14     25,051.40
E. H. Oftedal & Sons, Inc. 2,200.00     22,000.00
ENGINEER'S ESTIMATE 3,000.00     30,000.00

61702D Each Terminal section type G4-BAT
High Country Construction, Inc. 4 2,016.48      8,065.92
E. H. Oftedal & Sons, Inc. 1,730.00      6,920.00
ENGINEER'S ESTIMATE 1,700.00      6,800.00

61901FA m Fence temporary construction
High Country Construction, Inc. 200 10.00      2,000.00
E. H. Oftedal & Sons, Inc. 13.00      2,600.00
ENGINEER'S ESTIMATE 18.00      3,600.00

61902FA Each Gate road closure, single
High Country Construction, Inc. 1 4,062.91      4,062.91
E. H. Oftedal & Sons, Inc. 7,400.00      7,400.00
ENGINEER'S ESTIMATE 2,700.00      2,700.00

61907 Each Remove and reset gate
High Country Construction, Inc. 2 1,440.24      2,880.48
E. H. Oftedal & Sons, Inc. 2,200.00      4,400.00
ENGINEER'S ESTIMATE 900.00      1,800.00
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62001CE m3 Rubble masonry, rock face finish
High Country Construction, Inc. 430 1,069.47    459,872.10
E. H. Oftedal & Sons, Inc. 910.00    391,300.00
ENGINEER'S ESTIMATE 260.00    111,800.00

62201AC Hour Dump truck, 6 cubic meter minimum capacity
High Country Construction, Inc. 400 92.99     37,196.00
E. H. Oftedal & Sons, Inc. 80.00     32,000.00
ENGINEER'S ESTIMATE 80.00     32,000.00

62201B Hour Backhoe
High Country Construction, Inc. 600 82.43     49,458.00
E. H. Oftedal & Sons, Inc. 114.00     68,400.00
ENGINEER'S ESTIMATE 80.00     48,000.00

62201CE Hour Wheel loader, 3 cubic meter minimum rated capacity
High Country Construction, Inc. 400 138.10     55,240.00
E. H. Oftedal & Sons, Inc. 110.00     44,000.00
ENGINEER'S ESTIMATE 110.00     44,000.00

62201E Hour Roller
High Country Construction, Inc. 400 76.25     30,500.00
E. H. Oftedal & Sons, Inc. 74.00     29,600.00
ENGINEER'S ESTIMATE 100.00     40,000.00

62201LB Hour Motor grader, 3.6 meter minimum blade
High Country Construction, Inc. 200 133.15     26,630.00
E. H. Oftedal & Sons, Inc. 104.00     20,800.00
ENGINEER'S ESTIMATE 120.00     24,000.00

62301 Hour General labor
High Country Construction, Inc. 1,500 39.13     58,695.00
E. H. Oftedal & Sons, Inc. 36.00     54,000.00
ENGINEER'S ESTIMATE 30.00     45,000.00

62406 m3 Placing conserved topsoil
High Country Construction, Inc. 11,500 11.60    133,400.00
E. H. Oftedal & Sons, Inc. 13.00    149,500.00
ENGINEER'S ESTIMATE 8.00     92,000.00
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62501B ha Seeding, hydraulic method
High Country Construction, Inc. 23.0 773.19     17,783.37
E. H. Oftedal & Sons, Inc. 680.00     15,640.00
ENGINEER'S ESTIMATE 1,500.00     34,500.00

62504BBFM ha Mulching, hydraulic method, bonded fiber matrix
High Country Construction, Inc. 23.0 7,344.69    168,927.87
E. H. Oftedal & Sons, Inc. 8,300.00    190,900.00
ENGINEER'S ESTIMATE 8,500.00    195,500.00

62604BRA Each Root transplant, aspen
High Country Construction, Inc. 13,630 7.42    101,134.60
E. H. Oftedal & Sons, Inc. 11.00    149,930.00
ENGINEER'S ESTIMATE 6.00     81,780.00

62604BW Each Woody transplant, willow cuttings
High Country Construction, Inc. 220 6.80      1,496.00
E. H. Oftedal & Sons, Inc. 6.00      1,320.00
ENGINEER'S ESTIMATE 15.00      3,300.00

62616A Each Shrubs, mix
High Country Construction, Inc. 1,800 7.11     12,798.00
E. H. Oftedal & Sons, Inc. 9.00     16,200.00
ENGINEER'S ESTIMATE 6.00     10,800.00

63301 Each Sign installation
High Country Construction, Inc. 44 556.70     24,494.80
E. H. Oftedal & Sons, Inc. 475.00     20,900.00
ENGINEER'S ESTIMATE 400.00     17,600.00

63307A Each Delineators type 1
High Country Construction, Inc. 140 27.22      3,810.80
E. H. Oftedal & Sons, Inc. 24.00      3,360.00
ENGINEER'S ESTIMATE 20.00      2,800.00

63307C Each Delineators type 3
High Country Construction, Inc. 224 27.22      6,097.28
E. H. Oftedal & Sons, Inc. 24.00      5,376.00
ENGINEER'S ESTIMATE 23.00      5,152.00
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63308A Each Removing and resetting sign
High Country Construction, Inc. 20 247.42      4,948.40
E. H. Oftedal & Sons, Inc. 212.00      4,240.00
ENGINEER'S ESTIMATE 350.00      7,000.00

63403B L Pavement markings type B
High Country Construction, Inc. 700 9.90      6,930.00
E. H. Oftedal & Sons, Inc. 53.00     37,100.00
ENGINEER'S ESTIMATE 20.00     14,000.00

63504C m Barricade type 3
High Country Construction, Inc. 20 105.15      2,103.00
E. H. Oftedal & Sons, Inc. 90.00      1,800.00
ENGINEER'S ESTIMATE 300.00      6,000.00

63505B Each Barricade type 2
High Country Construction, Inc. 50 123.71      6,185.50
E. H. Oftedal & Sons, Inc. 106.00      5,300.00
ENGINEER'S ESTIMATE 150.00      7,500.00

63506 Each Cone
High Country Construction, Inc. 200 30.93      6,186.00
E. H. Oftedal & Sons, Inc. 27.00      5,400.00
ENGINEER'S ESTIMATE 40.00      8,000.00

63507 m2 Construction sign
High Country Construction, Inc. 74 68.04      5,034.96
E. H. Oftedal & Sons, Inc. 58.00      4,292.00
ENGINEER'S ESTIMATE 210.00     15,540.00

63508C Each Drum, 900 mm
High Country Construction, Inc. 100 80.41      8,041.00
E. H. Oftedal & Sons, Inc. 69.00      6,900.00
ENGINEER'S ESTIMATE 85.00      8,500.00

63509 Hour Flagger
High Country Construction, Inc. 1,800 37.11     66,798.00
E. H. Oftedal & Sons, Inc. 32.00     57,600.00
ENGINEER'S ESTIMATE 25.00     45,000.00
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63510 Hour Pilot car
High Country Construction, Inc. 90 43.30      3,897.00
E. H. Oftedal & Sons, Inc. 37.00      3,330.00
ENGINEER'S ESTIMATE 40.00      3,600.00

63511 m Temporary concrete barrier
High Country Construction, Inc. 300 73.49     22,047.00
E. H. Oftedal & Sons, Inc. 98.00     29,400.00
ENGINEER'S ESTIMATE 90.00     27,000.00

63512 m Moving temporary concrete barrier
High Country Construction, Inc. 900 49.00     44,100.00
E. H. Oftedal & Sons, Inc. 24.00     21,600.00
ENGINEER'S ESTIMATE 16.00     14,400.00

63515 km Temporary pavement markings
High Country Construction, Inc. 11.537 3,093.57     35,690.52
E. H. Oftedal & Sons, Inc. 3,000.00     34,611.00
ENGINEER'S ESTIMATE 420.00      4,845.54

63520 Each Vertical panel
High Country Construction, Inc. 30 92.78      2,783.40
E. H. Oftedal & Sons, Inc. 80.00      2,400.00
ENGINEER'S ESTIMATE 60.00      1,800.00

63521A Each Warning light type A
High Country Construction, Inc. 50 43.30      2,165.00
E. H. Oftedal & Sons, Inc. 37.00      1,850.00
ENGINEER'S ESTIMATE 60.00      3,000.00

63521B Each Warning light type B
High Country Construction, Inc. 10 61.86        618.60
E. H. Oftedal & Sons, Inc. 53.00        530.00
ENGINEER'S ESTIMATE 60.00        600.00

63521C Each Warning light type C
High Country Construction, Inc. 50 61.86      3,093.00
E. H. Oftedal & Sons, Inc. 53.00      2,650.00
ENGINEER'S ESTIMATE 80.00      4,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PFH 23-1(2)
LOUIS LAKE ROAD REPACKAGE

Date: 06/21/05

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page  13

Schedule: A

63529A Week Temporary traffic signal system
High Country Construction, Inc. 18 3,092.76     55,669.68
E. H. Oftedal & Sons, Inc. 2,700.00     48,600.00
ENGINEER'S ESTIMATE 1,800.00     32,400.00

63605G LPSM Relocate electrical line
High Country Construction, Inc. ALL 49,000.00     49,000.00
E. H. Oftedal & Sons, Inc. 311,000.00    311,000.00
ENGINEER'S ESTIMATE 60,000.00     60,000.00

64301 Each Vault toilet, provide and installation
High Country Construction, Inc. 1 29,582.33     29,582.33
E. H. Oftedal & Sons, Inc. 19,000.00     19,000.00
ENGINEER'S ESTIMATE 15,000.00     15,000.00




