
T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

CO PRA MEVE 10(8) 200(1)
CHAPIN MESA ROAD &  WETHERILL MESA ROAD

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

CO
MONTEZUMA
MESA VERDE NATIONAL PARK

FHWA, LAKEWOOD, CO
LORELL K. DUTEIL
03/13/07

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  A

Kirkland Construction LLLP
2101 Main Street (PO Box 580)
Rye, CO  81069

 9,535,581.00

Engineer's Estimate 7,117,075.00

mcgehee
Text Box
SCHEDULE C AWARDED
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15101-0000 LPSM MOBILIZATION
Kirkland Construction LLLP ALL 1,000,000.00  1,000,000.00
ENGINEER'S ESTIMATE 800,000.00    800,000.00

15210-3000 STA CENTERLINE, VERIFICATION AND STAKING
Kirkland Construction LLLP 913 435.00    397,155.00
ENGINEER'S ESTIMATE 70.00     63,910.00

15215-3000 EACH SURVEY AND STAKING, DRAINAGE STRUCTURE
Kirkland Construction LLLP 7 2,500.00     17,500.00
ENGINEER'S ESTIMATE 600.00      4,200.00

15401-0000 LPSM CONTRACTOR TESTING
Kirkland Construction LLLP ALL 350,000.00    350,000.00
ENGINEER'S ESTIMATE 175,000.00    175,000.00

15501-0000 LPSM CONSTRUCTION SCHEDULE
Kirkland Construction LLLP ALL 30,000.00     30,000.00
ENGINEER'S ESTIMATE 20,000.00     20,000.00

15705-0100 LNFT SOIL EROSION CONTROL, SILT FENCE
Kirkland Construction LLLP 425 6.00      2,550.00
ENGINEER'S ESTIMATE 5.00      2,125.00

15705-1400 LNFT SOIL EROSION CONTROL, SEDIMENT LOG
Kirkland Construction LLLP 60 15.00        900.00
ENGINEER'S ESTIMATE 12.00        720.00

15706-0400 EACH SOIL EROSION CONTROL, SEDIMENT TRAP
Kirkland Construction LLLP 8 500.00      4,000.00
ENGINEER'S ESTIMATE 150.00      1,200.00

20301-1200 EACH REMOVAL OF HEADWALLS
Kirkland Construction LLLP 1 2,500.00      2,500.00
ENGINEER'S ESTIMATE 1,000.00      1,000.00

20301-1900 EACH REMOVAL OF PIPE CULVERT
Kirkland Construction LLLP 2 2,000.00      4,000.00
ENGINEER'S ESTIMATE 1,570.00      3,140.00
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20301-2300 EACH REMOVAL OF SIGN/MARKER
Kirkland Construction LLLP 141 100.00     14,100.00
ENGINEER'S ESTIMATE 125.00     17,625.00

20302-0400 LNFT REMOVAL OF CURB, ASPHALT
Kirkland Construction LLLP 8300 3.00     24,900.00
ENGINEER'S ESTIMATE 2.00     16,600.00

20302-1200 LNFT REMOVAL OF GUARDRAIL
Kirkland Construction LLLP 1200 7.00      8,400.00
ENGINEER'S ESTIMATE 3.00      3,600.00

20303-1600 SQYD REMOVAL OF PAVEMENT, ASPHALT
Kirkland Construction LLLP 20 10.00        200.00
ENGINEER'S ESTIMATE 50.00      1,000.00

20304-1000 LPSM REMOVAL OF STRUCTURES AND OBSTRUCTIONS
Kirkland Construction LLLP ALL 10,000.00     10,000.00
ENGINEER'S ESTIMATE 10,000.00     10,000.00

20310-1000 EACH PLUG, EXISTING PIPE
Kirkland Construction LLLP 1 2,000.00      2,000.00
ENGINEER'S ESTIMATE 700.00        700.00

20315-0000 LNFT SAWCUTTING PAVEMENT
Kirkland Construction LLLP 370 3.00      1,110.00
ENGINEER'S ESTIMATE 1.50        555.00

20430-1000 LNFT SHOULDER, EXCAVATION
Kirkland Construction LLLP 8300 4.00     33,200.00
ENGINEER'S ESTIMATE 1.50     12,450.00

21101-1000 SQYD ROADWAY OBLITERATION, METHOD 1
Kirkland Construction LLLP 100 20.00      2,000.00
ENGINEER'S ESTIMATE 25.00      2,500.00

30302-1000 LNFT DITCH RECONDITIONING , WETHERILL MESA ROAD
Kirkland Construction LLLP 48100 3.00    144,300.00
ENGINEER'S ESTIMATE 1.50     72,150.00
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30302-1000 LNFT DITCH RECONDITIONING , CHAPIN MESA ROAD
Kirkland Construction LLLP 3510 9.00     31,590.00
ENGINEER'S ESTIMATE 5.00     17,550.00

30303-3000 SQYD ROADWAY RECONDITIONING , WETHERILL MESA ROAD
Kirkland Construction LLLP 22900 7.00    160,300.00
ENGINEER'S ESTIMATE 5.00    114,500.00

30306-3000 SQYD PULVERIZING, 6-INCH DEPTH
Kirkland Construction LLLP 164300 5.00    821,500.00
ENGINEER'S ESTIMATE 3.50    575,050.00

30802-2000 TON ROADWAY AGGREGATE, METHOD 2
Kirkland Construction LLLP 2400 31.00     74,400.00
ENGINEER'S ESTIMATE 35.00     84,000.00

40101-0600 TON SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, 0.3 TO <3 MILLION ESAL

Kirkland Construction LLLP 14000 125.00  1,750,000.00
ENGINEER'S ESTIMATE 125.00  1,750,000.00

40105-3000 TON ANTISTRIP ADDITIVE, TYPE 3
Kirkland Construction LLLP 140 200.00     28,000.00
ENGINEER'S ESTIMATE 300.00     42,000.00

40301-0000 TON HOT ASPHALT CONCRETE PAVEMENT
Kirkland Construction LLLP 4700 125.00    587,500.00
ENGINEER'S ESTIMATE 80.00    376,000.00

40910-0800 SQYD SURFACE TREATMENT, DESIGNATION 2C , GRADING B
Kirkland Construction LLLP 168600 3.25    547,950.00
ENGINEER'S ESTIMATE 1.15    193,890.00

40910-0800 SQYD SURFACE TREATMENT, DESIGNATION 2C , GRADING D
Kirkland Construction LLLP 168600 3.75    632,250.00
ENGINEER'S ESTIMATE 1.15    193,890.00

40920-1000 TON FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H
Kirkland Construction LLLP 60 450.00     27,000.00
ENGINEER'S ESTIMATE 400.00     24,000.00
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40940-0700 TON EMULSIFIED ASPHALT, GRADE HFMS-2P OR CMS-2P
Kirkland Construction LLLP 700 500.00    350,000.00
ENGINEER'S ESTIMATE 400.00    280,000.00

41101-0000 TON PRIME COAT
Kirkland Construction LLLP 200 550.00    110,000.00
ENGINEER'S ESTIMATE 400.00     80,000.00

41105-0000 TON BLOTTER
Kirkland Construction LLLP 1200 20.00     24,000.00
ENGINEER'S ESTIMATE 30.00     36,000.00

41201-1000 TON TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H
Kirkland Construction LLLP 90 450.00     40,500.00
ENGINEER'S ESTIMATE 400.00     36,000.00

41301-0600 SQYD ASPHALT PAVEMENT MILLING, 2-INCH DEPTH
Kirkland Construction LLLP 59000 5.25    309,750.00
ENGINEER'S ESTIMATE 2.00    118,000.00

41301-0900 SQYD ASPHALT PAVEMENT MILLING, 3 1/2-INCH DEPTH
Kirkland Construction LLLP 15000 5.00     75,000.00
ENGINEER'S ESTIMATE 4.00     60,000.00

41801-5000 SQYD FOAMED ASPHALT STABILIZED BASE COURSE, 8-INCH DEPTH
Kirkland Construction LLLP 71000 8.00    568,000.00
ENGINEER'S ESTIMATE 7.00    497,000.00

41804-1000 TON ASPHALT BINDER AC-10
Kirkland Construction LLLP 930 600.00    558,000.00
ENGINEER'S ESTIMATE 430.00    399,900.00

41805-0000 TON MINERAL FILLER (CLASS C FLY ASH)
Kirkland Construction LLLP 1500 102.00    153,000.00
ENGINEER'S ESTIMATE 250.00    375,000.00

60201-0800 LNFT 24-INCH PIPE CULVERT
Kirkland Construction LLLP 240 100.00     24,000.00
ENGINEER'S ESTIMATE 255.00     61,200.00
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60210-0800 EACH END SECTION FOR 24-INCH PIPE CULVERT , ASPHALT COATED
Kirkland Construction LLLP 9 750.00      6,750.00
ENGINEER'S ESTIMATE 600.00      5,400.00

60212-0800 EACH ELBOW, 24-INCH
Kirkland Construction LLLP 1 1,000.00      1,000.00
ENGINEER'S ESTIMATE 800.00        800.00

60404-1000 EACH CATCH BASIN, TYPE 1
Kirkland Construction LLLP 1 5,000.00      5,000.00
ENGINEER'S ESTIMATE 3,500.00      3,500.00

60405-0000 EACH MANHOLE ADJUSTMENT
Kirkland Construction LLLP 2 1,000.00      2,000.00
ENGINEER'S ESTIMATE 1,000.00      2,000.00

60409-0200 EACH INLET TOP, METAL FRAME AND GRATE TYPE B
Kirkland Construction LLLP 1 3,000.00      3,000.00
ENGINEER'S ESTIMATE 2,000.00      2,000.00

60901-0200 LNFT CURB, CONCRETE, 4-INCH DEPTH , COLORED (GLUE-DOWN)
Kirkland Construction LLLP 462 18.00      8,316.00
ENGINEER'S ESTIMATE 45.00     20,790.00

60902-1000 LNFT CURB AND GUTTER, CONCRETE, 12-INCH DEPTH , COLORED
Kirkland Construction LLLP 100 35.00      3,500.00
ENGINEER'S ESTIMATE 75.00      7,500.00

61108-1000 EACH ADJUST WATER VALVE
Kirkland Construction LLLP 39 500.00     19,500.00
ENGINEER'S ESTIMATE 500.00     19,500.00

61701-2000 LNFT GUARDRAIL SYSTEM G4, TYPE 4, CLASS B  WOOD POSTS
Kirkland Construction LLLP 1350 35.00     47,250.00
ENGINEER'S ESTIMATE 20.00     27,000.00

61702-0300 EACH TERMINAL SECTION, TYPE G4-BAT
Kirkland Construction LLLP 1 5,000.00      5,000.00
ENGINEER'S ESTIMATE 2,500.00      2,500.00
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61702-0800 EACH TERMINAL SECTION TYPE TANGENT
Kirkland Construction LLLP 13 3,000.00     39,000.00
ENGINEER'S ESTIMATE 2,500.00     32,500.00

62201-0150 HOUR DUMP TRUCK, 7 CUBIC YARD MINIMUM CAPACITY
Kirkland Construction LLLP 40 100.00      4,000.00
ENGINEER'S ESTIMATE 90.00      3,600.00

62201-0350 HOUR BACKHOE
Kirkland Construction LLLP 150 200.00     30,000.00
ENGINEER'S ESTIMATE 100.00     15,000.00

62201-0950 HOUR WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY
Kirkland Construction LLLP 40 200.00      8,000.00
ENGINEER'S ESTIMATE 130.00      5,200.00

62201-2750 HOUR MOTOR GRADER
Kirkland Construction LLLP 40 200.00      8,000.00
ENGINEER'S ESTIMATE 175.00      7,000.00

62301-0000 HOUR GENERAL LABOR
Kirkland Construction LLLP 80 60.00      4,800.00
ENGINEER'S ESTIMATE 40.00      3,200.00

62302-1000 HOUR SPECIAL LABOR, HIRED TECHNICAL SERVICES
Kirkland Construction LLLP 20 200.00      4,000.00
ENGINEER'S ESTIMATE 175.00      3,500.00

62302-1100 HOUR SPECIAL LABOR, HIRED SURVEY SERVICES
Kirkland Construction LLLP 80 200.00     16,000.00
ENGINEER'S ESTIMATE 300.00     24,000.00

62401-0100 SQYD FURNISHING AND PLACING TOPSOIL, 2-INCH DEPTH
Kirkland Construction LLLP 60 3.00        180.00
ENGINEER'S ESTIMATE 20.00      1,200.00

62510-2000 ACRE SEEDING, HYDRAULIC METHOD
Kirkland Construction LLLP 5 3,500.00     17,500.00
ENGINEER'S ESTIMATE 4,850.00     24,250.00
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62901-0800 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 2.D
Kirkland Construction LLLP 4600 4.50     20,700.00
ENGINEER'S ESTIMATE 2.00      9,200.00

63301-0000 EACH SIGN SYSTEM
Kirkland Construction LLLP 84 225.00     18,900.00
ENGINEER'S ESTIMATE 500.00     42,000.00

63305-1700 LNFT POSTS, WOOD, 4-INCH X 4-INCH
Kirkland Construction LLLP 8 75.00        600.00
ENGINEER'S ESTIMATE 25.00        200.00

63309-0900 EACH DELINEATOR, TYPE FLEXIBLE
Kirkland Construction LLLP 60 50.00      3,000.00
ENGINEER'S ESTIMATE 65.00      3,900.00

63316-1000 EACH REMOVE AND RESET SIGN
Kirkland Construction LLLP 8 200.00      1,600.00
ENGINEER'S ESTIMATE 400.00      3,200.00

63404-0200 GAL PAVEMENT MARKINGS, TYPE B
Kirkland Construction LLLP 1300 38.00     49,400.00
ENGINEER'S ESTIMATE 50.00     65,000.00

63502-0700 EACH TEMPORARY TRAFFIC CONTROL, CONE
Kirkland Construction LLLP 75 10.00        750.00
ENGINEER'S ESTIMATE 12.00        900.00

63502-1300 EACH TEMPORARY TRAFFIC CONTROL, DRUM
Kirkland Construction LLLP 75 40.00      3,000.00
ENGINEER'S ESTIMATE 50.00      3,750.00

63502-1600 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Kirkland Construction LLLP 8 60.00        480.00
ENGINEER'S ESTIMATE 85.00        680.00

63502-2000 EACH TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE
SIGN

Kirkland Construction LLLP 2 7,000.00     14,000.00
ENGINEER'S ESTIMATE 15,000.00     30,000.00
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63503-0300 LNFT TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Kirkland Construction LLLP 50 10.00        500.00
ENGINEER'S ESTIMATE 65.00      3,250.00

63503-1000 LNFT TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE
Kirkland Construction LLLP 2500 5.00     12,500.00
ENGINEER'S ESTIMATE 5.00     12,500.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Kirkland Construction LLLP 430 10.00      4,300.00
ENGINEER'S ESTIMATE 10.00      4,300.00

63505-1000 MILE TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
Kirkland Construction LLLP 12 2,000.00     24,000.00
ENGINEER'S ESTIMATE 2,000.00     24,000.00

63506-0500 HOUR TEMPORARY TRAFFIC CONTROL, FLAGGER
Kirkland Construction LLLP 3000 30.00     90,000.00
ENGINEER'S ESTIMATE 30.00     90,000.00

63506-0600 HOUR TEMPORARY TRAFFIC CONTROL, PILOT CAR
Kirkland Construction LLLP 600 50.00     30,000.00
ENGINEER'S ESTIMATE 60.00     36,000.00

63510-0100 WEEK TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR
Kirkland Construction LLLP 36 2,500.00     90,000.00
ENGINEER'S ESTIMATE 1,250.00     45,000.00

63610-2800 LNFT CONDUIT, 4-INCH, PVC
Kirkland Construction LLLP 400 30.00     12,000.00
ENGINEER'S ESTIMATE 12.00      4,800.00

63621-1000 EACH UTILITY BOX, PULLBOX , ADJUST TO GRADE
Kirkland Construction LLLP 11 500.00      5,500.00
ENGINEER'S ESTIMATE 500.00      5,500.00

mcgehee
Text Box
Bid Schedule A Alternative Bid
Item 15401-0000, Contractor
Testing, Using Government
Furnished Field Laboratory                  $335,000.00




