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Project No.:
Project Name:

CO PRA MEVE 10(8) 200(1)
CHAPIN MESA ROAD & WETHERILL MESA ROAD

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

CO
MONTEZUMA
MESA VERDE NATIONAL PARK

FHWA, LAKEWOOD, CO
LORELL K. DUTEIL
03/13/07

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  C

Kirkland Construction LLLP
2101 Main Street (PO Box 580)
Rye, CO  81069

14,464,357.00

Engineer's Estimate 13,245,901.00
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LeeAnn Bush
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A/E Contract Specialist
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Kirkland Construction LLLP
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Text Box
04/06/07
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Bid Schedule  C

15101-0000 LPSM MOBILIZATION
Kirkland Construction LLLP ALL 1,500,000.00  1,500,000.00
ENGINEER'S ESTIMATE 1,450,000.00  1,450,000.00

15210-3000 STA CENTERLINE, VERIFICATION AND STAKING
Kirkland Construction LLLP 1153 435.00    501,555.00
ENGINEER'S ESTIMATE 70.00     80,710.00

15215-3000 EACH SURVEY AND STAKING, DRAINAGE STRUCTURE
Kirkland Construction LLLP 12 2,500.00     30,000.00
ENGINEER'S ESTIMATE 600.00      7,200.00

15401-0000 LPSM CONTRACTOR TESTING, USING GOVT FURNISHED LAB TRAILER
Kirkland Construction LLLP ALL 435,000.00    435,000.00
ENGINEER'S ESTIMATE 280,000.00    280,000.00

15501-0000 LPSM CONSTRUCTION SCHEDULE
Kirkland Construction LLLP ALL 30,000.00     30,000.00
ENGINEER'S ESTIMATE 25,000.00     25,000.00

15705-0100 LNFT SOIL EROSION CONTROL, SILT FENCE
Kirkland Construction LLLP 825 6.00      4,950.00
ENGINEER'S ESTIMATE 5.00      4,125.00

15705-1400 LNFT SOIL EROSION CONTROL, SEDIMENT LOG
Kirkland Construction LLLP 80 15.00      1,200.00
ENGINEER'S ESTIMATE 12.00        960.00

15706-0400 EACH SOIL EROSION CONTROL, SEDIMENT TRAP
Kirkland Construction LLLP 14 500.00      7,000.00
ENGINEER'S ESTIMATE 150.00      2,100.00

15706-0500 EACH SOIL EROSION CONTROL, INLET SEDIMENT TRAP
Kirkland Construction LLLP 2 500.00      1,000.00
ENGINEER'S ESTIMATE 200.00        400.00

20301-1200 EACH REMOVAL OF HEADWALLS
Kirkland Construction LLLP 1 2,500.00      2,500.00
ENGINEER'S ESTIMATE 1,000.00      1,000.00
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20301-1900 EACH REMOVAL OF PIPE CULVERT
Kirkland Construction LLLP 5 2,000.00     10,000.00
ENGINEER'S ESTIMATE 1,570.00      7,850.00

20301-2300 EACH REMOVAL OF SIGN/MARKER
Kirkland Construction LLLP 274 100.00     27,400.00
ENGINEER'S ESTIMATE 125.00     34,250.00

20301-2700 EACH REMOVAL OF STRUCTURE
Kirkland Construction LLLP 1 5,000.00      5,000.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00

20302-0300 LNFT REMOVAL OF CURB AND GUTTER, CONCRETE
Kirkland Construction LLLP 1000 10.00     10,000.00
ENGINEER'S ESTIMATE 9.00      9,000.00

20302-0400 LNFT REMOVAL OF CURB, ASPHALT
Kirkland Construction LLLP 13300 3.00     39,900.00
ENGINEER'S ESTIMATE 2.00     26,600.00

20302-0500 LNFT REMOVAL OF CURB, CONCRETE
Kirkland Construction LLLP 1795 8.00     14,360.00
ENGINEER'S ESTIMATE 6.00     10,770.00

20302-1200 LNFT REMOVAL OF GUARDRAIL
Kirkland Construction LLLP 7812 7.00     54,684.00
ENGINEER'S ESTIMATE 3.00     23,436.00

20302-1300 LNFT REMOVAL OF GUARDRAIL, CONCRETE BARRIER
Kirkland Construction LLLP 893 15.00     13,395.00
ENGINEER'S ESTIMATE 50.00     44,650.00

20303-1600 SQYD REMOVAL OF PAVEMENT, ASPHALT
Kirkland Construction LLLP 700 10.00      7,000.00
ENGINEER'S ESTIMATE 50.00     35,000.00

20304-1000 LPSM REMOVAL OF STRUCTURES AND OBSTRUCTIONS
Kirkland Construction LLLP ALL 10,000.00     10,000.00
ENGINEER'S ESTIMATE 10,000.00     10,000.00
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20310-1000 EACH PLUG, EXISTING PIPE
Kirkland Construction LLLP 5 2,000.00     10,000.00
ENGINEER'S ESTIMATE 700.00      3,500.00

20315-0000 LNFT SAWCUTTING PAVEMENT
Kirkland Construction LLLP 5900 3.00     17,700.00
ENGINEER'S ESTIMATE 1.50      8,850.00

20430-1000 LNFT SHOULDER, EXCAVATION
Kirkland Construction LLLP 8850 4.00     35,400.00
ENGINEER'S ESTIMATE 1.50     13,275.00

20441-0000 CUYD WASTE
Kirkland Construction LLLP 300 40.00     12,000.00
ENGINEER'S ESTIMATE 50.00     15,000.00

21101-1000 SQYD ROADWAY OBLITERATION, METHOD 1
Kirkland Construction LLLP 100 20.00      2,000.00
ENGINEER'S ESTIMATE 25.00      2,500.00

25101-1000 CUYD PLACED RIPRAP, CLASS 1
Kirkland Construction LLLP 2 500.00      1,000.00
ENGINEER'S ESTIMATE 200.00        400.00

25101-2000 CUYD PLACED RIPRAP, CLASS 2
Kirkland Construction LLLP 65 300.00     19,500.00
ENGINEER'S ESTIMATE 250.00     16,250.00

25101-3000 CUYD PLACED RIPRAP, CLASS 3
Kirkland Construction LLLP 26 350.00      9,100.00
ENGINEER'S ESTIMATE 300.00      7,800.00

30302-1000 LNFT DITCH RECONDITIONING , WETHERILL MESA ROAD
Kirkland Construction LLLP 48100 3.00    144,300.00
ENGINEER'S ESTIMATE 1.50     72,150.00

30302-1000 LNFT DITCH RECONDITIONING , CHAPIN MESA ROAD
Kirkland Construction LLLP 3510 9.00     31,590.00
ENGINEER'S ESTIMATE 5.00     17,550.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

CO PRA MEVE 10(8) 200(1)
CHAPIN MESA ROAD & WETHERILL MESA ROAD

Date: 03/13/07

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   4

Bid Schedule  C

30303-3000 SQYD ROADWAY RECONDITIONING , WETHERILL MESA ROAD
Kirkland Construction LLLP 22900 7.00    160,300.00
ENGINEER'S ESTIMATE 5.00    114,500.00

30306-3000 SQYD PULVERIZING, 6-INCH DEPTH
Kirkland Construction LLLP 164300 5.00    821,500.00
ENGINEER'S ESTIMATE 3.50    575,050.00

30802-2000 TON ROADWAY AGGREGATE, METHOD 2
Kirkland Construction LLLP 5200 31.00    161,200.00
ENGINEER'S ESTIMATE 35.00    182,000.00

40101-0600 TON SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, 0.3 TO <3 MILLION ESAL

Kirkland Construction LLLP 30000 105.00  3,150,000.00
ENGINEER'S ESTIMATE 125.00  3,750,000.00

40105-3000 TON ANTISTRIP ADDITIVE, TYPE 3
Kirkland Construction LLLP 300 200.00     60,000.00
ENGINEER'S ESTIMATE 300.00     90,000.00

40301-0000 TON HOT ASPHALT CONCRETE PAVEMENT
Kirkland Construction LLLP 8200 105.00    861,000.00
ENGINEER'S ESTIMATE 80.00    656,000.00

40910-0800 SQYD SURFACE TREATMENT, DESIGNATION 2C , GRADING B
Kirkland Construction LLLP 168600 3.25    547,950.00
ENGINEER'S ESTIMATE 1.15    193,890.00

40910-0800 SQYD SURFACE TREATMENT, DESIGNATION 2C , GRADING D
Kirkland Construction LLLP 168600 3.75    632,250.00
ENGINEER'S ESTIMATE 1.15    193,890.00

40920-1000 TON FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H
Kirkland Construction LLLP 140 450.00     63,000.00
ENGINEER'S ESTIMATE 400.00     56,000.00

40940-0700 TON EMULSIFIED ASPHALT, GRADE HFMS-2P OR CMS-2P
Kirkland Construction LLLP 700 500.00    350,000.00
ENGINEER'S ESTIMATE 400.00    280,000.00
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41101-0000 TON PRIME COAT
Kirkland Construction LLLP 200 550.00    110,000.00
ENGINEER'S ESTIMATE 400.00     80,000.00

41105-0000 TON BLOTTER
Kirkland Construction LLLP 1200 20.00     24,000.00
ENGINEER'S ESTIMATE 30.00     36,000.00

41201-1000 TON TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H
Kirkland Construction LLLP 190 450.00     85,500.00
ENGINEER'S ESTIMATE 400.00     76,000.00

41301-0600 SQYD ASPHALT PAVEMENT MILLING, 2-INCH DEPTH
Kirkland Construction LLLP 132000 4.50    594,000.00
ENGINEER'S ESTIMATE 2.00    264,000.00

41301-0900 SQYD ASPHALT PAVEMENT MILLING, 3 1/2-INCH DEPTH
Kirkland Construction LLLP 15000 5.00     75,000.00
ENGINEER'S ESTIMATE 4.00     60,000.00

41801-5000 SQYD FOAMED ASPHALT STABILIZED BASE COURSE, 8-INCH DEPTH
Kirkland Construction LLLP 145000 7.00  1,015,000.00
ENGINEER'S ESTIMATE 7.00  1,015,000.00

41804-1000 TON ASPHALT BINDER AC-10
Kirkland Construction LLLP 2000 560.00  1,120,000.00
ENGINEER'S ESTIMATE 430.00    860,000.00

41805-0000 TON MINERAL FILLER (CLASS C FLY ASH)
Kirkland Construction LLLP 3300 82.00    270,600.00
ENGINEER'S ESTIMATE 250.00    825,000.00

60201-0800 LNFT 24-INCH PIPE CULVERT
Kirkland Construction LLLP 406 100.00     40,600.00
ENGINEER'S ESTIMATE 255.00    103,530.00

60210-0800 EACH END SECTION FOR 24-INCH PIPE CULVERT , ASPHALT COATED
Kirkland Construction LLLP 14 750.00     10,500.00
ENGINEER'S ESTIMATE 600.00      8,400.00
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60212-0800 EACH ELBOW, 24-INCH
Kirkland Construction LLLP 1 1,000.00      1,000.00
ENGINEER'S ESTIMATE 800.00        800.00

60404-1000 EACH CATCH BASIN, TYPE 1
Kirkland Construction LLLP 2 5,000.00     10,000.00
ENGINEER'S ESTIMATE 3,500.00      7,000.00

60405-0000 EACH MANHOLE ADJUSTMENT
Kirkland Construction LLLP 2 1,000.00      2,000.00
ENGINEER'S ESTIMATE 1,000.00      2,000.00

60409-0200 EACH INLET TOP, METAL FRAME AND GRATE TYPE B
Kirkland Construction LLLP 2 3,000.00      6,000.00
ENGINEER'S ESTIMATE 2,000.00      4,000.00

60901-0200 LNFT CURB, CONCRETE, 4-INCH DEPTH , COLORED (GLUE-DOWN)
Kirkland Construction LLLP 1511 18.00     27,198.00
ENGINEER'S ESTIMATE 45.00     67,995.00

60901-1700 LNFT CURB, CONCRETE, 18-INCH DEPTH , COLORED
Kirkland Construction LLLP 4400 32.00    140,800.00
ENGINEER'S ESTIMATE 50.00    220,000.00

60902-1000 LNFT CURB AND GUTTER, CONCRETE, 12-INCH DEPTH , COLORED
Kirkland Construction LLLP 1100 35.00     38,500.00
ENGINEER'S ESTIMATE 75.00     82,500.00

61108-1000 EACH ADJUST WATER VALVE
Kirkland Construction LLLP 39 500.00     19,500.00
ENGINEER'S ESTIMATE 500.00     19,500.00

61701-2000 LNFT GUARDRAIL SYSTEM G4, TYPE 4, CLASS B  WOOD POSTS
Kirkland Construction LLLP 7800 30.00    234,000.00
ENGINEER'S ESTIMATE 20.00    156,000.00

61702-0300 EACH TERMINAL SECTION, TYPE G4-BAT
Kirkland Construction LLLP 4 5,000.00     20,000.00
ENGINEER'S ESTIMATE 2,500.00     10,000.00
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61702-0800 EACH TERMINAL SECTION TYPE TANGENT
Kirkland Construction LLLP 24 3,000.00     72,000.00
ENGINEER'S ESTIMATE 2,500.00     60,000.00

62201-0150 HOUR DUMP TRUCK, 7 CUBIC YARD MINIMUM CAPACITY
Kirkland Construction LLLP 60 100.00      6,000.00
ENGINEER'S ESTIMATE 90.00      5,400.00

62201-0350 HOUR BACKHOE
Kirkland Construction LLLP 150 200.00     30,000.00
ENGINEER'S ESTIMATE 100.00     15,000.00

62201-0950 HOUR WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY
Kirkland Construction LLLP 60 200.00     12,000.00
ENGINEER'S ESTIMATE 130.00      7,800.00

62201-2750 HOUR MOTOR GRADER
Kirkland Construction LLLP 60 200.00     12,000.00
ENGINEER'S ESTIMATE 175.00     10,500.00

62301-0000 HOUR GENERAL LABOR
Kirkland Construction LLLP 100 60.00      6,000.00
ENGINEER'S ESTIMATE 40.00      4,000.00

62302-1000 HOUR SPECIAL LABOR, HIRED TECHNICAL SERVICES
Kirkland Construction LLLP 40 200.00      8,000.00
ENGINEER'S ESTIMATE 175.00      7,000.00

62302-1100 HOUR SPECIAL LABOR, HIRED SURVEY SERVICES
Kirkland Construction LLLP 100 200.00     20,000.00
ENGINEER'S ESTIMATE 300.00     30,000.00

62401-0100 SQYD FURNISHING AND PLACING TOPSOIL, 2-INCH DEPTH
Kirkland Construction LLLP 60 3.00        180.00
ENGINEER'S ESTIMATE 20.00      1,200.00

62510-2000 ACRE SEEDING, HYDRAULIC METHOD
Kirkland Construction LLLP 9 3,500.00     31,500.00
ENGINEER'S ESTIMATE 4,850.00     43,650.00
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62901-0800 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 2.D
Kirkland Construction LLLP 4720 4.50     21,240.00
ENGINEER'S ESTIMATE 2.00      9,440.00

62901-1400 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 5.C
Kirkland Construction LLLP 160 30.00      4,800.00
ENGINEER'S ESTIMATE 25.00      4,000.00

63301-0000 EACH SIGN SYSTEM
Kirkland Construction LLLP 115 225.00     25,875.00
ENGINEER'S ESTIMATE 500.00     57,500.00

63305-1700 LNFT POSTS, WOOD, 4-INCH X 4-INCH
Kirkland Construction LLLP 8 75.00        600.00
ENGINEER'S ESTIMATE 25.00        200.00

63309-0900 EACH DELINEATOR, TYPE FLEXIBLE
Kirkland Construction LLLP 180 50.00      9,000.00
ENGINEER'S ESTIMATE 65.00     11,700.00

63313-0000 LNFT RUMBLE STRIP
Kirkland Construction LLLP 22900 0.50     11,450.00
ENGINEER'S ESTIMATE 10.00    229,000.00

63316-1000 EACH REMOVE AND RESET SIGN
Kirkland Construction LLLP 12 200.00      2,400.00
ENGINEER'S ESTIMATE 400.00      4,800.00

63404-0200 GAL PAVEMENT MARKINGS, TYPE B
Kirkland Construction LLLP 1700 38.00     64,600.00
ENGINEER'S ESTIMATE 50.00     85,000.00

63502-0700 EACH TEMPORARY TRAFFIC CONTROL, CONE
Kirkland Construction LLLP 150 10.00      1,500.00
ENGINEER'S ESTIMATE 12.00      1,800.00

63502-1300 EACH TEMPORARY TRAFFIC CONTROL, DRUM
Kirkland Construction LLLP 150 40.00      6,000.00
ENGINEER'S ESTIMATE 50.00      7,500.00
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63502-1600 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Kirkland Construction LLLP 8 60.00        480.00
ENGINEER'S ESTIMATE 85.00        680.00

63502-2000 EACH TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE
SIGN

Kirkland Construction LLLP 2 7,000.00     14,000.00
ENGINEER'S ESTIMATE 15,000.00     30,000.00

63503-0300 LNFT TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Kirkland Construction LLLP 50 10.00        500.00
ENGINEER'S ESTIMATE 65.00      3,250.00

63503-1000 LNFT TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE
Kirkland Construction LLLP 2500 5.00     12,500.00
ENGINEER'S ESTIMATE 5.00     12,500.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Kirkland Construction LLLP 430 10.00      4,300.00
ENGINEER'S ESTIMATE 10.00      4,300.00

63505-1000 MILE TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
Kirkland Construction LLLP 23 2,000.00     46,000.00
ENGINEER'S ESTIMATE 2,000.00     46,000.00

63506-0500 HOUR TEMPORARY TRAFFIC CONTROL, FLAGGER
Kirkland Construction LLLP 7000 30.00    210,000.00
ENGINEER'S ESTIMATE 30.00    210,000.00

63506-0600 HOUR TEMPORARY TRAFFIC CONTROL, PILOT CAR
Kirkland Construction LLLP 1400 50.00     70,000.00
ENGINEER'S ESTIMATE 60.00     84,000.00

63510-0100 WEEK TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR
Kirkland Construction LLLP 36 2,500.00     90,000.00
ENGINEER'S ESTIMATE 1,250.00     45,000.00

63610-2800 LNFT CONDUIT, 4-INCH, PVC
Kirkland Construction LLLP 400 30.00     12,000.00
ENGINEER'S ESTIMATE 12.00      4,800.00
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63621-1000 EACH UTILITY BOX, PULLBOX , ADJUST TO GRADE
Kirkland Construction LLLP 11 500.00      5,500.00
ENGINEER'S ESTIMATE 500.00      5,500.00
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