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Project No.:
Project Name:

CA PFH 112-1(1)
SOUTH FORK SMITH RIVER ROAD

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

CA
DEL NORTE
SIX RIVERS NATIONAL FOREST

FHWA - California Division
Scott McHenry
12/04/08

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  A

Tidewater Contractors, Inc
PO Box 1956
Brookings, OR  97415

 7,183,207.50

J.F. Shea Construction, Inc
17400 Clear creek Road
Redding, CA  96001

 9,675,600.70

Mercer-Fraser Company
PO Box 1006
Eureka, CA  95502-1006

 9,951,180.40

Steve Manning Construction Inc
PO Box 491660
Redding, CA  96049

10,878,250.80

Engineer's Estimate 11,160,829.55

TATCHISO
Stamp
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Bid Schedule  A

15101-0000 0 LPSM MOBILIZATION
Tidewater Contractors, Inc ALL 700,000.00    700,000.00
J.F. Shea Construction, Inc 857,000.00    857,000.00
Mercer-Fraser Company 900,000.00    900,000.00
Steve Manning Construction Inc 1,000,000.00  1,000,000.00
ENGINEER'S ESTIMATE 937,000.00    937,000.00

15206-0000 0 STA SLOPE, REFERENCE, AND CLEARING AND GRUBBING STAKE
Tidewater Contractors, Inc 40.00 250.00     10,000.00
J.F. Shea Construction, Inc 1,200.00     48,000.00
Mercer-Fraser Company 2,000.00     80,000.00
Steve Manning Construction Inc 960.00     38,400.00
ENGINEER'S ESTIMATE 1,200.00     48,000.00

15214-2000 0 LPSM SURVEY AND STAKING, RETAINING WALL
Tidewater Contractors, Inc ALL 13,500.00     13,500.00
J.F. Shea Construction, Inc 1,700.00      1,700.00
Mercer-Fraser Company 25,000.00     25,000.00
Steve Manning Construction Inc 19,000.00     19,000.00
ENGINEER'S ESTIMATE 20,000.00     20,000.00

15215-1000 0 EACH SURVEY AND STAKING, APPROACH ROAD
Tidewater Contractors, Inc 4 525.00      2,100.00
J.F. Shea Construction, Inc 2,100.00      8,400.00
Mercer-Fraser Company 2,500.00     10,000.00
Steve Manning Construction Inc 2,400.00      9,600.00
ENGINEER'S ESTIMATE 3,550.00     14,200.00

15215-2000 0 EACH SURVEY AND STAKING, BRIDGE
Tidewater Contractors, Inc 2 10,500.00     21,000.00
J.F. Shea Construction, Inc 5,000.00     10,000.00
Mercer-Fraser Company 6,500.00     13,000.00
Steve Manning Construction Inc 7,500.00     15,000.00
ENGINEER'S ESTIMATE 10,000.00     20,000.00

15215-3000 0 EACH SURVEY AND STAKING, DRAINAGE STRUCTURE
Tidewater Contractors, Inc 7 600.00      4,200.00
J.F. Shea Construction, Inc 2,000.00     14,000.00
Mercer-Fraser Company 2,500.00     17,500.00
Steve Manning Construction Inc 2,100.00     14,700.00
ENGINEER'S ESTIMATE 2,000.00     14,000.00
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15216-2000 0 STA SURVEY AND STAKING, GRADE FINISHING STAKES
Tidewater Contractors, Inc 80.00 215.00     17,200.00
J.F. Shea Construction, Inc 220.00     17,600.00
Mercer-Fraser Company 490.00     39,200.00
Steve Manning Construction Inc 250.00     20,000.00
ENGINEER'S ESTIMATE 400.00     32,000.00

15401-0000 0 LPSM CONTRACTOR TESTING
Tidewater Contractors, Inc ALL 150,000.00    150,000.00
J.F. Shea Construction, Inc 450,000.00    450,000.00
Mercer-Fraser Company 304,000.00    304,000.00
Steve Manning Construction Inc 500,000.00    500,000.00
ENGINEER'S ESTIMATE 421,000.00    421,000.00

15501-0000 0 LPSM CONSTRUCTION SCHEDULE
Tidewater Contractors, Inc ALL 15,000.00     15,000.00
J.F. Shea Construction, Inc 20,000.00     20,000.00
Mercer-Fraser Company 5,000.00      5,000.00
Steve Manning Construction Inc 150,000.00    150,000.00
ENGINEER'S ESTIMATE 126,500.00    126,500.00

15705-0100 0 LNFT SOIL EROSION CONTROL, SILT FENCE
Tidewater Contractors, Inc 4,680 5.00     23,400.00
J.F. Shea Construction, Inc 5.00     23,400.00
Mercer-Fraser Company 4.00     18,720.00
Steve Manning Construction Inc 4.80     22,464.00
ENGINEER'S ESTIMATE 4.00     18,720.00

15705-1400 0 LNFT SOIL EROSION CONTROL, SEDIMENT LOG
Tidewater Contractors, Inc 1,740 10.50     18,270.00
J.F. Shea Construction, Inc 10.00     17,400.00
Mercer-Fraser Company 10.00     17,400.00
Steve Manning Construction Inc 6.00     10,440.00
ENGINEER'S ESTIMATE 10.00     17,400.00

15705-1500 0 LNFT SOIL EROSION CONTROL, SEDIMENT WATTLE
Tidewater Contractors, Inc 2,340 7.50     17,550.00
J.F. Shea Construction, Inc 10.00     23,400.00
Mercer-Fraser Company 10.00     23,400.00
Steve Manning Construction Inc 6.00     14,040.00
ENGINEER'S ESTIMATE 12.00     28,080.00
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15801-0000 0 MGAL WATERING FOR DUST CONTROL
Tidewater Contractors, Inc 9,379 20.00    187,580.00
J.F. Shea Construction, Inc 25.00    234,475.00
Mercer-Fraser Company 38.00    356,402.00
Steve Manning Construction Inc 27.00    253,233.00
ENGINEER'S ESTIMATE 55.00    515,845.00

20101-0000 0 ACRE CLEARING AND GRUBBING
Tidewater Contractors, Inc 7.0 8,500.00     59,500.00
J.F. Shea Construction, Inc 20,000.00    140,000.00
Mercer-Fraser Company 20,000.00    140,000.00
Steve Manning Construction Inc 18,000.00    126,000.00
ENGINEER'S ESTIMATE 14,000.00     98,000.00

20301-2400 0 EACH REMOVAL OF SIGN
Tidewater Contractors, Inc 20 250.00      5,000.00
J.F. Shea Construction, Inc 150.00      3,000.00
Mercer-Fraser Company 30.00        600.00
Steve Manning Construction Inc 100.00      2,000.00
ENGINEER'S ESTIMATE 155.00      3,100.00

20302-0700 0 LNFT REMOVAL OF FENCE
Tidewater Contractors, Inc 107 5.00        535.00
J.F. Shea Construction, Inc 5.00        535.00
Mercer-Fraser Company 3.00        321.00
Steve Manning Construction Inc 10.00      1,070.00
ENGINEER'S ESTIMATE 1.75        187.25

20302-1200 0 LNFT REMOVAL OF GUARDRAIL
Tidewater Contractors, Inc 960 1.75      1,680.00
J.F. Shea Construction, Inc 15.00     14,400.00
Mercer-Fraser Company 5.00      4,800.00
Steve Manning Construction Inc 3.00      2,880.00
ENGINEER'S ESTIMATE 10.00      9,600.00

20302-2100 0 LNFT REMOVAL OF PIPE CULVERT
Tidewater Contractors, Inc 250 20.00      5,000.00
J.F. Shea Construction, Inc 75.00     18,750.00
Mercer-Fraser Company 20.00      5,000.00
Steve Manning Construction Inc 47.00     11,750.00
ENGINEER'S ESTIMATE 100.00     25,000.00
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20304-2000 0 LPSM REMOVAL OF BRIDGE (Rock Creek Bridge)
Tidewater Contractors, Inc ALL 35,000.00     35,000.00
J.F. Shea Construction, Inc 150,000.00    150,000.00
Mercer-Fraser Company 65,000.00     65,000.00
Steve Manning Construction Inc 95,000.00     95,000.00
ENGINEER'S ESTIMATE 58,500.00     58,500.00

20304-2000 1 LPSM REMOVAL OF BRIDGE (Boulder Creek Bridge)
Tidewater Contractors, Inc ALL 27,000.00     27,000.00
J.F. Shea Construction, Inc 150,000.00    150,000.00
Mercer-Fraser Company 65,000.00     65,000.00
Steve Manning Construction Inc 95,000.00     95,000.00
ENGINEER'S ESTIMATE 37,000.00     37,000.00

20401-0000 0 CUYD ROADWAY EXCAVATION
Tidewater Contractors, Inc 7,500 40.00    300,000.00
J.F. Shea Construction, Inc 60.00    450,000.00
Mercer-Fraser Company 35.00    262,500.00
Steve Manning Construction Inc 83.00    622,500.00
ENGINEER'S ESTIMATE 40.00    300,000.00

20440-0000 0 LNFT ROUNDING CUT SLOPES (Site A Slide)
Tidewater Contractors, Inc 630 110.00     69,300.00
J.F. Shea Construction, Inc 100.00     63,000.00
Mercer-Fraser Company 100.00     63,000.00
Steve Manning Construction Inc 210.00    132,300.00
ENGINEER'S ESTIMATE 150.00     94,500.00

20801-0000 0 CUYD STRUCTURE EXCAVATION
Tidewater Contractors, Inc 714 65.00     46,410.00
J.F. Shea Construction, Inc 200.00    142,800.00
Mercer-Fraser Company 23.00     16,422.00
Steve Manning Construction Inc 105.00     74,970.00
ENGINEER'S ESTIMATE 235.00    167,790.00

20802-0000 0 CUYD FOUNDATION FILL
Tidewater Contractors, Inc 23 100.00      2,300.00
J.F. Shea Construction, Inc 50.00      1,150.00
Mercer-Fraser Company 5.00        115.00
Steve Manning Construction Inc 102.00      2,346.00
ENGINEER'S ESTIMATE 380.00      8,740.00
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25101-2000 0 CUYD PLACED RIPRAP, CLASS 2
Tidewater Contractors, Inc 11 150.00      1,650.00
J.F. Shea Construction, Inc 160.00      1,760.00
Mercer-Fraser Company 65.00        715.00
Steve Manning Construction Inc 180.00      1,980.00
ENGINEER'S ESTIMATE 100.00      1,100.00

25101-4000 0 CUYD PLACED RIPRAP, CLASS 4
Tidewater Contractors, Inc 1,140 70.00     79,800.00
J.F. Shea Construction, Inc 120.00    136,800.00
Mercer-Fraser Company 65.00     74,100.00
Steve Manning Construction Inc 110.00    125,400.00
ENGINEER'S ESTIMATE 100.00    114,000.00

25101-6000 0 CUYD PLACED RIPRAP, CLASS 6
Tidewater Contractors, Inc 680 80.00     54,400.00
J.F. Shea Construction, Inc 135.00     91,800.00
Mercer-Fraser Company 65.00     44,200.00
Steve Manning Construction Inc 110.00     74,800.00
ENGINEER'S ESTIMATE 200.00    136,000.00

25305-1000 0 SQYD REVET MATTRESS, GALVANIZED OR ALUMINIZED COATED
Tidewater Contractors, Inc 110 275.00     30,250.00
J.F. Shea Construction, Inc 220.00     24,200.00
Mercer-Fraser Company 46.00      5,060.00
Steve Manning Construction Inc 262.00     28,820.00
ENGINEER'S ESTIMATE 200.00     22,000.00

25501-1000 0 SQFT MECHANICALLY STABILIZED EARTH WALL, WELDED WIRE FACE
Tidewater Contractors, Inc 17,050 65.00  1,108,250.00
J.F. Shea Construction, Inc 135.00  2,301,750.00
Mercer-Fraser Company 109.00  1,858,450.00
Steve Manning Construction Inc 149.00  2,540,450.00
ENGINEER'S ESTIMATE 75.00  1,278,750.00

25901-0000 0 LNFT SOIL NAIL (1 INCH BAR)
Tidewater Contractors, Inc 16,220 41.00    665,020.00
J.F. Shea Construction, Inc 40.00    648,800.00
Mercer-Fraser Company 46.00    746,120.00
Steve Manning Construction Inc 29.70    481,734.00
ENGINEER'S ESTIMATE 75.00  1,216,500.00
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25902-0000 0 SQYD SOIL NAIL RETAINING WALL (Cut Wall, Wire Mesh Facing)
Tidewater Contractors, Inc 1,360 91.00    123,760.00
J.F. Shea Construction, Inc 60.00     81,600.00
Mercer-Fraser Company 103.00    140,080.00
Steve Manning Construction Inc 154.00    209,440.00
ENGINEER'S ESTIMATE 500.00    680,000.00

25903-0000 0 EACH VERIFICATION TEST NAIL
Tidewater Contractors, Inc 4 2,500.00     10,000.00
J.F. Shea Construction, Inc 2,500.00     10,000.00
Mercer-Fraser Company 2,900.00     11,600.00
Steve Manning Construction Inc 5,000.00     20,000.00
ENGINEER'S ESTIMATE 2,000.00      8,000.00

26001-0000 0 LNFT ROCK BOLT
Tidewater Contractors, Inc 210 120.00     25,200.00
J.F. Shea Construction, Inc 190.00     39,900.00
Mercer-Fraser Company 230.00     48,300.00
Steve Manning Construction Inc 110.00     23,100.00
ENGINEER'S ESTIMATE 75.00     15,750.00

30302-1000 0 LNFT DITCH RECONDITIONING
Tidewater Contractors, Inc 21 50.00      1,050.00
J.F. Shea Construction, Inc 110.00      2,310.00
Mercer-Fraser Company 10.00        210.00
Steve Manning Construction Inc 100.00      2,100.00
ENGINEER'S ESTIMATE 50.00      1,050.00

30802-2000 0 TON ROADWAY AGGREGATE, METHOD 2
Tidewater Contractors, Inc 4,480 26.50    118,720.00
J.F. Shea Construction, Inc 40.00    179,200.00
Mercer-Fraser Company 42.00    188,160.00
Steve Manning Construction Inc 63.00    282,240.00
ENGINEER'S ESTIMATE 30.00    134,400.00

40301-0000 0 TON HOT ASPHALT CONCRETE PAVEMENT
Tidewater Contractors, Inc 1,900 120.00    228,000.00
J.F. Shea Construction, Inc 120.00    228,000.00
Mercer-Fraser Company 122.00    231,800.00
Steve Manning Construction Inc 148.00    281,200.00
ENGINEER'S ESTIMATE 120.00    228,000.00
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40920-1000 0 TON FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H
Tidewater Contractors, Inc 5 1,000.00      5,000.00
J.F. Shea Construction, Inc 700.00      3,500.00
Mercer-Fraser Company 710.00      3,550.00
Steve Manning Construction Inc 800.00      4,000.00
ENGINEER'S ESTIMATE 725.00      3,625.00

41101-5000 0 TON PRIME COAT GRADE MC-70
Tidewater Contractors, Inc 15 1,200.00     18,000.00
J.F. Shea Construction, Inc 1,100.00     16,500.00
Mercer-Fraser Company 650.00      9,750.00
Steve Manning Construction Inc 800.00     12,000.00
ENGINEER'S ESTIMATE 700.00     10,500.00

41105-0000 0 TON BLOTTER
Tidewater Contractors, Inc 90 50.00      4,500.00
J.F. Shea Construction, Inc 60.00      5,400.00
Mercer-Fraser Company 5.00        450.00
Steve Manning Construction Inc 45.00      4,050.00
ENGINEER'S ESTIMATE 12.00      1,080.00

41201-1000 0 TON TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H
Tidewater Contractors, Inc 5 1,000.00      5,000.00
J.F. Shea Construction, Inc 900.00      4,500.00
Mercer-Fraser Company 706.00      3,530.00
Steve Manning Construction Inc 800.00      4,000.00
ENGINEER'S ESTIMATE 900.00      4,500.00

55201-0200 0 CUYD STRUCTURAL CONCRETE, CLASS A (AE)
Tidewater Contractors, Inc 486 1,500.00    729,000.00
J.F. Shea Construction, Inc 1,500.00    729,000.00
Mercer-Fraser Company 2,800.00  1,360,800.00
Steve Manning Construction Inc 1,400.00    680,400.00
ENGINEER'S ESTIMATE 1,500.00    729,000.00

55301-3600 0 EACH PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDER (Rock Creek Bridge)
Tidewater Contractors, Inc 4 70,000.00    280,000.00
J.F. Shea Construction, Inc 53,000.00    212,000.00
Mercer-Fraser Company 83,000.00    332,000.00
Steve Manning Construction Inc 70,000.00    280,000.00
ENGINEER'S ESTIMATE 44,500.00    178,000.00
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55301-3600 1 EACH PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDER (Boulder Creek
Bridge)

Tidewater Contractors, Inc 4 68,000.00    272,000.00
J.F. Shea Construction, Inc 50,000.00    200,000.00
Mercer-Fraser Company 66,000.00    264,000.00
Steve Manning Construction Inc 65,000.00    260,000.00
ENGINEER'S ESTIMATE 38,000.00    152,000.00

55401-1000 0 LB REINFORCING STEEL
Tidewater Contractors, Inc 16,215 2.00     32,430.00
J.F. Shea Construction, Inc 1.00     16,215.00
Mercer-Fraser Company 1.20     19,458.00
Steve Manning Construction Inc 1.00     16,215.00
ENGINEER'S ESTIMATE 1.50     24,322.50

55401-2000 0 LB REINFORCING STEEL, EPOXY COATED
Tidewater Contractors, Inc 83,072 2.00    166,144.00
J.F. Shea Construction, Inc 1.50    124,608.00
Mercer-Fraser Company 1.70    141,222.40
Steve Manning Construction Inc 1.50    124,608.00
ENGINEER'S ESTIMATE 1.80    149,529.60

55601-0900 0 LNFT BRIDGE RAILING, STEEL (WYDOT TL-3)
Tidewater Contractors, Inc 567 145.00     82,215.00
J.F. Shea Construction, Inc 204.00    115,668.00
Mercer-Fraser Company 230.00    130,410.00
Steve Manning Construction Inc 184.00    104,328.00
ENGINEER'S ESTIMATE 215.00    121,905.00

56401-1000 0 EACH BEARING DEVICE, ELASTOMERIC
Tidewater Contractors, Inc 16 1,800.00     28,800.00
J.F. Shea Construction, Inc 600.00      9,600.00
Mercer-Fraser Company 3,800.00     60,800.00
Steve Manning Construction Inc 1,150.00     18,400.00
ENGINEER'S ESTIMATE 600.00      9,600.00

56501-0200 0 LNFT DRILLED SHAFTS, 24-INCH DIAMETER (Rock socket)
Tidewater Contractors, Inc 80 255.00     20,400.00
J.F. Shea Construction, Inc 1,600.00    128,000.00
Mercer-Fraser Company 275.00     22,000.00
Steve Manning Construction Inc 245.00     19,600.00
ENGINEER'S ESTIMATE 700.00     56,000.00
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56501-0300 0 LNFT DRILLED SHAFTS, 30-INCH DIAMETER
Tidewater Contractors, Inc 110 1,390.00    152,900.00
J.F. Shea Construction, Inc 1,200.00    132,000.00
Mercer-Fraser Company 1,500.00    165,000.00
Steve Manning Construction Inc 1,455.00    160,050.00
ENGINEER'S ESTIMATE 800.00     88,000.00

60103-0080 0 EACH CONCRETE, HEADWALL FOR 15-INCH PIPE CULVERT
Tidewater Contractors, Inc 1 1,200.00      1,200.00
J.F. Shea Construction, Inc 15,000.00     15,000.00
Mercer-Fraser Company 1,300.00      1,300.00
Steve Manning Construction Inc 1,800.00      1,800.00
ENGINEER'S ESTIMATE 3,000.00      3,000.00

60103-0140 0 EACH CONCRETE, HEADWALL FOR 24-INCH PIPE CULVERT
Tidewater Contractors, Inc 4 1,400.00      5,600.00
J.F. Shea Construction, Inc 15,000.00     60,000.00
Mercer-Fraser Company 2,100.00      8,400.00
Steve Manning Construction Inc 1,800.00      7,200.00
ENGINEER'S ESTIMATE 4,000.00     16,000.00

60201-0800 0 LNFT 24-INCH PIPE CULVERT
Tidewater Contractors, Inc 320 90.00     28,800.00
J.F. Shea Construction, Inc 125.00     40,000.00
Mercer-Fraser Company 186.00     59,520.00
Steve Manning Construction Inc 210.00     67,200.00
ENGINEER'S ESTIMATE 110.00     35,200.00

60210-0800 0 EACH END SECTION FOR 24-INCH PIPE CULVERT
Tidewater Contractors, Inc 4 400.00      1,600.00
J.F. Shea Construction, Inc 400.00      1,600.00
Mercer-Fraser Company 323.00      1,292.00
Steve Manning Construction Inc 280.00      1,120.00
ENGINEER'S ESTIMATE 500.00      2,000.00

60212-0800 0 EACH ELBOW, 24-INCH
Tidewater Contractors, Inc 2 400.00        800.00
J.F. Shea Construction, Inc 500.00      1,000.00
Mercer-Fraser Company 233.00        466.00
Steve Manning Construction Inc 350.00        700.00
ENGINEER'S ESTIMATE 75.00        150.00
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60403-0700 0 EACH INLET, CALTRANS
Tidewater Contractors, Inc 1 2,000.00      2,000.00
J.F. Shea Construction, Inc 4,500.00      4,500.00
Mercer-Fraser Company 2,500.00      2,500.00
Steve Manning Construction Inc 2,500.00      2,500.00
ENGINEER'S ESTIMATE 3,500.00      3,500.00

60704-0000 0 EACH CLEANING CULVERT IN PLACE
Tidewater Contractors, Inc 2 1,000.00      2,000.00
J.F. Shea Construction, Inc 1,000.00      2,000.00
Mercer-Fraser Company 800.00      1,600.00
Steve Manning Construction Inc 1,200.00      2,400.00
ENGINEER'S ESTIMATE 900.00      1,800.00

60901-2100 0 LNFT CURB, ASPHALT, 4-INCH DEPTH
Tidewater Contractors, Inc 1,040 12.00     12,480.00
J.F. Shea Construction, Inc 5.00      5,200.00
Mercer-Fraser Company 8.00      8,320.00
Steve Manning Construction Inc 8.50      8,840.00
ENGINEER'S ESTIMATE 20.00     20,800.00

61102-2200 0 LNFT 3-INCH WATERLINE, POLYVINYL CHLORIDE (PVC)
Tidewater Contractors, Inc 300 20.00      6,000.00
J.F. Shea Construction, Inc 20.00      6,000.00
Mercer-Fraser Company 53.00     15,900.00
Steve Manning Construction Inc 38.00     11,400.00
ENGINEER'S ESTIMATE 25.00      7,500.00

61701-1350 0 LNFT GUARDRAIL SYSTEM G4, TYPE 2, CLASS B  STEEL POSTS
Tidewater Contractors, Inc 1,240 22.00     27,280.00
J.F. Shea Construction, Inc 26.00     32,240.00
Mercer-Fraser Company 22.00     27,280.00
Steve Manning Construction Inc 25.00     31,000.00
ENGINEER'S ESTIMATE 50.00     62,000.00

61701-4100 0 LNFT GUARDRAIL SYSTEM CRG, TYPE 2, CLASS A
Tidewater Contractors, Inc 20 60.00      1,200.00
J.F. Shea Construction, Inc 60.00      1,200.00
Mercer-Fraser Company 80.00      1,600.00
Steve Manning Construction Inc 66.00      1,320.00
ENGINEER'S ESTIMATE 50.00      1,000.00
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61702-0400 0 EACH TERMINAL SECTION, TYPE G4-CRT
Tidewater Contractors, Inc 2 1,000.00      2,000.00
J.F. Shea Construction, Inc 1,000.00      2,000.00
Mercer-Fraser Company 1,000.00      2,000.00
Steve Manning Construction Inc 1,250.00      2,500.00
ENGINEER'S ESTIMATE 2,000.00      4,000.00

61702-0600 0 EACH TERMINAL SECTION, TYPE FLARED
Tidewater Contractors, Inc 7 2,750.00     19,250.00
J.F. Shea Construction, Inc 2,750.00     19,250.00
Mercer-Fraser Company 2,750.00     19,250.00
Steve Manning Construction Inc 3,000.00     21,000.00
ENGINEER'S ESTIMATE 3,800.00     26,600.00

61702-0800 0 EACH TERMINAL SECTION TYPE TANGENT
Tidewater Contractors, Inc 1 3,000.00      3,000.00
J.F. Shea Construction, Inc 3,000.00      3,000.00
Mercer-Fraser Company 3,000.00      3,000.00
Steve Manning Construction Inc 3,200.00      3,200.00
ENGINEER'S ESTIMATE 3,500.00      3,500.00

61707-0000 0 LNFT STRUCTURE TRANSITION RAILING
Tidewater Contractors, Inc 80.5 75.00      6,037.50
J.F. Shea Construction, Inc 75.00      6,037.50
Mercer-Fraser Company 80.00      6,440.00
Steve Manning Construction Inc 80.00      6,440.00
ENGINEER'S ESTIMATE 180.00     14,490.00

62201-0250 0 HOUR DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY
Tidewater Contractors, Inc 80 80.00      6,400.00
J.F. Shea Construction, Inc 115.00      9,200.00
Mercer-Fraser Company 120.00      9,600.00
Steve Manning Construction Inc 120.00      9,600.00
ENGINEER'S ESTIMATE 120.00      9,600.00

62201-0350 0 HOUR BACKHOE
Tidewater Contractors, Inc 80 85.00      6,800.00
J.F. Shea Construction, Inc 121.00      9,680.00
Mercer-Fraser Company 147.00     11,760.00
Steve Manning Construction Inc 150.00     12,000.00
ENGINEER'S ESTIMATE 135.00     10,800.00
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62201-0850 0 HOUR WHEEL LOADER, 1 CUBIC YARD MINIMUM RATED CAPACITY
Tidewater Contractors, Inc 80 125.00     10,000.00
J.F. Shea Construction, Inc 150.00     12,000.00
Mercer-Fraser Company 167.00     13,360.00
Steve Manning Construction Inc 150.00     12,000.00
ENGINEER'S ESTIMATE 150.00     12,000.00

62201-1250 0 HOUR BULLDOZER, 120HP MINIMUM FLYWHEEL POWER
Tidewater Contractors, Inc 80 125.00     10,000.00
J.F. Shea Construction, Inc 195.00     15,600.00
Mercer-Fraser Company 197.00     15,760.00
Steve Manning Construction Inc 150.00     12,000.00
ENGINEER'S ESTIMATE 175.00     14,000.00

62201-2850 0 HOUR MOTOR GRADER, 12 FOOT MINIMUM BLADE
Tidewater Contractors, Inc 80 125.00     10,000.00
J.F. Shea Construction, Inc 125.00     10,000.00
Mercer-Fraser Company 197.00     15,760.00
Steve Manning Construction Inc 150.00     12,000.00
ENGINEER'S ESTIMATE 170.00     13,600.00

62201-3350 0 HOUR HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY
Tidewater Contractors, Inc 80 130.00     10,400.00
J.F. Shea Construction, Inc 145.00     11,600.00
Mercer-Fraser Company 197.00     15,760.00
Steve Manning Construction Inc 150.00     12,000.00
ENGINEER'S ESTIMATE 150.00     12,000.00

62301-0000 0 HOUR GENERAL LABOR
Tidewater Contractors, Inc 40 48.00      1,920.00
J.F. Shea Construction, Inc 57.00      2,280.00
Mercer-Fraser Company 50.00      2,000.00
Steve Manning Construction Inc 80.00      3,200.00
ENGINEER'S ESTIMATE 65.00      2,600.00

62302-0100 0 HOUR SPECIAL LABOR, SLOPE SCALING (CREW)
Tidewater Contractors, Inc 130 150.00     19,500.00
J.F. Shea Construction, Inc 250.00     32,500.00
Mercer-Fraser Company 320.00     41,600.00
Steve Manning Construction Inc 140.00     18,200.00
ENGINEER'S ESTIMATE 200.00     26,000.00
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62302-1000 0 HOUR SPECIAL LABOR, HIRED TECHNICAL SERVICES
Tidewater Contractors, Inc 40 125.00      5,000.00
J.F. Shea Construction, Inc 95.00      3,800.00
Mercer-Fraser Company 160.00      6,400.00
Steve Manning Construction Inc 240.00      9,600.00
ENGINEER'S ESTIMATE 65.00      2,600.00

62302-1100 0 HOUR SPECIAL LABOR, HIRED SURVEY SERVICES
Tidewater Contractors, Inc 40 130.00      5,200.00
J.F. Shea Construction, Inc 207.00      8,280.00
Mercer-Fraser Company 220.00      8,800.00
Steve Manning Construction Inc 240.00      9,600.00
ENGINEER'S ESTIMATE 100.00      4,000.00

62511-1000 0 SQYD SEEDING, DRY METHOD
Tidewater Contractors, Inc 3,310 0.60      1,986.00
J.F. Shea Construction, Inc 0.30        993.00
Mercer-Fraser Company 1.00      3,310.00
Steve Manning Construction Inc 0.70      2,317.00
ENGINEER'S ESTIMATE 1.50      4,965.00

62511-2000 0 SQYD SEEDING, HYDRAULIC METHOD
Tidewater Contractors, Inc 7,812 0.70      5,468.40
J.F. Shea Construction, Inc 0.50      3,906.00
Mercer-Fraser Company 1.00      7,812.00
Steve Manning Construction Inc 0.70      5,468.40
ENGINEER'S ESTIMATE 1.60     12,499.20

62516-3000 0 SQYD MULCHING, HYDRAULIC METHOD, BONDED FIBER MATRIX Flexible
Growth Medium(FGM)

Tidewater Contractors, Inc 7,812 0.80      6,249.60
J.F. Shea Construction, Inc 0.35      2,734.20
Mercer-Fraser Company 1.00      7,812.00
Steve Manning Construction Inc 2.20     17,186.40
ENGINEER'S ESTIMATE 3.00     23,436.00

63301-0000 0 EACH SIGN SYSTEM
Tidewater Contractors, Inc 12 350.00      4,200.00
J.F. Shea Construction, Inc 410.00      4,920.00
Mercer-Fraser Company 850.00     10,200.00
Steve Manning Construction Inc 500.00      6,000.00
ENGINEER'S ESTIMATE 700.00      8,400.00
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63309-0100 0 EACH DELINEATOR, TYPE 1
Tidewater Contractors, Inc 70 75.00      5,250.00
J.F. Shea Construction, Inc 90.00      6,300.00
Mercer-Fraser Company 30.00      2,100.00
Steve Manning Construction Inc 90.00      6,300.00
ENGINEER'S ESTIMATE 50.00      3,500.00

63404-0400 0 GAL PAVEMENT MARKINGS, TYPE D
Tidewater Contractors, Inc 718 70.00     50,260.00
J.F. Shea Construction, Inc 6.00      4,308.00
Mercer-Fraser Company 60.00     43,080.00
Steve Manning Construction Inc 50.00     35,900.00
ENGINEER'S ESTIMATE 400.00    287,200.00

63407-0400 0 EACH RECESSED PAVEMENT MARKER TYPE D
Tidewater Contractors, Inc 320 16.00      5,120.00
J.F. Shea Construction, Inc 10.00      3,200.00
Mercer-Fraser Company 14.00      4,480.00
Steve Manning Construction Inc 15.00      4,800.00
ENGINEER'S ESTIMATE 10.00      3,200.00

63502-0600 0 EACH TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Tidewater Contractors, Inc 11 250.00      2,750.00
J.F. Shea Construction, Inc 120.00      1,320.00
Mercer-Fraser Company 118.00      1,298.00
Steve Manning Construction Inc 200.00      2,200.00
ENGINEER'S ESTIMATE 400.00      4,400.00

63502-0700 0 EACH TEMPORARY TRAFFIC CONTROL, CONE
Tidewater Contractors, Inc 100 30.00      3,000.00
J.F. Shea Construction, Inc 20.00      2,000.00
Mercer-Fraser Company 22.00      2,200.00
Steve Manning Construction Inc 38.00      3,800.00
ENGINEER'S ESTIMATE 20.00      2,000.00

63502-1300 0 EACH TEMPORARY TRAFFIC CONTROL, DRUM
Tidewater Contractors, Inc 60 75.00      4,500.00
J.F. Shea Construction, Inc 75.00      4,500.00
Mercer-Fraser Company 91.00      5,460.00
Steve Manning Construction Inc 75.00      4,500.00
ENGINEER'S ESTIMATE 100.00      6,000.00
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63502-1500 0 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A
Tidewater Contractors, Inc 42 60.00      2,520.00
J.F. Shea Construction, Inc 25.00      1,050.00
Mercer-Fraser Company 30.00      1,260.00
Steve Manning Construction Inc 50.00      2,100.00
ENGINEER'S ESTIMATE 60.00      2,520.00

63502-1600 0 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Tidewater Contractors, Inc 8 100.00        800.00
J.F. Shea Construction, Inc 200.00      1,600.00
Mercer-Fraser Company 250.00      2,000.00
Steve Manning Construction Inc 1,200.00      9,600.00
ENGINEER'S ESTIMATE 100.00        800.00

63502-3100 0 EACH TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM
Tidewater Contractors, Inc 3 25,000.00     75,000.00
J.F. Shea Construction, Inc 27.00         81.00
Mercer-Fraser Company 29,000.00     87,000.00
Steve Manning Construction Inc 40,000.00    120,000.00
ENGINEER'S ESTIMATE 297,000.00    891,000.00

63503-0400 0 LNFT TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER
Tidewater Contractors, Inc 3,300 45.00    148,500.00
J.F. Shea Construction, Inc 34.00    112,200.00
Mercer-Fraser Company 60.00    198,000.00
Steve Manning Construction Inc 48.00    158,400.00
ENGINEER'S ESTIMATE 40.00    132,000.00

63503-0500 0 LNFT TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER
Tidewater Contractors, Inc 2,540 3.00      7,620.00
J.F. Shea Construction, Inc 11.00     27,940.00
Mercer-Fraser Company 12.00     30,480.00
Steve Manning Construction Inc 9.00     22,860.00
ENGINEER'S ESTIMATE 10.00     25,400.00

63503-0700 0 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
Tidewater Contractors, Inc 4,060 1.00      4,060.00
J.F. Shea Construction, Inc 4.50     18,270.00
Mercer-Fraser Company 1.00      4,060.00
Steve Manning Construction Inc 1.00      4,060.00
ENGINEER'S ESTIMATE 5.25     21,315.00
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63504-1000 0 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Tidewater Contractors, Inc 1,500 15.00     22,500.00
J.F. Shea Construction, Inc 15.00     22,500.00
Mercer-Fraser Company 11.00     16,500.00
Steve Manning Construction Inc 28.00     42,000.00
ENGINEER'S ESTIMATE 25.00     37,500.00

63506-0500 0 HOUR TEMPORARY TRAFFIC CONTROL, FLAGGER
Tidewater Contractors, Inc 5,019 48.00    240,912.00
J.F. Shea Construction, Inc 60.00    301,140.00
Mercer-Fraser Company 55.00    276,045.00
Steve Manning Construction Inc 69.00    346,311.00
ENGINEER'S ESTIMATE 60.00    301,140.00

63506-0600 0 HOUR TEMPORARY TRAFFIC CONTROL, PILOT CAR
Tidewater Contractors, Inc 1,470 55.00     80,850.00
J.F. Shea Construction, Inc 60.00     88,200.00
Mercer-Fraser Company 100.00    147,000.00
Steve Manning Construction Inc 84.00    123,480.00
ENGINEER'S ESTIMATE 77.00    113,190.00

63510-0100 0 WEEK TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR
Tidewater Contractors, Inc 50 1,200.00     60,000.00
J.F. Shea Construction, Inc 2,700.00    135,000.00
Mercer-Fraser Company 3,100.00    155,000.00
Steve Manning Construction Inc 3,500.00    175,000.00
ENGINEER'S ESTIMATE 2,500.00    125,000.00

63610-2800 0 LNFT CONDUIT, 4-INCH, PVC
Tidewater Contractors, Inc 600 25.00     15,000.00
J.F. Shea Construction, Inc 60.00     36,000.00
Mercer-Fraser Company 52.00     31,200.00
Steve Manning Construction Inc 120.00     72,000.00
ENGINEER'S ESTIMATE 35.00     21,000.00

65101-1000 0 SQYD DRAPED ROCKFALL PROTECTION, WIRE MESH
Tidewater Contractors, Inc 3,310 39.00    129,090.00
J.F. Shea Construction, Inc 30.00     99,300.00
Mercer-Fraser Company 34.00    112,540.00
Steve Manning Construction Inc 42.00    139,020.00
ENGINEER'S ESTIMATE 60.00    198,600.00
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65101-2000 0 SQYD DRAPED ROCKFALL PROTECTION, CABLE NET
Tidewater Contractors, Inc 3,310 39.00    129,090.00
J.F. Shea Construction, Inc 55.00    182,050.00
Mercer-Fraser Company 63.00    208,530.00
Steve Manning Construction Inc 92.00    304,520.00
ENGINEER'S ESTIMATE 75.00    248,250.00




