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	Confirm information available and staking performed.  Edit the following as appropriate.


Section 152. - CONSTRUCTION SURVEY AND STAKING

Construction Requirements

152.02  General.  Delete the first paragraph and substitute the following:
The Government will furnish to the Contractor one copy of each of the following information:

· 3D coordinates and offset distance from centerline for subgrade and surface course finishing stakes at 50-foot intervals and miscellaneous intermediate stations.

· Slope stake books containing centerline grade and slope staking information at 50-foot station intervals and miscellaneous intermediate stations.

· Computer listings containing:  horizontal alignment, vertical alignment, earthwork quantities, and staking details showing superelevation template data and slope information.

The Government will provide files for downloading 3D data.  Following is the information that will be provided electronically:

· 3D coordinates of control points.

· 3D coordinates of grade finishing stakes.

· 3D coordinates of slope stakes

The Government will perform the following:

· Establish basic survey control points for vertical and horizontal control of the project.

· Set centerline stakes, take cross-sections, and set reference hubs at 50-foot intervals and miscellaneous intermediate stations.

	Use on all projects.


Delete the second sentence of the second paragraph and substitute the following:

Reestablish missing terrain cross-section reference hubs, control points, and stakes before slope staking begins.
Add the following:

Furnish a practicable schedule of staking activities with the construction schedule submitted according to Section 155.  Include the dates and sequence of staking requirements.

	NOTE TO DESIGNERS:  When the Government (or construction contractor) does the field roadway cross-sections and sets the reference hubs, you are responsible for making sure you have the appropriate cross-section interval (and special sections as appropriate) in your design when you provide your files to the Survey Branch (or contractor) for staking.


152.03  Survey and Staking Requirements.

	When the Contractor is required to cross-section the roadway or portions of the roadway incorporate the following Subsection 152.03 (b) ONLY after discussing its use with the PM and COE.  It may be more appropriate to obtain the cross-section data during design.  This specification is typically for those rare reconstruction (4R) or ERFO projects where reference hubbing or topo verification could not be completed or the risk that the design topo is not adequate is high.

The 21-day turn-around time is the default.  Consult with the PM and COE to verify or modify the time period.  In addition determine the cross-section data submittal length (i.e. miles, number of sites) and amend the specification to incorporate the verbiage.


(b) Roadway cross-sections.  Delete the text and substitute the following:
Take roadway cross-sections normal to centerline.  When the centerline curve radius is less than or equal to 250 feet, take cross-sections at a maximum centerline spacing of 25 feet.  When the centerline curve radius is greater than 250 feet, take cross-sections at a maximum centerline spacing of 50 feet.  Take additional cross-sections at significant breaks in topography and at changes in the typical section.  Ensure that, at a minimum, roadway cross-sections are taken at each cross-section station shown in the plans.  Along each cross-section, measure and record points at breaks in topography, but no further apart than 20 feet.  Space the points so that the maximum variation in vertical distance from a straight line between two consecutive points and the ground line does not exceed ± 0.75 feet.  Measure and record points to at least the anticipated slope stake and reference locations.  Reduce all cross-section distances to horizontal distances from centerline.

Submit one printed copy and one electronic file of the cross-sectional data in GEOPAK ASCII text format:  station, offset, elevation, north coordinate, east coordinate, p-code text format.  Include a file header that defines the data type of the column.  (Contact Central Federal lands Survey Manager, at 720-963-3700 for more information on the format.)  Include one observation per line in the submitted files showing the following data:

Station (nominal), offset from centerline, elevation, north coordinate, east coordinate, p-code (Feature code: RH for reference hub, CL for centerline).

Deliver all data to the CO after completing the roadway cross-section survey.  Submit data to CO at least 21 days prior to anticipated construction.  Do not begin embankment construction or excavation operations on the proposed site until the design profile has been verified.  The CO will send the cross-sectional data to CFL Survey manager to review for survey sufficiency.  If significant differences in terrain are found, the Design Engineer will modify the profile if necessary to match the new terrain.  If the design profile is modified, new design data will be provided for only those locations where the design profile has been modified.  (The Design Engineer will re-run all cross-sections using the new terrain to provide final earthwork quantities; revised plan & profile sheets, cross-section sheets, and staking reports for the modified locations; and an updated grading summary and mass haul diagram).

Set slope stakes according to Subsection 152.03(c) for all cross-section stations identified in the plans or as established in this section.

	The following SCR 152.03(b) should be included IF the CFL-Survey (or one of their A/E firms) have field roadway cross-sectioned and set reference hubs prior advertisement.  DO NOT include a pay item.

	Make sure you discuss with COE and PE to ENSURE that Construction sees no reason to have the Contractor cross-section the roadway (If Construction wants the Contractor to cross-section the roadway, insert the sections above.).


(b) Roadway cross-sections.  Delete the text and substitute the following:

Take roadway cross-sections when required to re-catch slope stakes according to 152.03(c).  Take roadway cross-sections normal to centerline.  Along each cross-section, measure and record points at breaks in topography, but no farther apart than 20 feet.  Space the points so that the maximum variation in vertical distance from a straight line between two consecutive points and the ground line does not exceed ± 0.75 feet.  Measure and record points to at least the anticipated slope stake and reference locations.  Reduce all cross-section distances to horizontal distances from centerline.

Submit one printed copy and one electronic file of the cross-sectional data in GEOPAK ASCII text format: station, offset, elevation, north coordinate, east coordinate, p-code text format.  Include a file header that defines the data type of the column.  (Contact Central Federal lands Survey Manager, at 720-963-3700 for more information on the format.)  Include one observation per line in the submitted files showing the following data:

Station (nominal), offset from centerline, elevation, north coordinate, east coordinate, p-code (Feature code: RH for reference hub, CL for centerline).

	Control of the work does not typically require the reestablishment of centerline, so the centerline reestablishment pay item is no longer used.  The contractor is still required to control the work to the tolerances shown in Table 152-1 and on occasion may have to reestablish centerline.  Include 152.03(e) on all projects where the work is controlled through the use of control points.


152.03  Survey and Staking Requirements.

(e) Centerline reestablishment.  Delete the text and substitute the following:

Reestablish centerline from instrument control points as necessary to construct the work.  The CO may require the reestablishment of centerline, at no cost to the government, when construction survey and staking work does not meet the tolerances stated in Table 152-1.

Reestablishment of centerline may be ordered by the CO and paid for under Section 623 for purposes other than to control the work.

	The FP-03 specifies that projects with centerline curve radii less than or equal to 500 feet, grade finishing stakes will be established every 25 feet.  The FP-03 specification was written for all three divisions and does not take into account the volume of projects that CFLHD typically designs with sharper radius curves.  Use of the FP-03 specification would greatly increase the amount of staking required and does not appreciably improve subgrade or aggregate control. 

When grade finishing stakes are required on roadways with centerline curve radii less than or equal to 500 feet, include the following:


(f) Grade finishing stakes.  Delete the third paragraph and substitute the following:

The maximum longitudinal spacing between stakes is 25 feet when the centerline curve radius is less than or equal to 250 feet.  When the centerline curve radius is greater than 250 feet, the maximum longitudinal spacing between stakes is 50 feet.  The maximum transverse spacing between stakes is 25 feet.  Reset grade finishing stakes as many times as necessary to construct the subgrade and each aggregate course.  Use brushes or guard stakes at each stake.

	Use 152.03(g) on all projects with culverts, except those projects with culvert staking excluded by SCR.


(g) Culverts.  Delete the first paragraph and substitute the following:
Verify, in the field, the approximate location of each individual culvert with the CO prior to surveying, designing, and staking culverts.  Use the “Guide for Designing and Staking Culvert in the Field”, dated January 9, 1996, issued by the U.S. Department of Transportation, Central Federal Lands Highway Division, Lakewood, CO, as a guide to the work in this section.  

Perform the following:

(4)  Add the following:

(a) For single skewed culverts, also submit a plotted field design cross-section, normal to roadway centerline, at each end section.  Plot the offset and elevation of natural ground at the end section and at all proposed template break points between centerline and the end section.  Ensure the template design embankment slope is not exceeded.

(b) For multiple skewed culverts, also submit a plotted field design cross-section, normal to roadway centerline, at the end sections (left and right) nearest to the shoulder.  Plot the offset and elevation of natural ground at the end section and at all proposed template break points between centerline and the end section.  Ensure the template design embankment slope is not exceeded.

(5)  Add the following:  

Plot at a scale of 1:100.

Add the following:

(8)  When the field design has been approved, set culvert survey stakes, reference stakes, and stake inlet and outlet ditches to make the culvert, including end treatments (e.g., drop inlets) functional.

(9)  Adjust slope stakes to provide for catch basins (and transitions into and out of catch basins) which correspond to the final culvert location and design.  If the culvert was moved from location shown in the plans, review the slope stakes in the vicinity of the plan location and adjust the slope stakes to remove the planned catch basin.

	Use 152.03(l) on all projects.


(l) Miscellaneous survey and staking.  Delete the text and substitute the following:

Perform all surveying, staking, recording of data, and calculations necessary for establishing the layout, control, and measurement required to construct the project.  Perform the work in such a manner as to ensure the contract work is constructed in the proper location and to the required tolerances.  Where staking increments are not identified, propose appropriate staking increments to the CO for acceptance.

	The following Subsection 152.03(m) below also should be included if the contractor will be field cross-sectioning the roadway and setting reference hubs.  (Include a pay item for Roadway Cross-Section Survey).


Add the following:

(m) Reference hub establishment.  Establish reference hubs and guard stakes on both sides of centerline at 50-foot station intervals and each intermediate cross-section as shown in the plans, according to the offset distance and elevation data furnished.  Reference hubs shall be ¾-inch square, 12 inch long oak or ash (hardwood) stakes driven flush with the natural ground.  If rocky soil prohibits the use of stakes this long, 8-inch stakes can be substituted.  Reference hubs shall be set approximately 20 feet outside of the proposed cut limits and 15 feet outside of the proposed fill limits, except in rock cuts and wall areas.  Should the Contractor be unable to set any of the reference hubs because of obstructions such as trees or boulders, alternate locations for the hubs shall be determined and computed in the field by the Contractor.  The alternate point for the hub shall be along the station right-angle line to a more usable location.  This move should be of minimal distance.  Centerline points shall be 12d light boat nails (or equivalent) with flagging if the points fall within the existing highway surface, or ¾ inch by 1½ inch by 18 inch guard stakes if they fall outside the existing roadway.  Reference hub and centerline guard/offset stakes shall be ¾ inch by 1½ inch by 18 inch finished size pine stakes painted white.  Remove and dispose of any reference hubs and guard stakes previously placed by the Government.

	Use Centerline staking and verification on all 3R projects where an approximate centerline needs to be established as a reference for the project engineer and the contractor.  Use this centerline staking and verification scr when matching existing superelevation.

For re-establishing the original design superelevation throughout the project, use “template control staking” (scr to be developed).


Add the following:

(n) Centerline verification and staking.  Verify the line diagram stationing, the GPS stationing, or the as-constructed stationing shown in the plans by measuring along the existing centerline with a measuring wheel, cloth tape, or other method approved by the CO.  Calibrate all measuring devices and furnish calibration data to CO before use.  Use transit points (e.g., PC’s, PT’s) and landmarks (e.g., culverts, turnouts, approach roads) to verify that the ground stationing matches the stationing shown on the plans.  Use white spray paint to mark each centerline station.  If the stationing in the plans is as-constructed stationing, add station equations to adjust field stationing to match the plans.  Allow the CO to comment on any required changes to the stationing and/or readjust or establish additional centerline points.  Minor adjustments in grade and/or alignment may need to be made during construction to produce a smooth, uniform project.  The final alignment need not be a geometrically computed centerline and may be field adjusted up to 12 inches at the direction of the CO to provide a smooth flowing, best-fit alignment.

	Include the following paragraphs when 3R work includes one of the following:

• Cold-in-place (CIP) recycle w/ HACP overlay - NO additional widening or superelevation correction.

• HACP overlay only - NO additional widening or superelevation correction.


Prior to disturbing the existing road surface, measure the existing surface width at existing roadway centerline control points (PC & PT), at changes in the roadway template, at 100 foot stationing intervals on tangent, and at 50 foot intervals on curves.  Use white spray paint to mark each location.  At each location, each side of the roadway and outside the construction limits, place an offset stake of adequate dimensions to place all required information.  Label each stake with the following information corresponding to each respective lane:

(1) Station

(2) Offset from striped centerline or other location as directed by the CO

(3) Offset from the proposed edge of pavement

Provide stations to the nearest foot, offsets to the nearest 2 inches.

Record the above information and provide one hard copy to the CO.

Use this recorded information to reestablish the existing roadway template and striping.

	OR  Include the following paragraphs when the 3R work includes any of the following:

• Pulverized asphalt w/ HACP overlay.

• Foamed asphalt stabilized base w/HACP overlay.

• CIP recycle w/ HACP overlay – INCLUDES additional widening and/or isolated superelevation correct.
• HACP overlay only – INCLUDES additional widening and/or isolated superelevation correction.


Prior to disturbing the existing road surface, measure the existing surface width and cross-slopes at existing roadway centerline control points (PC & PT), at changes in the roadway template, at the beginning and ending of superelevation transitions and runoff, in the middle of the superelevated section, at 100 foot stationing intervals on tangent, at 50 foot intervals on curves.  Use white spray paint to mark each location.  At each location, each side of the roadway and outside the construction limits, place an offset stake of adequate dimensions to place all required information.  Label each stake with the following information corresponding to each respective lane:

(1) Station

(2) Offset from striped centerline or other location as directed by the CO

(3) Offset from the proposed edge of pavement

(4) Existing pavement cross-slope.  If cross-slope is to be changed, provide proposed change

(5) Offset to existing/proposed paved ditch, including ditch cross-slope, if different from mainline, and ditch width

(6) Offset to face of existing/proposed guardrail

Provide a list to the CO of any stations or locations where the proposed pavement edge is within 2 feet of a break in the topography of the shoulder.  The CO will determine if corrective action is required.

If requested by the CO, cross-section each location requiring corrective action at the beginning, end, and at 50 foot intervals between.  Cross-sections shall extend a minimum of 25 feet left and right of the centerline, but no less than 10 feet past the flowline of ditches or 6 feet past existing fillslope intersection with natural ground.  Plot all cross-sections at a scale of 1:100.  Compute quantities for excavation, embankment, and aggregate base to be used for corrective action at each location.  Submit all cross-sections to the CO a minimum of 14 days prior to beginning the work.
Provide stations to the nearest foot, offsets to the nearest 2 inches, and cross-slopes to the nearest 0.2 percent.

Record the above information books and provide one hard copy to the CO.

Use this recorded information to reestablish the existing roadway template and striping.

	Note:  Do not include a 152 bid item for Miscellaneous survey and staking.  Include pay items/hours for Hired survey and staking and also Hired technical services so the CO can request additional work.  Include hours for Hired survey and staking and Hired technical services under the bid items 62302-1000 Special Labor, Hired technical services and 62302-1100 Special Labor, Hired survey services.

	Use Template control staking ONLY on 3R projects where superelevation corrections are required throughout project.  (Do not measure Centerline staking and verification or any other centerline type measurement)

To be developed


Measurement

152.05  Delete the fourth paragraph and substitute the following:

Do not measure miscellaneous survey and staking.

152.05  Add the following:
	Use on all projects with government-established reference hubs.


Reestablishing missing Government-set terrain cross-section reference hubs, control points, and stakes will be measured under Special labor, Hired survey services when it is paid by the hour.  No payment will be made for re-establishing missing hubs, control points, or stakes after construction operations have begun.

	Use on all 3R projects with centerline verification and staking item.


Measure centerline verification and staking only one time per project.

	Use on all projects that the contractor will roadway cross-section.


Include payment for setting of reference hubs in the pay item for roadway cross-section survey.

