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	Include the following with projects requiring temporary works:


Section 562. – TEMPORARY WORKS

Material

562.02  Delete the second sentence and substitute the following:
Furnish factory fabricated components of vertical shoring towers complying with the Certification Program for Bridge Temporary Works (FHWA-RD-93-033).

Design Requirements

562.03  Design.
Delete the seventh paragraph and substitute the following:

Do not use overhang form brackets for girder bridges that require holes to be cast or drilled into the girder webs.

Construction Requirements

562.07  Maintenance and Inspection.  Delete the text and substitute the following:

Inspect and maintain temporary works in an acceptable condition throughout the period of use.

In the presence of the CO, perform an in-depth inspection of temporary works not more than 24 hours before beginning each concrete placement or before allowing people to enter a cofferdam or excavation support structure.  Inspect other temporary works at least once a month to insure they are functioning properly.  Use a registered professional engineer to inspect cofferdams, shoring, support of excavation structures, and support systems for load tests before loading.

Furnish written results of the inspections to the CO before placing concrete, before allowing people to enter a cofferdam or excavation support structure, and before loading temporary works.  Include a certification that the system meets the requirements of the contract and drawings.

Clearly mark the capacity of factory fabricated components of vertical shoring towers according to the Certification Program for Bridge Temporary Works (FHWA-RD-93-033).  Make inspections and certifications for factory fabricated components of vertical shoring towers according to the Certification Program for Bridge Temporary Works (FHWA-RD-93-033).

