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PROJECT ND THRO 10(3) 
 
 
 
BEGINNING STATION Schedule A: 10+00 
 Option X: 293+00 
 Option Y: Various 
 
ENDING STATION Schedule A: 293+00 
 Option X: 742+52 
 Option Y: Various 
  
LOCATION Theodore Roosevelt National Park 
 
 
 
COUNTY McKenzie County 
 
 
 
STATE North Dakota 
 
 
 
LENGTH Schedule A: 5.36 miles 
 Option X: 8.51 miles 
 Option Y: 0.50 miles  
 
 
TYPE OF IMPROVEMENT Schedule A: Road rehabilitation (3R), minor 

grading, and drainage 
 Option X: Pavement Preservation (chip seal) 

Option Y: Road rehabilitation (3R), 
pulverization, resurfacing  
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NOTICE TO BIDDERS 
 

A-i 
 

 

ELECTRONIC BIDS WILL NOT BE ACCEPTED.  Submit a printed copy of your bid to the 
address listed on the SF-1442 (Page A-1, Block 8).  Please submit the following with your bid: 
 

• Pages A-1 and A-2 (SF-1442, Solicitation, Offer & Award)  
• Pages A-6 through A-18 A-20 
• Pages B-1 through B-10 
• FAR Provision 52.209-5 Certification Regarding Responsibility Matters, starting on Page B-8  
• HUBZone small business concerns electing to waive the evaluation preference, complete 

52.219-4 Notice of Price Evaluation Preference for HUBZone Small Business Concerns, 
starting on Page C-5 

 
Bidders should retain all other pages for their information. 
 
Bids should be submitted in a sealed enveloped and include the Contractor’s Name, Solicitation 
Number and the Project Number/Name. 
 
The Contractor is fully responsible to verify that all data is correct when an offer is submitted.   
 
Failure to properly update your data may cause the offer to be rejected. 
 
I.  PRE-BID INFORMATION  
 
It is the responsibility of the bidder to verify that this solicitation document, including the plans, are 
complete as listed in the table of contents and the index to sheets.  Plan sheets can be found at   
http://www.cflhd.gov/procurement/construction/advertised-projects.cfm and viewed or downloaded 
by individual sections, or entire plan set, as zip files.  Physical data relevant to this solicitation may 
also be viewed or downloaded at the above site. 
 
This solicitation and subsequent contract are governed by the Federal Acquisition Regulations 
(FAR), agency supplemental regulations, and the Standard Specifications for Construction of Roads 
and Bridges on Federal Highway Projects, FP-03 U.S. Customary Units (FP). 
 
FP-03, Standard Specifications for Construction of Roads and Bridges on Federal Highway 
Projects, 2003, U.S. Customary Units, were utilized for the design of this project.  Hard copies of 
the FP will not be provided to bidders.  The FP is available electronically at 
http://www.cflhd.gov/design/, or may be purchased for $25.53 each by contacting Bob Rosenblatt at 
Mercury LDO, telephone number 303-210-8639 or email brosenblatt@mercury-ldo.com.  Limited 
numbers of hard copies of the FP will be provided to the awarded Prime Contractor. 
 
Applicable FAR provisions and clauses in this IFB are incorporated by reference or full text.  FAR 
provisions and clauses incorporated by reference can be accessed on the Internet at www.arnet.gov/far/.   
 
Notice of CCR Registration – you must register in the Central Contract Registration (CCR) prior 
to award of a contract resulting from this solicitation.  Failure to register prior to contract award 
may require award to the next successful registered offeror.  See FAR Subpart 4.1103(c).   Register 
online at www.ccr.gov or call toll free:  888-227-2423. 
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Bid Schedule Instructions 
 

BIDDERS, PLEASE NOTE: Before preparing the bid, carefully read the Solicitation Provisions. 
 
This Bid Proposal is comprised of one schedule and one option as follows:   
 
Schedule A – rehabilitation, restoration, and resurfacing of approximately 5.36 miles of Route 10; 
subexcavation, backfill and resurfacing several locations along Route 10; existing parking areas will 
be rehabilitated with new concrete curb and sidewalk; one new parking area will be constructed. 
Option X – chip seal on 8.51 miles of roadway, including parking areas.  
Option Y – rehabilitation, restoration, and resurfacing of approximately 0.50 miles of roadway 
 

• Insert a numeric unit price for each pay item for which a quantity appears in Bid Schedule 
A, Option X, and Option Y. 

 
• Multiply the unit price by the quantity for each pay item and show the amount bid. 
 
• When the words “Lump Sum” appear as a unit price, insert an amount for each lump sum 

pay item.  
 

• Total all amounts bid for each pay item and show the Total on line provided on Page A-12 
for Schedule A, Page A-14 for Option X, and Page A-16 for Option Y. 

 
• Complete the Summary Sheet on Page A-15 A-17. 

 
Pay Item 15401-0000 Contractor testing - Bidders must provide prices on two, alternative Contractor 
Testing pay items in two different places in the bid.   
  
On page A-6 for Schedule A, A-13 for Option X, and A-15 for Option Y bidders must provide a price for 
Contractor Testing using a Contractor-furnished field laboratory.  As part of Schedule A, Option X, and 
Option Y the price for this alternative item will be included in the Total lines on pages A-12, A-14, and 
A-16 and the Bid Summary Sheet on page A-15 A-17.  These totals for will be used in the evaluation for 
award.   
  
Bidders must also provide a stand alone price on the bottom of pages A-12, A-14, and A-16 for the 
alternative item, Contractor Testing using a Government-furnished field laboratory.  This price will not 
be factored into the evaluation for award.   
  
The Government retains the discretion to award a contract which includes either of the alternative 
Contractor Testing items at the respective bid price. 
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Evaluation Factors for Award 
 
To be eligible for award of contract, the offeror shall submit prices for each bid item in Schedule A 
and Option X necessary to complete all contract work.  
 
Evaluation for award of a contract will consist of Schedule A and Option X Schedule A, Option X, 
and Option Y. If funds are not available to award Schedule A and Option X Schedule A, Option X, 
and Option Y, then Schedule A will be evaluated.  Accordingly, contract award will be made to the 
lowest responsible bidder conforming to the solicitation, provided funds are available. 
 
The option will be evaluated only if it is in the Government’s best interests (FAR Provision 52.217-
4, Evaluation of Options Exercised at Time of Contract Award, JUN 1988). The Government has 
the right to exercise the option, depending on available funds, no later than 60 days after contract 
award (FAR Clause 52.217-7, Option for Increased Quantity – Separately Priced Line Item, March 
1989). 

Amendment A001 
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Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 11

63302-0000 SIGN SYSTEM
     99
SQFT $_______________ $___________________

63309-0100 DELINEATOR, TYPE 1
     6

EACH $_______________ $___________________
63404-0200 PAVEMENT MARKINGS, TYPE B

    380
GAL $_______________ $___________________

63501-1000 TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR
 ALL Lump Sum $___________________

63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
     6

EACH $_______________ $___________________
63502-0700 TEMPORARY TRAFFIC CONTROL, CONE

    250
EACH $_______________ $___________________

63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM
     50

EACH $_______________ $___________________
63503-0400 TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER

   1,000
LNFT $_______________ $___________________

63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
    453
SQFT $_______________ $___________________

63505-1000 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
    15.0
MILE $_______________ $___________________

63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER
   6,000
HOUR $_______________ $___________________

63506-0600 TEMPORARY TRAFFIC CONTROL, PILOT CAR
   1,500
HOUR $_______________ $___________________

Project: PRA THRO 10(3)
NORTH UNIT - SCENIC DRIVE

Bid Schedule  A
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Project: ND PRA THRO 10(3)
NORTH UNIT SCENIC DRIVE OPTION Y

A- 15

Bid Schedule

Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

15101-0000 MOBILIZATION
 ALL Lump Sum $___________________

15210-3000 CENTERLINE, VERIFICATION AND STAKING
   27.00

STA $_______________ $___________________
15214-3000 SURVEY AND STAKING, PARKING AREA

 ALL Lump Sum $___________________
15401-0000 CONTRACTOR TESTING

 ALL Lump Sum $___________________
20302-0500 REMOVAL OF CURB, CONCRETE

    150
LNFT $_______________ $___________________

30306-2000 PULVERIZING, 4-INCH DEPTH
   9,600
SQYD $_______________ $___________________

40101-5600 SUPERPAVE PAVEMENT, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM
SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL

   1,400
TON $_______________ $___________________

40105-3000 ANTISTRIP ADDITIVE, TYPE 3
     15
TON $_______________ $___________________

40920-1000 FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR
SS-1H

     5
TON $_______________ $___________________

41101-0000 PRIME COAT
     15
TON $_______________ $___________________

Project: ND PRA THRO 10(3)
NORTH UNIT SCENIC DRIVE OPTION Y

Bid Schedule  Y

Contractor Furnished Field Laboratory 
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Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 16

41105-0000 BLOTTER
     75
TON $_______________ $___________________

62201-2850 MOTOR GRADER, 12 FOOT MINIMUM BLADE
     20

HOUR $_______________ $___________________
62301-0000 GENERAL LABOR

     20
HOUR $_______________ $___________________

63401-0300 PAVEMENT MARKINGS, TYPE B, SOLID
    160
LNFT $_______________ $___________________

63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
     2

EACH $_______________ $___________________
63502-0700 TEMPORARY TRAFFIC CONTROL, CONE

     50
EACH $_______________ $___________________

63503-1000 TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE
    250
LNFT $_______________ $___________________

63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
     69
SQFT $_______________ $___________________

63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER
     80

HOUR $_______________ $___________________

$_____________________TOTAL

Submitted by:
Name of Bidder

Project: ND PRA THRO 10(3)
NORTH UNIT SCENIC DRIVE OPTION Y

Bid Schedule  Y

OPTION Y ALTERNATIVE BID 
ITEM 15401-0000, CONTRACTOR TESTING, 
USING GOVERNMENT FURNISHED FIELD 
LABORATORY                                               $_________________

Amendment A001 
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BID SUMMARY  
for 

ND PRA THRO 10(3) 
North Unit Scenic Drive 

 
 
 
 
Schedule A        $______________ 
  
 
Option X        $______________ 
 
 
Option Y         $______________ 
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PARTNERING 

 
A Partnership recognizes the Government and the Contractor are both responsible and can affect the 
successful completion of this project.  Partnering is a vehicle to ensure the partnership has structure 
and quality.  It recognizes the strengths of each party and uses those strengths to identify and 
achieve shared goals.  One of the primary objectives of Partnering is to facilitate the resolution of 
disputes in a timely, professional, and non-adversarial manner with the outcome focused on 
achieving those shared goals. 
 
CFLHD supports the concepts and tenets of Partnering and as such is encouraging the Contractors 
and it’s subcontractors to establish a Partnering relationship on this project. 
 
A formal Partnering meeting can help facilitate this relationship by helping do document the 
parties’ common purpose and goals, and ensuring alignment.  The goals are mutually agreed upon 
and address effective and efficient performance within the scope of the contract. 
 
Participation in a formal Partnering meeting is voluntary.  Costs of implementing and maintaining 
the partnership would be agreed to by both parties as described in Subsection 103.05 Partnering of 
the FP.  Costs of partnering would be in addition to the contract award amount. 
 
Please indicate your desire to participate in a formal partnering meeting on this project. 
 
 (___)  We would like to participate in a formal partnering meeting. 
 
 (___)  We do not want to participate in a formal partnering meeting. 

Amendment A001 
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BUY AMERICAN ACT- CONSTRUCTION MATERIALS 
UNDER TRADE AGREEMENTS 

 
It is understood and agreed that the materials and components listed in Subpart 25.1 of the FAR 
are a part of this contract and are deemed to be Domestic Construction Material for the purposes of 
this contract. 
 
NOTE TO CONTRACTOR: 
 
The following information and any applicable supporting data is required for evaluation of requests 
under FAR Clause 52.225-23 Paragraph (c) & (d) and FAR Provision 52.225-24 Paragraph (b). 
 
 
Material and/or Component 
 
 
Construction Material Description 

 
Unit of Measure 

 
Quantity 

 
*Cost Delivered to Job Site 

 
Foreign Construction Material 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Comparable Domestic Material 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Material and/or Component 
 
 
Construction Material Description 

 
Unit of Measure 

 
Quantity 

 
*Cost Delivered to Job Site 

 
Foreign Construction Material 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Comparable Domestic Material 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).] 
[Please include name, address, telephone number and contact for suppliers surveyed.  Attach copy of response; if oral, attach 
summary.  Include all applicable supporting information.] 
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HAZARDOUS MATERIALS 
 
 
As required by FAR Clause 52.223-3, Hazardous Materials Identification and Safety Data - 
Alternate I, the apparent low bidder must submit prior to award a Material Safety Data Sheet 
(MSDS) for all hazardous materials that the bidder identifies in paragraph (b) of the FAR clause and 
defined under the latest version of Federal Standard No. 313.  
 
 

Hazardous Material 
 

Identification Number 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 
 

USE OF RECOVERED MATERIALS ON FEDERAL LANDS HIGHWAY PROJECTS 
 
Section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and 
Recovery Act (RCRA) of 1976, as amended (42 U.S.C. 6901 et seq.), requires Federal, State, and 
local procuring agencies using appropriated Federal funds to purchase items composed of the 
highest percentage of recovered materials practical.  Use of recovered materials is strongly 
encouraged on Federal Lands Highway Projects.  Highway construction items covered by the 
Environmental Protection Agency’s Comprehensive Guidelines for Procurement of Products 
Containing Recovered Materials include fly ash, ground granulated blast furnace slag, traffic 
barricades, traffic cones, hydraulic mulch and compost for mulch. 
 
Use of fly ash and ground granulated blast furnace slag and construction materials containing fly 
ash and ground granulated blast furnace slag on Federal Lands Highway Projects: 
 

• It is the policy of the United States Government that fly ash and ground granulated blast 
furnace slag and materials containing fly ash and ground granulated blast furnace slag shall 
have maximum practicable opportunity for incorporation into its construction projects. 

 
• The Contractor agrees to investigate the use of fly ash and ground granulated blast furnace 

slag and materials containing fly ash and ground granulated blast furnace slag to the fullest 
extent consistent with the efficient performance of this contract.  Both the contractor and the 
subcontractors are urged to seek out suppliers of fly ash and ground granulated blast furnace 
slag, cement and concrete containing fly ash and ground granulated blast furnace slag and to 
solicit bids for these materials. 

 
• Names of firms that supply fly ash and ground granulated blast furnace slag and materials 

containing fly ash and ground granulated blast furnace slag are available from the American 
Coal Ash Association and the National Slag Association. 

Amendment A001 
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E-19                                         ND PRA THRO 10(3) 
NORTH UNIT SCENIC DRIVE 

PMIS NUMBER 63939    
oil fires. 

 
Conform to the following requirements: 
 
(a)  Do not camp within the Park. 
 
(b)  Locate office, lab or other trailers only within the designated staging areas. 
 
(c)  Do not feed or disturb wildlife. 
 
(d)  Do not park or turn around on vegetation. Stay on bare gravel or pavement. 
 
 

Section 108. - PROSECUTION AND PROGRESS 
 
108.01  Commencement, Prosecution, and Completion of Work:  Add the following: 
 
Limit operations as follows: 
 

• Weekend work is not permitted. Perform no work from 5:00 p.m. Friday to 6:00 a.m. 
Monday. 

• Access and material transport will be on Route 10 from Highway 85 on the east side of the 
park.  

 
Perform no work except to maintain traffic control devices, erosion control devices, the roadway 
driving surface, and to control dust during the listed Federal holidays and surrounding days: 
 

● Memorial Day Weekend:  12:00 Noon Friday to 6:00 am Tuesday. 
● Independence Day:  12:00 Noon July 3 to 6:00 am July 5.   
 If July 4 falls on a weekend, Friday, or Monday, do not work the weekend. 
● Labor Day Weekend:  12:00 Noon Friday to 6:00 am Tuesday. 
● Thanksgiving:  12:00 Noon Wednesday to 6:00 am Monday. 
● Christmas/New Years Holiday:  12:00 Noon December 23 to 6:00 am January 2. 
 If December 23 or January 1 falls on a Monday, do not work the adjacent 

weekend and do not work on December 23.  If January 1 falls on a Friday, do 
not work the weekend. 

 
Add the following for Option X: 
 
Do not begin Option X operations until the following conditions have been met: 
 

• The National Park Service has completed crack seal operations within the limits 
of the Option X package. 

• All subexcavation work, within the limits of the Option X package, has been 
completed.  Coordinate with the CO for final locations of subexcavation. 

• Current paving operations, between approximately Mile Point 7 and Mile Point 
8, have been completed.  The current contractor will be completing paving 
operations in three spot locations within the limits of Option X.   

Amendment A001 
April 20, 2009



E-20                                         ND PRA THRO 10(3) 
NORTH UNIT SCENIC DRIVE 

PMIS NUMBER 63939    
The current contractor will place approximately 750 Tons of asphalt beginning 
May 4, 2009.  The anticipated completion of the paving operations is May 22, 
2009.  The completion date of the paving operations may be extended based on 
weather related delays. 

 
Add the following: 
 
A Notice to Proceed must be issued before commencement of any work.   
 
The project completion date, including any exercised Options, is October 16, 2009.  
 
 

Section 109. - MEASUREMENT AND PAYMENT 
 
109.02  Measurement Terms and Definitions. 
 
(m) Square yard.  Delete the text and substitute the following: 
 
(m) Square yard.  9 square feet.  Measure on a plane parallel to the surface being measured.  No 
deductions from the area computation will be made for individual fixtures having an area of 9 square feet 
or less.  Do not measure overlaps. 
 
109.08  Progress Payments. 
 
(b) Closing date and invoice submittal date.  Delete the last sentence and substitute the following:   
 
Submit invoices to the designated billing office by the 7th day after the closing date.  Invoices received by 
the designated billing office after the 16th day following the closing date will not be accepted for payment 
processing that month.  Include late, unprocessed invoice submittals in the following month's invoice. 
 
The closing date for progress payments on contracts where funding is associated with the American 
Recovery and Reinvestment Act (ARRA) will be the 8th day of each month. 
Include work performed after the closing date in the following month’s invoice.  
 
(c) Invoice Requirements.  Add the following: 
  

(9) As required by the American Recovery and Reinvestment Act of 2009  (ARRA), provide 
data and information related to labor utilization for the prime contractor as well as any and 
all lower tier subcontracts used in connection with the work.  Use form ARRA 109-1  
FHWA-1589 (Rev. 3-25)  to report this information.  This form can be found at our webpage 
at:  

 
http://www.cflhd.gov/procurement/construction/reference-links.cfm 
 
Initial information is to be provided within 15 days of contract award.  Follow-up and 
recurring reports will be due with each monthly invoice. The monthly progress payment will 
not be made until the required ARRA information and data has been received and is current.   

Amendment A001 
April 20, 2009



SHEET TOTAL
B5 B6 B7 B8 B9 NO. SHEETS

 PRA THRO 10(3)
SCENIC DRIVE

62302-1100 SPECIAL LABOR, HIRED SURVEY SERVICES HOUR  80 80
62511-2000 SEEDING, HYDRAULIC METHOD SQYD 15357 15357 16,200
62516-2000 MULCHING, HYDRAULIC METHOD SQYD 15357 15357 16,200
63302-0000 SIGN SYSTEM SQFT 99 99 99
63309-0100 DELINEATOR, TYPE 1 EACH 6 6 6

63404-0200 PAVEMENT MARKINGS, TYPE B GAL 354 354 380

63501-1000 TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR LPSM ALL ALL
63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3 EACH 6 6 6
63502-0700 TEMPORARY TRAFFIC CONTROL, CONE EACH 250 250 250
63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM EACH 50 50 50
63503-0400 TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER LNFT 1000 1000 1000
63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN SQFT 453 453 453

63505-1000 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS MILE 15 15 15
63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER HOUR 6000 6000 6000
63506-0600 TEMPORARY TRAFFIC CONTROL, PILOT CAR HOUR 1500 1500 1500
64620-0600 REMOVE AND RESET TRASH RECEPTACLE EACH 5 5 5

 

REG STATE

The following quantities are approximate unless noted as a contract quantity. Payment will be made for the actual 
quantities of work performed and accepted or for materials furnished according to the contract.

  

SUMMARY OF QUANTITIES

PROJECT

REMARKS AND/OR DETERMINATION OF ESTIMATED 
QUANTITY

MWR ND B2 B9
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TABULATION 
OF 

QUANTITIES

TABULATION 
OF 

QUANTITIES

TABULATION 
OF 

QUANTITIES

TABULATION 
OF 

QUANTITIES

ITEM NO. ITEM DESCRIPTION UNIT TABULATION 
OF 

QUANTITIES

ESTIMATED 
QUANTITIES

PLAN BID
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SHEET TOTAL
NO. SHEETS

Area Total Area

SQFT SQFT

Station 15+00 Rt 66 x 18 8.25 1 8.25

Station 15+00 Rt 66 x 48 22 1 22.0

Station 15+00 Rt 18 x 18 2.25 1 2.25

500' North of Project on Highway 85 W20-1 36 x 36 9.0 1 9.0

500' North of Project on Highway 85 W16-8 24 x 36 6.0 1 6.0
500' North of Project on Highway 85 G20-2 36 x 18 4.5 1 4.5
500' South of Project on Highway 85 W20-1 36 x 36 9.0 1 9.0
500' South of Project on Highway 85 W16-8 24 x 36 6.0 1 6.0
500' South of Project on Highway 85 G20-2 36 x 18 4.5 1 4.5

See Standard 635-1 G20-1 36 x 18 4.5 2 9.0
See Standard 635-1 W20-1 36 x 36 9.0 1 9.0
See Standard 635-5 W3-4 36 x 36 9.0 4 36.0
See Standard 635-5 W20-7a 36 x 36 9.0 4 36.0

See Standards 635-5 & 635-8 W16-2 24 x 18 3.0 4 12.0
See Standard 635-6 W20-4 36 x 36 9.0 2 18.0
See Standard 635-8 R1-1 30 x 30 6.3 2 12.5
See Standard 635-8 Special Sign 24 x 18 3.0 2 6.0
See Standard 635-8 W1-4 36 x 36 9.0 2 18.0
See Standard 635-8 W3-1 36 x 36 9.0 2 18.0
See Standard 635-10 W21-5 36 x 36 9.0 2 18.0
See Standard 635-10 W21-1a 36 x 36 9.0 2 18.0

Use with pilot car G20-4 36 x 18 4.5 2 9
Use as appropriate W8-11 36 x 36 9 4 36
Use as appropriate W8-12 36 x 36 9 12 108
Use as appropriate W8-3 36 x 36 9 2 18

453

Item Description Item Number Unit Total

Temporary Traffic Control, Traffic and Safety Supervisor 63501-1000 LPSM All

Temporary Traffic Control, Barricade Type 3 63502-0600 EACH 6
Temporary Traffic Control, Cone 63502-0700 EACH 250
Temporary Traffic Control, Drum 63502-1300 EACH 50

Temporary Traffic Control, Concrete Barrier 63503-0400 LNFT 1000
Temporary Traffic Control, Construction Sign 63504-1000 SQFT 453

Temporary Traffic Control, Pavement Markings 63505-1000 MILE 15
Temporary Traffic Control, Flagger 63506-0500 HOUR 6000
Temporary Traffic Control, Pilot Car 63506-0600 HOUR 1500

Putting America To Work

Project Funded By ARRA

Funding Source Plaque

PROJECT

 PRA THRO 10(3)
SCENIC DRIVE

REG STATE

MWR ND
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B9 B9

MISCELLANEOUS SUMMARIES

End Road Work
Road Work Ahead

Scenic Drive
End Road Work

Road Work Next xx Miles

Quantity

CONSTRUCTION SIGN SUMMARY

Road Work Ahead

Scenic Drive

Sign Location
MUTCD 

Reference
Sign Message

Panel Size 
(inches)

Road Work xx FT
Be Prepared to Stop

Flagger Symbol
xx Feet

One Lane Road Ahead

Shoulder Work
Worker Symbol

Lane Shift Symbol

Stop
Proceed When Clear

Stop Ahead Symbol

TOTAL

TEMPORARY TRAFFIC CONTROL SUMMARY

Pilot Car Follow Me
Uneven Lanes

 

No Center Stripe
Pavement Ends

Amendment A001 
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SCALE IN FEET
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TO WORK

PUTTING AMERICA

PROJECT FUNDED BY THE

American Recovery

& Reinvestment Act

PROJECT FUNDED BY THE

American Recovery

& Reinvestment Act

TO WORK

PUTTING AMERICA

 

ARRA

SIGN ASSEMBLY

 
635-A

T27A T36

REG STATE PROJECT
SHEET

NO.

TOTAL

SHEETS

ND

U.S. DEPARTMENT OF TRANSPORTATION

FEDERAL HIGHWAY ADMINISTRATION
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PLANS FOR PROPOSED

PROJECT MANAGER LEAD DESIGNER

APPROVED:

DATE:

U.S. DEPARTMENT OF INTERIOR

NATIONAL PARK SERVICE

RECOMMENDED:

DATE:

NATIONAL
PARK

SERVICE

Department

of the Interior

THEODORE ROOSEVELT NATIONAL PARK

McKENZIE COUNTY

LENGTH 0.50 miles

ND PRA THRO 10(3)
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INDEX TO SHEETS

DESCRIPTIONSHEET

CONVENTIONAL PLAN SYMBOLS & ABBREVIATIONS

TITLE SHEET

INDEX TO SHEETS

DESCRIPTIONSHEET

TYPICAL SECTIONS

A1

SUMMARY OF QUANTITIES

DIVISION ENGINEER, CENTRAL FEDERAL LANDS HIGHWAY DIVISION

DATE:

SUPERINTENDENT, THEODORE ROOSEVELT NATIONAL PARK

REGIONAL DIRECTOR, MIDWEST REGION, NATIONAL PARK SERVICE

A. GALARDI

A1 A4

A2-A3

B1-B3

PROJECT LOCATION

ND PRA THRO 10(3)

THEODORE ROOSEVELT

NATIONAL PARK NORTH UNIT

SPECIFICATIONS:  

"STANDARD SPECIFICATIONS FOR CONSTRUCTION OF ROADS 

AND BRIDGES ON FEDERAL HIGHWAY PROJECTS, FP-03,

U.S. CUSTOMARY UNITS"

SLOPES ARE EXPRESSED AS RISE:RUN

CALL BEFORE YOU DIG:

North Dakota One Call

1-800-795-0555

DESIGN DESIGNATIONS:

ADT (2010) ----------- 

ADT (2030) ----------- 

D -------------------- 

V -------------------- 

e(max) ---------------

120

200

50%

30 mph

6%

TYPE OF CONSTRUCTION: 

Road rehabilitation (3R),

pulverization, resurfacing

A4

C1 OPTION Y PLAN SHEET

T1 635 TEMPORARY TRAFFIC CONTROL

N
 8

6%
%

d 4
1’ 3

0" W

ROUTE 404

VISITOR CENTER

BEGIN PROJECT THRO 10(3)

OPTION Y

STATION 1000+00

TO WATFORD CITY

15 MILES

TO OXBOW 

OVERLOOK

ROUTE 406

ROUTE 925

ROUTE 940

ROUTE 942

SCALE IN FEET

0 250 500

NORTH UNIT SCENIC DRIVE
OPTION Y

REG STATE PROJECT
SHEET

NO.

TOTAL
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TYPICAL SECTIONS

1.

 

 

Varies

Varies

TYPICAL SHOULDER TREATMENT

 
2.

 

9’ Lane

 

Construct a 1:1 pavement edge

CL

A4 A4

Prime Coat

Fog Seal

2’

 
 

LC

3’

Limits of Construction

Edge of Pavement

2% 2%

Prime CoatFog Seal

2’2’

LC

Windrow Material

3’

Limits of Construction

(Typ. Both sides of Roadway)

4" depth, pulverize

existing pavement and

base

Windrowing and replacement of existing shoulder material

is not measured for payment, it is considered incidental to

pay item 30306-2000, pulverizing, 4-inch depth.

2.5-inch superpave

asphalt concrete pavement

Pulverize existing

pavement and base,

4-inch depth

2.5" superpave 

asphalt concrete

pavement

2.5-inch superpave asphalt

concrete pavement

Pulverize existing pavement

and base, 4-inch depth

Match 

existing

The Contractor is required to locate all existing utilities 

prior to beginning work. 

SHEET 1 OF 3

NOTES:

Existing, base & subbase (depth varies)

NO SCALE

TYPICAL SECTION 

ROUTE 404 STA. 1000+00 TO 1014+72 

ROUTE 406 STA. 2000+00 TO 2008+19

1’

Shldr. 

1’

Shldr. 

Shoulder up 

with existing 

material

Shoulder up with

existing material

Windrow existing

shoulder material prior to 

pulverizing.  After placement

of asphalt, shoulder-up foreslopes

with existing windrowed material.

Shape and compact as necessary 

for drainage and appearance.

1’

Shldr

Match Existing

2’

Windrow Material

3’

Limits of Construction

(Typ. Both sides of Roadway)

Shoulder up with

existing material

 

Prime CoatFog Seal

2’

LC

Windrow Material

3’

Limits of Construction

(Typ. Both sides of Roadway)

2.5-inch superpave

asphalt concrete pavement

Pulverize existing

pavement and base,

4-inch depth

Match 

Existing

Match 

Existing

Shoulder up with

existing material

Taper pulverized material

to match grade at existing

concrete pads

TYPICAL SECTION 

ROUTE 925 AND

ROUTE 940

 

  
3.

  
 

Match existing dimensions of all routes within the Option Y

package.

Route Station to Station Length (ft) Length (mi)

0.28

TOTAL

PROJECT LENGTH TABLE

0.50

404 1000+00 TO 1014+72 1472

0.16406 2000+00 TO 2008+19 819

925 3000+00 TO 3003+33 333 0.06

2624

Varies: Match Existing Width

TYPICAL SECTION 

ROUTE 942

or Typical Parking Area

Varies: Match Existing Width

10.5’ Lane - Route 404

9’ Lane  - Route 406

10.5’ Lane - Route 404

9’ Lane  - Route 406
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SHEET TOTAL
B4 B5 NO. SHEETS

 PRA THRO 10(3)
OPTION Y

15101-0000 MOBILIZATION LPSM ALL ALL
15210-3000 CENTERLINE, VERIFICATION AND STAKING STA  27 27
15214-3000 SURVEY AND STAKING, PARKING AREA LPSM ALL ALL
15401-0000 CONTRACTOR TESTING LPSM ALL ALL

20302-0500 REMOVAL OF CURB, CONCRETE LNFT 135 135 150
30306-2000 PULVERIZING, 4-INCH DEPTH SQYD 9137 9137 9,600

40101-5600
SUPERPAVE PAVEMENT, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 
0.3 TO <3 MILLION ESAL TON

1244 1244 1,400

40105-3000 ANTISTRIP ADDITIVE, TYPE 3 TON 12 12 15

40920-1000 FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H TON 4  4 5

41101-0000 PRIME COAT TON 13 13 15
41105-0000 BLOTTER TON 67  67 75
62201-2850 MOTOR GRADER, 12 FOOT MINIMUM BLADE   HOUR 20 20
62301-0000 GENERAL LABOR HOUR 20 20
63401-0300 PAVEMENT MARKINGS, TYPE B, SOLID LNFT 150 150 160

63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3 EACH 2 2 2

63502-0700 TEMPORARY TRAFFIC CONTROL, CONE EACH 50 50 50

63503-1000 TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE LNFT 250 250 250

63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN SQFT 69 69 69

63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER HOUR  80 80 80

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

 
  

  
  

 

ESTIMATED 
QUANTITIES

PLAN BIDSURFACING SUMMARY TABULATION OF QUANTITIES

The following quantities are approximate unless noted as a contract quantity. Payment will be made for the actual 
quantities of work performed and accepted or for materials furnished according to the contract.

ITEM NO. ITEM DESCRIPTION UNIT

 

  

SUMMARY OF QUANTITIES

PROJECT

REMARKS AND/OR DETERMINATION OF ESTIMATED 
QUANTITY

MWR ND B1 B3

REG STATE
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SHEET TOTAL
NO. SHEETS

From To

1000+00 1014+72 23 1472 33856 3762 0.21 3762 512 33 5 1.56 5.2 28
2000+00 2008+19 20 819 16380 1820 0.21 1820 248 16 2 0.76 2.5 13

16900 1878 0.21 1878 256 17 3 0.78 2.6 14
12500 1389 0.21 1389 189 12 2 0.58 1.9 10
2600 289 0.21 289 39 3 0.4 0.12 0.4 2

   9137 1244 81 12 4 13 67

 
Values used for estimating:  
FDR Material (Pulverized) = 135lb/cuft Prime Coat,Tack Coat, and Fog Seal = 240.7 gal/Ton
Superpave Pavement = 145.2 lb/cuft  

Asphalt Binder = PG 58-34 at 6.5% by weight Prime Coat = 0.33gal/syd
Antistrip additive = Type III (Hydrated Lime) at 1% of Asphalt by weight Blotter = 14.75 lb/syd
Tack Coat = 0.10 gal/syd
Fog Seal = 0.10 gal/syd

LENGTH
Parking 
Stalls

 PAVEMENT 
MKGS SOLID

FT FT LNFT

4 4 4

 75.0 75.0
 

75.0
150.0

150.0

 

ROUTE 942

COMMENTS

UNITS

STRIPE WIDTH 
(INCHES)

B3

SURFACING SUMMARIES

Station

Width 
(ft)

Length 
(ft)

Paved Area 
(sqft)

Paved Area 
(Sqyd)

APPLY TWO COATS

SURFACING QUANTITIES
N

:\
N

D
\t

h
ro

1
0
(3

)\
R
o
ad

w
ay

\O
p
ti
o
n
 Y

\[
S
U

M
T
H

R
O

1
0
(3

)O
PT

Y
.x

ls
]S

u
rf

ac
in

g STATION TO 
STATION

MATCH EXISTING EDGE OF PAVEMENT

40920-1000 
Fog Seal, 

Emulsified 
Asphalt Grade 

CSS-1,CSS-
1H,SS-1 or SS-

1H (Ton)

ROUTE 404

Comments

41101-
0000 
Prime 
Coat  
(Ton)

5 PARKING SPACES

B2

Totals

Asphalt 
Binder PG 58-
34 Ton (Info 

only)

Asphalt 
Depth 

(ft)

30306-2000 
Pulverizing, 
4-inch depth 

(Sqyd)

40101-5600 Superpave 
Pavement, 1/2 or 3/4 

inch nominal maximum 
size aggregate, <0.3 

million Esal (Ton)

40105-3000 
Antistrip 
Additive,      
Type 3        
(Ton)

PROJECT

 PRA THRO 10(3)
OPTION Y

REG STATE

MWR ND

41105-
0000 

Blotter 
(Ton)

ROUTE 925
ROUTE 940
ROUTE 942

ROUTE 406
MATCH EXISTING EDGE OF PAVEMENT
MATCH EXISTING EDGE OF PAVEMENT

20302-0500 REMOVAL OF CURB, CONCRETE (Lnft)

63401-0300 Pavement Markings, Type 
B, Solid (Lnft)

PERMANENT PAVEMENT MARKING SUMMARY

 

LOCATION LENGTH
ROUTE 925 CENTER ISLAND 100

ROUTE 925 DRIVEWAY 35
TOTAL 135
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SHEET TOTAL
NO. SHEETS

Area Total Area

SQFT SQFT

See Standard 635-6 W20-1 36 x 36 9.0 1 9.0
See Standard 635-6 W3-4 36 x 36 9.0 2 18.0
See Standard 635-6 W20-7a 36 x 36 9.0 2 18.0
See Standard 635-6 W16-2 24 x 18 3.0 2 6.0
See Standard 635-6 W20-4 36 x 36 9.0 2 18.0

69

Item Description Item Number Unit Total

Temporary Traffic Control, Barricade Type 3 63502-0600 EACH 2
Temporary Traffic Control, Cone 63502-0700 EACH 50

Temporary Traffic Control, Plastic Fence 63503-1000 LNFT 250
Temporary Traffic Control, Construction Sign 63504-1000 SQFT 69

Temporary Traffic Control, Flagger 63506-0500 HOUR 80

PROJECT

 PRA THRO 10(3)
OPTION Y

REG STATE

MWR ND

N
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ls
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C

B3 B3

MISCELLANEOUS SUMMARIES

Quantity

CONSTRUCTION SIGN SUMMARY

Sign Location
MUTCD 

Reference
Sign Message

Panel Size 
(inches)

Road Work Ahead
Be Prepared to Stop

Flagger Symbol
xx Feet

One Lane Road Ahead

TOTAL

TEMPORARY TRAFFIC CONTROL SUMMARY
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C1

SCALE IN FEET

0 100 200

C1

PI 3000+54.48

Curve = RTE925-1

D   = 15%%d 18’ 38" (RT)

R = 100.00’

T = 13.44’

L = 26.72’

R = 150.00’

Curve = RTE925-2

PI 3003+61.77

D   = 16%%d 34’ 01" (RT)

T = 21.84’

L = 43.37’

T = 65.16’

Curve = RTE406-4

PI 2007+37.81

D   = 22%%d 40’ 26" (RT)

R = 325.00’

L = 128.61’

L = 70.84’

Curve = RTE406-3

PI 2004+11.63

D   = 20%%d 17’ 36" (RT)

R = 200.00’

T = 35.79’

R = 535.00’

Curve = RTE406-2

PI 2002+29.23

D   = 16%%d 19’ 08" (LT)

T = 76.71’

L = 152.38’

  = 48%%d 02’ 12" (RT)

Curve = RTE406-1

PI 2000+30.23

D 
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Curve = RTE404-1

PI 1000+58.56

D   = 12%%d 25’ 21" (LT)
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635-6

TEMPORARY TRAFFIC CONTROL

SINGLE LANE CLOSURE LAYOUT

(WITH FLAGGERS)
6/2005

T1 T1

 

   

ROAD

WORK

 AHEAD  AHEAD 

ONE  LANE

 ROAD 

MPH

XX
FEET

xxx    

ROAD  WORK

END
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