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SHEET TOTAL

B3 B4 B5 B6 B7 B8 NO. SHEETS

UT PFH 39-1(2)

SEVENMILE GOOSEBERRY

15101 LPSM ALL ALL

15202 km ----- 3.6

15203 km ----- 3.6

15204 Each ----- 27

15207 km ----- 3.6

15210 Miscellaneous survey and staking LPSM ALL ALL

15401 Contractor testing LPSM ALL ALL

15501 Construction schedule LPSM ALL ALL

15702 Temporary turf establishment ha 6 6 10

15703 Silt fence m 3323 3323 3490

15705 Slope drain system m 57 57 60

15709 Check dams (type B) Each 65 65 70

15729 m 1008 1008 1060

15737 m 96 96 100

20101 ha ----- 11.0

20301C Removal of gates Each 1 1 1

20301CA Removal of cattleguard Each 1 1 1

20301H Removal of pipe culverts Each 19 19 20

20302V Removal of fence m 4 4 4

20401 Roadway excavation m3 76738 76738 80570

20402 Subexcavation m3 1684 1684 1770

20405 Select borrow m3 100 11382 11482 12060

20412 Waste m3 1422 1422 1490

20429 Grade ditch m 161 161 170

21101 Roadway obliteration m2 9795 9795 10285

25101A Placed riprap class 1 m3 157 157 165

25101B Placed riprap class 2 m3 0.4 26 26 28

25101C Placed riprap class 3 m3 493 493 518

25101D Placed riprap class 4 m3 226 226 237

25101D Placed riprap class 4 (stabilization) m3 1652 1652 1735

21512A Riprap ditch class 1 (type 1) m 935 935 982

21512A Riprap ditch class 1 (type 2) m 118 118 124

21512A Riprap ditch class 1 (type 3) m 262 262 275

21512B Riprap ditch class 2 (type 1) m 181 181 190

21512B Riprap ditch class 2 (type 3) m 63 63 66

21512C Riprap ditch class 3 (type 1) m 1272 1272 1336

21512C Riprap ditch class 3 (type 3) m 128 128 134

30101D t 1515 8297 9812 10303

60101 m3 13 13 14

60201K m 13 13 14

60201M m 279 279 293

60201N m 17 17 18

 

SHEET NUMBER AND DESCRIPTION

Tabulation 
of 

Quantities

Tabulation 
of 

Quantities

Tabulation 
of 

Quantities

Clearing and grubbing

ITEM NO. ITEM DESCRIPTION UNIT

Slope, reference, and clearing and grubbing stakes

Grade finishing stakes

ESTIMATED 
QUANTITIES

REG STATE

B1

PROJECT

UT B9

REMARKS AND/OR DETERMINATION OF 
ESTIMATED QUANTITY

Mobilization

Tabulation 
of 

Quantities

Tabulation 
of 

Quantities
PLAN BID

8
Grading 

Summary

Centerline re-establishment

Excelsior log (erosion log)

Drainage structure survey and staking
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Check dams (type A)
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750 mm pipe culvert

Based on 2.225 metric ton per cubic meter

450 mm pipe culvert

Aggregate base grading D

Concrete

The quantities shown are approximate, unless noted as a contract quantity. Payment will be made for the actual quantities of work performed and accepted, or for materials 
furnished according to the contract.

SUMMARY OF QUANTITIES

Sheet 1 of 2

600 mm pipe culvert

Continued on next sheet
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SHEET TOTAL

B3 B4 B5 B6 B7 NO. SHEETS

UT PFH 39-1(2)

SEVENMILE GOOSEBERRY

60201Q 1050 mm pipe culvert m 77 77 80

60201R 1200 mm pipe culvert m 19 19 20

60201S 1350 mm pipe culvert m 27 27 30

60606K End section for 450 mm pipe culvert (metal) Each 2 2 2

60206M End section for 600 mm pipe culvert (metal) Each 32 32 30

60206N End section for 750 mm pipe culvert (metal) Each 2 2 2

60206Q End section for 1050 mm pipe culvert (metal) Each 8 8 10

60206R Each 2 2 2

60501 m 55 55 60

60502A Special underdrain system (cut) m 40 40 40

60507G m 50 50 50

61806 Barrier stone Each 39 39 39

61902BJ Gate metal type, 5400 mm width Each 1 1 1

61902FA Each 1 1 1

61903K Each 1 1 1

62201AE Hour ---- 20

62201BA Hour ---- 20

62201CD Hour ---- 20

62201DA Bulldozer, 50 kW minimum flywheel power Hour ---- 20

62201DD Hour ---- 20

62201L Hour ---- 20

62201M Hour ---- 20

62301 Hour ---- 20

62406 m3 14517 14517 15240

62501B ha 6 6 10

62504B Mulching, hydraulic method ha 6 6 10

63302 Sign installatin m2 17 17 20

63307B Delineators Type 2 Each 46 46 50

63315 Remove and resetting sign LPSM 1 ALL ALL

63505B Barricade type 2 Each 10 10 10

63504 Barricade type 3 Each 30 30 30

63506A Each 26 26 30

63507 m2 160 160 170

63508 Each 39 39 40

63509 hour 1300 1300 1370

63510 hour 156 156 160

63511 m 215 215 230

63521B Each 2 2 2

  

Cattleguard, 9.6 meter

Motor grader

Placing conserved topsoil

Seeding, hydraulic method

Hydraulic excavator

General labor

ITEM NO. ITEM DESCRIPTION UNIT

SHEET NUMBER AND DESCRIPTION

Tabulation 
of 

Quantities

Tabulation 
of 

Quantities

Tabulation 
of 

Quantities

Tabulation 
of 

Quantities

Grading 
Summary

ESTIMATED 
QUANTITIES

REG STATE PROJECT

PLAN BID

8 UT B2 B9

REMARKS AND/OR DETERMINATION OF 
ESTIMATED QUANTITY

End section for 1200 mm pipe culvert (metal)

Underdrain system (cut)

200 mm outlet pipe

Gate road closure, single

Backhoe loader, 60 liter minimum rated capacity bucket (300 mm w

Wheel loader, 2 cubic meter minimum rated capacity

Dump truck, 8 cubic meter minimum capacity

 

SUMMARY OF QUANTITIES  

Sheet 2 of 2

Flagger
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Construction sign

Warning light type B
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The quantities shown are approximate, unless noted as a contract quantity. Payment will be made for the actual quantities of work performed and accepted, or for materials 
furnished according to the contract.

Drum

Temporary concrete barrier

Bulldozer, 120 kW minimum flywheel power

Cone type A

Pilot car
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